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Registered/AD  

FAX- 03592-259810        Headquarters  

Tele No. 03592-259809, 259808       Chief Engineer  

Email : bro-swtk@nic.in        Project Swastik  

http://www.bro.gov.in         PIN-931717  

C/O 99 APO 
  

80394R/   04      /E8              20  Oct 2017  
 

M/s_____________________  
 

PART-I TECHNICAL BID 
 

Name of Work: SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

Dear sir (s),  

1.  A set of tender documents containing T-Bid (Technical bid) and Q-Bid (Financial Bid) for 

the above work is forwarded herewith. Please note that tender will be received through 

online by the Chief Engineer Project Swastik, C/o 99 APO upto 1200 Hrs on                 

13 Nov 2017. The „T‟-bid will be opened as per date/time as mentioned in the tender critical 

date sheet. After online opening of T-Bid the results of their qualification as well Q-Bid opening 

will be intimated later.  
 

2.  Tenderers or their duly authorized representative who have submitted their tenders and 

who wish to be present at the time of opening of tenders may visit the office of Chief Engineer 

Project Swastik at the above mentioned time. However they can view online tender opening 

process at their premises.  
 

3.  Tender documents may also be downloaded from Central Public Procurement Portal 

(CPPP) website https://eprocure.gov.in/eprocure/app. Scanned copy of all the documents, 

duly authenticated, as per requirement of tender conditions be uploaded with the 

online submitted bid. The Hard copies of these original instruments like cost of tender 

document, earnest money, undertaking given at Serial page No. 50 of tender must be 

delivered to the Chief Engineer Project Swastik, on or before opening of bid as 

mentioned in critical date sheet. Same can also be given in person to the Dispatch 
Section of this HQ. On Top of the envelop it should be mentioned that “The envelope 
shall be opened only by BOO” on due date & time If cost of tender (if applicable) is 

not submitted in the office of Chief Engineer as directed above, tender shall be rejected 

by the Accepting officer. Scanned and Original copies should be same and no difference 

is acceptable for evaluation.  
 

4. Tendering procedure shall be single stage-two bid system and tender documents shall be 

prepared in two parts as under:-  
 

Part-I („Technical Bid‟ – „T‟ Bid) 

Part-II („Financial‟ bid- „Q‟ Bid)  
 

5. Part- I (Technical Bid – „T‟ Bid)  
 

5.1 (a) The tender to be submitted (Online) by the bidder which will be comprised of 

following documents:- 
  

(i) Scanned copy of Cost of tender Documents.  

(ii) Scanned copy of Earnest Money Deposit by “Un-enlisted Contractors” and “enlisted 

contractors who have not submitted standing security deposit”.  

(iii) Scanned and signed copy of all the Eligibility/Qualification documents required as per 

tender conditions given at Serial page No.03 to Serial page No. 10 of tender documents.  

(iv) Scanned and signed copy of under taking by tenderer given at Serial page No. 50 of 

tender. 

 

Signature of Contractor        For Accepting Officer  

 

http://www.bro.gov.in/
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(b)  Following documents, which are not to be submitted with the online tender, will be 

deemed to be part of the bid during the time of acceptance of contract:- 

  
(i)  Part-I Technical Bid of the tender document.  

(ii)  Notice Inviting Tender  

(iii) Undertaking for General Conditions of Contracts IAFW 1815(Z).  

(iv)  Special Conditions of Contract.  

(v)  Particular/Technical Specifications including Drawings, if any.  

(vi)  Any other Amendment/errata to tender document.  

 

5.2  Technical Evaluation Criteria  

5.2.1  Bidder should have submit cost of tender documents.  

5.2.2  If contractor is not enlisted with BRO or enlisted with BRO but has not submitted 

standing security deposit, he should have submit Earnest money.  

5.2.3  All the pages of T-Bid should have been signed by the bidders/authorized rep 

having valid Power of Attorney  

 

5.2.4.  ELIGIBILITY CRITERIA AS PER HQ DGBR LETTER NO: 24228/DGBR/ 

POLICY/185/E8 DATED 23 DEC 2011  

 

(All tenderers enlisted with BRO in Class “A” is the eligible class / One class below i.e         

“B” class shall be considered qualified for opening of „Q‟ Bid subject to following (these tenderer 

are required to submit following documents for qualification for opening of financial bid otherwise 

they are liable for rejection of their tender. 

 

(A) Tenderers shall meet the following eligibility criteria:- 

 

S/No ELIGIBILTY CRITERIA  DOCUMENTS REQUIRED TO BE 

SUBMITTED 

A 1 Capacities (This criteria is exempted for 

tenderers enlisted with BRO in eligible 

class & above for work.):- 

 

 (a) The tenderer shall have working 

capital and/or credit facilities at least 

10% of the estimated cost of work as 

given in NIT 

  

Working Capital: 

Copy of latest balance sheet/income tax 

return for working capital and/or Banker‟s 

certificate for credit facilities. If necessary 

Deptt will make inquiries with the tenderer‟s 

Banker.  Sample format  for certificate of 

Working Capital / Credit facility is 

enclosed ar srl Serial page No 09.  

 

Note: Documents exempted for 

tenderers enlisted with BRO in eligible 

class* & above 

 (b) The tenderer should possess 

immovable property of residual market 

value (i.e. free from loan/ mortgage) at 

least 10% of estimated cost of work 

given in NIT 

 

Tenderer shall submit affidavit for immovable 

property incorporating following certificates in 

affidavit along-with valuation report form 

Registered (with any Govt body) valuer & 

registration certificate with any Govt body of 

reqd valuer:- 

 (a) That the immovable property is free from 

mortgages, hypothecation or any other 

dispute and encumbrances and clearly 

belongs to the contractor 

 

 

 

(Signature of Contractor)                                       For Accepting Officer 
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S/No ELIGIBILTY CRITERIA  DOCUMENTS REQUIRED TO BE SUBMITTED 

                                     Or 

That the immovable property is free from any 

disputes and encumbrances and clearly belongs to 

the contractor. The immovable property has been 

mortgaged/hypothecated for Rs …… Market value of 

immovable property as per valuation report given by 

Registered valuer is Rs …….. Therefore residual 

market value of property i.e. Rs …….. (Market value 

minus mortgaged value) is free from any 

mortgage/hypothecation. 

(b) That the said immovable property has not been 

shown for seeking enlistment of a sister concern in 

BRO. 

(c) That the said immovable property will not be 

sold, transferred, gifted or otherwise disposed off till 

satisfactory completion of the work. 

Note: Documents exempted for tenderers 

enlisted with BRO in eligible class* & above 

 (c) Engineering Establishment: 

Firm should have employed 

following Engineers on regular 

establishment:- 

Not applicable to this tender 

 Estimated Cost of work  Nos of Engineers  

Up to Rs 1 Crore  One Engineer (Graduate or Diploma)  

Between Rs 1 Crores to Rs 3 

Crores  

Two Engineers (Graduate with minimum 2 years 

experience and/or Diploma with 4 years experience)  

Between Rs 3 Crores to Rs 6 

Crores  

Three Engineers (Graduate with minimum 2 years 

experience and/or Diploma with 4 years experience)  

Between Rs 6 Crores to Rs 12 

Crores  

Four Engineers (Graduate with minimum 2 years 

experience and/or Diploma with 4 years experience)  

Between Rs 12 Crores to Rs 18 

Crores  

Five Engineers (Graduate with minimum 3 years 

experience and/or Diploma with 6 years experience)  

Between Rs 18 Crores to Rs 25 

Crores  

Six Engineers (Graduate with minimum 3 years 

experience and/or Diploma with 6 years experience)  

Between Rs 25 Crores to Rs 50 

Crores  

Seven Engineers (Graduate with minimum 3 years 

experience and/or Diploma with 6 years experience)  

Between Rs 50 Crores to Rs 100 

Crores  

Eight Engineers (Graduate with minimum 3 years 

experience and/or Diploma with 6 years experience)  

A.2 Experience:-  

 Tenderer should have successfully 

completed for substantially 

completed** 

Three similar works costing not 

less than the amount equal to 40% 

of estimated cost of work i.e.              

Rs 139.60 lac. 

Or 

 Two similar works costing not less 

than the amount equal to 50% of 

estimated cost of work ie                   

Rs 174.5 lac.  

Or 

(i) List of work completed/substantially completed in 

last seven and current financial years and ongoing 

works in following format:- 

(a) Name of work & CA No.  

(b) Brief scope of work  

(c) Name & address of employer/client  

(d) Accepted contract amount  

(e) Date of commencement of work  

(f) Original date of completion  

(g) Extended date of completion  

(h) Actual date of completion/present progress  

(j) Cost of completed work  

 

 

(Signature of Contractor)                                     For Accepting Officer 
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S/No ELIGIBILTY CRITERIA  DOCUMENTS REQUIRED TO BE 

SUBMITTED 

 One similar work costing not less than the 

amount equal to 80% of estimated i.e.         

Rs 279.20 cost of work in “last seven & 

current” financial years.  

These similar works should have successfully 

completed or substantially completed** at 

altitude 1000 m & above, if work is required 

to be executed at altitude 2100 m & above. 

(k) Remarks explaining reasons of delay 

if any. 

Note: Works proving eligibility criteria of 

experience shall be highlighted and 

performance certificate from client in 

respect of these works shall be 

submitted. 

 

A.3 Available Bid Capacity (ABC) as per 

formula given below should be more than 

estimated cost of work given in NIT. 

Available Bid Capacity = 2.5 XA X N – B 

A. - Maximum value of all civil engineering 

works in any one year during the last 5 

financial years (Updated at current price level 

with enhancement factors as given below):- 

Year Multiplying Factor 

Last Ist year 1.10 

Last IInd year 1.20 

Last IIIrd  year 1.30 

Last IVth  year 1.40 

Last Vth year 1.50 

N- Number of years prescribed for completion 

of work for which the current bid is invited. 

B-Value of the balance ongoing works to be 

executed in period N 

For-A: - Balance sheets/Certificates 

from chartered Accountant indicating 

annual turnover of civil engineering  

work constructed in last 5 years. 

For-B:- Contractors shall submit details 

of ongoing works as per format stated 

here-in-before. 

Tenderers shall calculate ABC and submit 

details duly signed. 

A.4 Vehicles, Equipments and Plants (VEP) 

Tenderer should own or have assured 

access (through hire/lease/purchase 

agreement/other commercial means) to the 

requisite Equipments, Plants and Vehicles in 

good working condition  

Minimum requirement of vehicles:- 

 

(a) Dumper/Load carriers: 06 

 

Vehicles, Equipment and Plants  

(a) Tenderer shall indicate source of 

requisite Equipments, Plants and Vehicles 

in good working condition required for 

execution of work in following format:-. 

 

(i) Item 

(ii) Year of manufacture 

(iii) Source from where to be arranged 

(owned/leased etc) 

(iv) Location presently deployed. 

(v) Based on known commitments, 

whether will be available for use in the 

proposed contract. 

 

(b) Copy of documentary support of 

ownership assured access to the 

satisfaction of the Accepting Officer. 

A.5 Performance and other requirements: 

(a) There should not be poor/slow progress 

in running works due to defaults of the 

tenderer. 

 

 

(b) There should not be serious defects 

observed in works which stand un-rectified 

by the tenderer. 

 

Tenderer shall submit the under 

taking that:- 

(a) There is no poor/slow progress in 

running works. (If yes he will submit 

details and reasons of delay to check that 

these are not attributable to him or are 

beyond his control) 

(b) There are no serious defects observed 

in works which stand un-rectified (If yes 

he will submit details and reasons) 

 

 

 

(Signature of Contractor)                                     For Accepting Officer 
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S/N

o 

ELIGIBILTY CRITERIA  DOCUMENTS REQUIRED TO BE 

SUBMITTED 

 (c) There should not be any 

cancelled/abandoned contracts in which Govt 

unrealized recoveries exist. 

(d)  Tenderer should have not been 

blacklisted by any Govt Deptt. 

(e)  There should not be any Govt dues 

outstanding against the tenderer. 

(f)   Tenderer should not be habitual litigant 

i.e. having more than 3 unsuccessful 

arbitration/court cases during last 5 years in 

which his views/claims substantially rejected. 

(g)  Proprietor/partners/directors of firm are 

not involved in anti national/social activities 

and have neither been convicted nor are any 

proceedings pending in court for such 

activities (If yes, he will submit details). 

(h) Tenderer shall submit information of all 

arbitration/court cases decided during last 

five & current financial years and also 

presently in progress as per following 

format:- 

a) Name & address of employer 

b) Cause of dispute 

c) Amount involved 

d) Brief of court judgment/ arbitration 

award (if published) otherwise 

present progress 
 

(c) There are no cancelled/abandoned 

contracts in which Govt unrealized 

recoveries exist (If yes he will submit details 

and reasons) 

 (d) He/They have not been blacklisted by 

any Govt Deptt (If yes he will submit details 

and reasons) 

(e) There are no any Govt dues outstanding 

against the firm (If yes he will submit details 

and reasons) 

(f) Proprietor/partners/directors of firm are 

not involved in anti national/social activities 

and have neither been convicted nor 

proceedings are pending in court for such 

activities (If yes he will submit details). 

(g) Bidder should not involved in execution 

of any other supply works or constructional 

works in any departments of all over India 

other than the list of works mentioned as 

per format given in para 5.2.5  tender serial 

page No. 08    

 B Note for (A):- 

(i) *Eligible class shall be:- 

class E for works with estimated cost up to Rs 0.25 crore (as per NIT),  

class D for works with estimated cost between Rs 0.25 crore to Rs 0.50 crore (as per NIT),  

class C for works with estimated cost between Rs 0.50 crore to Rs 1.00 crore (as per NIT), 

class B for works with estimated cost between Rs 1.00 crore to Rs 3.00 crore (as per NIT), 

class A for works with estimated cost between Rs 3.00 crore to Rs 7.50 crore (as per NIT), 

class S for works with estimated cost between Rs 7.50 crore to Rs 15 crore (as per NIT) and 

class SS for works with estimated cost between Rs 15 crore to No limit (as per NIT).  If 

contract is to be accepted in part, eligible class shall be as per estimated cost of part(s) in 

which tenderer has participated. 

 (ii) For hiring of vehicle/equipment/plant and supply of materials, execution of main works 

for which hiring/supply is required, shall also be treated as similar works. If contract is to be 

accepted in parts, tenderer shall meet the eligibility criteria as per estimated cost of part(s) 

in which tenderer has participated. 

(iii)The work may have been executed by the tenderer as prime contractor or as a member 

of joint venture or sub contractor. In case Project has been executed by a joint venture, 

weightage towards experience of the project would be given to each member in proportion 

to their participation in the joint venture. 

(iv) **Substantially completed works means those works which are 90% completed on the 

date of submission (ie gross value of work done up to the last date of submission is 90% or 

more of the original contract price) and continuing satisfactorily. 

 Note for (A) Contd…… 

(v) Completion cost of work shall be brought to common base date of receipt of tender as 

per following formula: 

Completion cost X (1+(period in days from date of completion to date of receipt of 

tender/365 days)X0.1)) 

(vi) Available Bid Capacity (ABC) will be calculated as under:- 

Available Bid Capacity = 2.5 XA X N – B 

A. - Maximum value of all civil engineering works in any one year during the last 5 financial 

years (Updated at current price level with enhancement factors as given below):- 

 

(Signature of Contractor)                                       For Accepting Officer  
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           Year Multiplying Factor   

          Last Ist    year 1.10  

          Last IInd  year 1.20  

          Last IIIrd year 1.30  

          Last IVth  year 1.40  

          Last Vth   year 1.50  

N- Number of years prescribed for completion of work for which the current bid is invited. 
 

B-Value of the balance ongoing works to be executed in period N 
 

(vii) The tenderers shall indicate actual figures of completion cost of work and value of A 

without any enhancement as stated above. 
 

(viii) To determine the altitude of work, average of minimum and maximum altitudes of the 

work site shall be considered. 
 

(ix) No extension of time shall be given on account of delays in arranging/deploying and 

breakdown of requisite Equipments, Plants and Vehicles and also due to delays in obtaining 

clearances for installation of crushers, hot mix plant etc if work is awarded to tenderer. 
 

(x) Immovable properties shall be exclusively in the name of contractor/Company and not in 

the name of family members/relatives/Others. In case of Limited Companies, these should 

also be reflected in Balance Sheet. 
 

(x)  Relaxation may be given in any one criteria (except in criteria‟s of Experience and 

Performance & other requirements) upto 25% extent i.e. ABC may be permitted up to 75% of 

estimated cost of work/VEP may be permitted upto 75% of total Nos of requisite VEP/Working 

Capital may be permitted upto 75% of requirement/Immovable property may be permitted up 

to 75% of requirement/Engineering establishment may be permitted up to 75% of 

requirement. No relaxation shall be permitted in criterias of experience and performance & 

other requirements. 
 

(xi) The tenderer may be afforded an opportunity to clarify or modify his qualification 

documents, if necessary, with respect to any rectifiable defects. The tenderer will respond in 

not more than 15 days of issue of the clarification letter, failing to which his tender is liable to 

be rejected. 

B OTHER ELIGIBILITY CRITERIA 

 (i) Copies of passport of proprietor/partner/directors (if available). If not submitted and 

Accepting Officer has doubt in character and antecedents of proprietor/partner/directors he 

may get these verified from police authorities.  

Note: Documents are exempted for tenderers enlisted with BRO in any class. 

  (ii) Copies of PAN card of proprietor/partner/directors. 

Note: Documents are exempted for tenderers enlisted with BRO in any class.  

(iii) Lowest bidder (if his offer is decided for acceptance) will be acquired to fill enlistment form 

for provisional enlistment.  

Note: Documents are exempted for tenderers enlisted with BRO in any class. 

C JOINT VENTURE (JV):- Joint ventures are permitted for Bridge works with estimated 

cost more than Rs 10 crores and for other works with estimated cost more than           

Rs 25 crores. Number of partners in Joint Ventures shall not be more than three. Evaluation 

shall be done as under:- 

CRITERIA  Method of Evaluation  

Experience  All partners of JV must satisfy collectively.  

Available bid capacity  

Immovable property  

Each partner of JV should meet the criteria in 

proportion of shares of partners in JV. For example, if 

any partner has 40% share in JV, he should have 

available bid capacity more than 40% of estimated 

cost of work and minimum immovable property equal 

to 40% of 10% i.e. 4% of estimated cost of work.  

Vehicles, Equipments and Plants 

Working Capital, Engineering 

Establishment for execution contracts  

All partners of JV must satisfy collectively  

Performance and other requirements  All partners of JV must satisfy individually  
 

 

(Signature of Contractor)                                       For Accepting Officer 
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D Disqualification 

 
 Even though the tenderers meet the above criteria, they are liable to be disqualified if they 

have made misleading of false information in bidding documents submitted. 

 

5.2.5 List & format of eligibility documents to be attached along with Part-I of tender 

documents to prove eligibility:-  

 

(i) List of works completed/substantially completed in “Last Seven & current” financial 

years and ongoing works and balance works in following format:- 

 
Name of 
work & 

CA No.  

Brief 
Scope 

of Work  

Name & 
address 

of 
employer/ 
client  

Accept
ed 

Contrac
t 
Amoun

t  

Date 
of 

Comm
encem
ent of 

work  

Origi
nal 

date 
of 
comp

letio
n  

Extende
d date 

of 
completi
on  

Actual 
date 

of 
compl
etion/ 

Prese
nt 
Progre
ss  

Cost of 
complet

ed work  

Cost of 
Balance 

works 

Remark
s 

explaini
ng 
reasons 

of 
delay if 
any  

 

Note: Works proving eligibility criteria of experience shall be highlighted and performance 

certificate from client in respect of these works shall be submitted.  

 

 (ii)  Available Bid Capacity.  

 

For – A:- Balance sheets/Certificates from Chartered Accountant indicating annual 

turnover of Civil Engg works constructed in last 5 years.  

 

For – B:- Contractors shall submit details of ongoing works as per format stated here-in-

before.  

 

Tenderers shall calculate ABC and submit details duly signed. 

  

(iii) Equipments, Plants and Vehicles.  

 

(a) Tenderer shall indicate source of requisite Equipments, Plants and Vehicles in good working 

condition required for execution of work in following format:- 

 

S/  

No.  

Item  Year of 

Manufacture  

Source from 

where to be 

arranged (Owned 

/ lease etc.)  

Location 

presently 

deployed  

Based on known 

commitments, whether 

will be available for use 

in the proposed contract.  

 

(a) 

  

 

(b)  

 

 

(b) Copy of documentary support of ownership/assured access to the satisfaction of the 

Accepting Officer is required to be enclosed.  

 

Signature of Contractor        For Accepting Officer 
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 (iv)  Performance and other Requirements.  
 

Tenderer shall submit undertaking that:- 
 

 

(a)  

There is no poor/slow progress in running works. (If yes, he will submit details and reasons 

of delay to check that these are not attributable to him or are beyond his control).  

(b)  There are no serious defects observed in works which stand un-rectified (If yes, he will 

submit details and reasons).  

(c)  There are no cancelled/abandoned contracts in which Govt unrealised recoveries exist (If 

yes, he will submit details and reasons).  

(d)  He/They have not been blacklisted by any Govt Deptt (If yes, he will submit details and 

reasons).  

(e)  There are no Govt dues outstanding against the firm (If yes, he will submit details and 

reasons).  

(f)  Proprietor/partners/directors of firm are not involved in anti national/social activities and 

have neither been convicted nor are any proceedings pending in court for such activities (If 

yes, he will submit details).  

(g) Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful arbitration/ 

court cases during last 5 years in which his views/claims substantially rejected. 

(h)  The undertaking is to be signed and uploaded by tenderer as per format given at 

Appx “A” at Serial page No 50 
 

(v)  Tenderer shall submit information of all arbitration/court cases decided during last 

five and current financial years and also presently in progress as per following format:- 

Name & Address 

of employer  

Cause of 

dispute  

Amounts 

involved  

Brief of Court Judgement/arbitration award (if 

published) otherwise present progress  
 

(vi)  Working Capital: Copy of latest balance sheet/income tax return for working capital 

and/or Banker‟s certificate for credit facilities. If necessary Deptt will make inquiries with the 

tenderer‟s banker.  
 

SAMPLE FORMAT OF CERTIFICATE FOR WORKING CAPITAL AND CREDIT FACILITY 
 

 “This is certified that M/s /Shri/Smt……………………….. having address……………… has/ have 

been maintaining a saving bank account/current account/fixed deposit account with this branch 

of bank since………and the firm is having working capital of approximately Rs……. And or the firm 

is enjoying overdraft/credit facilities upto limit of Rs………  This certificate is issued without ant 

guarantee or responsibility on the bank or any of the officers”. 
 

 

(vii)  Immovable Property: Tenderer shall submit Affidavit for immovable property 

incorporating following certificates in affidavit alongwith valuation report from Registered (with 

any Govt body) valuer & registration certificate with any Govt body of regd valuar:-  
 

(a)  That the immovable property is free from mortgages, hypothecation or any other disputes 

and encumbrances and clearly belongs to the contractor.  
 

(Or) 
 

That the immovable property is free from any disputes and encumbrances and clearly 

belongs to the contractor. The immovable property has been mortgaged/hypothecated for Rs. 

___________. Market Value of immovable property as per valuation report given by Registered 

valuer is Rs __________. Therefore Residual market value of property i.e. Rs. _____________ 

(Market Value minus mortgaged value) is free from any mortgage/hypothecation. 
  
(b)  That the said immovable property has not been shown for seeking enlistment of a sister 

concern in BRO.  

(c)  That the said immovable property will not be sold, transferred, gifted or otherwise 

disposed off till satisfactory completion of the work.  
 

(viii)  Engineering Establishment. Tenderer shall submit list of Engineers on his permanent 

establishment with qualification & experience alongwith affidavits from requisite number of 

Engineers regarding & experience alongwith affidavits from requisite number of Engineers 

regarding employment with firm and copies of Degree/Diploma Certificates and experience 

certificate. Signature of Contractor. 

 (ix)  Constitution of firm alongwith copy of partnership deed (in case of partnership firms) and 

memorandum of articles and association (in case of limited companies). 
 

 Signature of Contractor       For Accepting Officer 
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(x)  Copies of Passport of proprietor/partners/directors (if available). If not submitted and 

Accepting Officer has doubt in character and antecedents of proprietor/partners/directors he may 

get these verified from police authorities.  
 

(xi)  Copies of PAN Card of proprietor/partners/directors.  
 

(xii) Lowest bidder (if his offer is decided for acceptance) will be required to fill enlistment form 

for provisional enlistment.  
 

Notes:-  

(i)  Documents as listed at Sl (vi) to (viii) above are exempted for tenderers enlisted with 

BRO in eligible class* & above for works with estimated cost up to Rs 349.00 Lac as 

given in NIT.  

(ii)  Documents as listed at Sl (ix) to (xii) above are exempted for tenderers enlisted with 

BRO in any class.  

(iii)  Affidavits shall be submitted on Non-Judicial stamp papers of appropriate values duly 

attested by the Magistrate/Notary Public.  

(iv) Photocopies of documents shall be attested by Gazetted officer/Public notary and also self 

attested. 
  
5.3  The bidder should meet all the technical evaluation criteria indicated in the bid 

documents in order that the bid is considered to be technically responsive and the 

bidder qualifying to have its Financial Bid opened. 

 6.  Part-II („Financial Bid‟- „Q‟ Bid)  

(a) The rates to be quoted online by the bidder in the BOQ (Schedule „A‟).  

(b) The Part-II Financial Bid shall comprise of the following which is required to be signed by the 

bidder during time of acceptance of contract:-  

(i)  BOQ (Schedule „A‟) Notes  

(ii)  BOQ (Schedule „A‟)  

(iii)  Schedule „B, C & D.  

(iv)  Tender page  

6.1  Q-bid evaluation Financial bids will be reviewed to ensure that the figures indicated 

therein are consistent will the details of the corresponding technical bids:- Arithmetical 

corrections shall be made as per General Condition of Contracts 4 (A)of IAFW -1815-Z. 

 
Financial Bids of „Technically Responsive‟ Bidders shall be evaluated on the following:-  

(i) Financial Bids shall only be furnished in BOQ (Schedule „A‟) forming part of the Tender 

documents.  

(ii) All payment Terms as forming part of Clause of General Condition of Contract has 

been accepted.  

(iii) Completion Period as indicated in BOQ (Schedule „A‟) have been accepted.  

(iv) All General Conditions of Contract have been accepted.  

(v) All Special Conditions of Contract have been accepted.  

 

6.2  Determination of L1 : L1 shall be arrived at by taking into account the rates quoted in 

Sch ‟A‟ which shall be inclusive of all taxes and duties leviable.  

6.3  Conditional bids‟ shall be treated as being „Non Responsive‟– NO „Conditional‟ 

bids shall be accepted.  

 

6.4 Negotiations, if any, shall be carried out ONLY with the Lowest evaluated responsive bidder in 

accordance with CVC guidelines on the subject. 
  
7. Blank. 
  
8.  Bids shall be submitted online only at CPPP website: 

https://eprocure.gov.in/eprocure/app. Manual bids shall not be accepted. Tenderer are 

advised to follow the instructions provided in the „Instructions to the Tenderer for the e-

submission of the bids online through the Central Public Procurement Portal for e 

Procurement at https://eprocure.gov.in/eprocure/app.  

 

Signature of Contractor        For Accepting Officer 
 

 

 

https://eprocure.gov.in/eprocure/app
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9.  Tender shall be opened as per date/time as mentioned in the tender critical date sheet 

indicated in Para I herein before in the presence of tenderers or their authorized representative 

whoever wish to be present. Part-I (Technical bid) only shall be opened first on this day. Part-II 

(Financial Bid) shall not be opened. Part I (Technical bid) will be opened and evaluated as per 

BRO technical evaluation criteria given in the tender documents. Qualified tenderer will 

accordingly be informed along with date & time of opening of their Financial Bid (however date of 

opening of Financial bid shall not be earlier than 7 days from date of opening of Part-I) Technical 

bid. Unqualified tenderer will also be informed through e-mail. Part-II (Financial bid) shall be 

opened on the appointed date/time in the presence of such tenderer who choose to be present 

and the amounts quoted by the tenderers shall be read out by the opening officer(s) to the 

tenderers. However they can view online tender opening process at their premises. 
  

10. The Chief Engineer Project Swastik will be Accepting Officer here-in-after referred to 

as such for the purpose of this contract.  
 

11.  Tenderers are requested to quote the rates in figures only in the provided column in 

BOQ (schedule A) given in Excel sheet.  
 

12.  If tenderers desire that any condition or stipulation given in the tender documents is to be 

modified or deleted, they may submit their comments/suggestions before last working date of 

clarification as stated in critical date sheet at Serial page No. 16 for consideration by the Deptt 

for issue of corrigendum/amendments to tender documents. If deptt considers comments/ 

suggestions suitable, corrigendum/amendments to tender documents shall be issued and also 

uploaded on BRO/CPPP websites. If deptt does not consider comments/suggestion suitable, 

corrigendum/amendments to tender documents shall not be issued/uploaded on BRO/CPPP 

websites and tenderers shall quote strictly complying with the various provisions given in the 

tender documents. Any tender who stipulates any alterations to any of the 

conditions/provisions laid down in tender documents (including 

corrigendum/amendments) or which proposes any other conditions of any description 

whatsoever is liable to be rejected.  
 

13.  The tenderers are advised to visit the work site to acquaint themselves of working and site 

conditions, before submitting their tender. The submission of tender by a person implies that he 

has read this tender forwarding letter, the conditions of contract and has made himself aware of 

the scope and specifications of the work to be done and of the conditions and other factors, site 

conditions, taxes and levies prevailing etc which may affect the quotation and execution of the 

work.  

14.  Tenderer must be very careful to deliver a bonafide tender; failing which the tenders are 

liable to be rejected. Tenderers are, therefore, advised to ensure that their tender must satisfy 

each and every condition laid down in tender documents.  
 

15.  Tenderers must ensure that their tender is unambiguous and is completed in all respects. 

Their particular attention is drawn to the following requirements, which must be complied with:-  

(a) Blank  

(b) Blank  

(c) Blank  

(d) Blank 

(e) If a tender is submitted on behalf of a firm, it may be signed either by all partners or a 

person holding a valid power of attorney from all the partners constituting the firm. The 

person signing the tender on behalf of another or on behalf of a firm shall attach (Scanned 

Copy) with tender a proper power of attorney duly executed in his favour by such other 

person or by all the partners stating specifically that he has authority to bind such other 

person(s) or the firm as the case may be in all matters pertaining to the contract including 

the arbitration clause. The power of attorney shall be executed as indicated below:-  

(i) In case of proprietorship concern if tender is signed by other than proprietor, 

person signing tender documents should hold power of attorney from proprietor.  

(ii) In case of partnership concern, power of attorney shall be executed by all 

partners.  

(iii) In case of company, power of attorney shall be executed in accordance with 

the constitution of company.  

(f) The under taking is to be signed and attached by tenderer as per format given at 

Appendix „A‟ at Serial page No. 50 

 

Signature of Contractor        For Accepting Officer  
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16.  Tenderer who has participated in this the tender action shall not temper/modify the tender 

form in any manner. In case if the same is found to be tempered /modified in any manner, 

tender will be completely rejected and tenderer is liable to be banned from doing business with 

BRO.  
 

17.  Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as amended 

up to date particularly section 5 thereof.  
 

18.  Earnest Money:-   

(a) Earnest money is not required to be attached with tender by the enlisted contractor 

with BRO (term “enlisted contractor” used in tender documents means “enlisted contractor 

with BRO”) who have submitted standing security but same is required from unenlisted 

contractor/enlisted contractor with BRO, who have not submitted standing security 

deposit.  
 

(b) Unenlisted contractors with BRO/Enlisted contractors with BRO, who have not 

submitted standing security deposit will submit the tender accompanied with Earnest 

Money amounting to Rs 4, 24,000.00 (Rupees Four Lac Twenty Four Thousand 
only) in the shape of call Receipt/Term Deposit Receipt/Special Term Deposit Receipt 
in favour of Chief Engineer Project Swastik, C/O 99 APO by 

nationalized/scheduled Bank. Tender not accompanied with earnest money will 

not be considered for acceptance. The amount of this receipt should be basic amount 

and not their maturity value. Any deposit lying with the department in any form against 

any other tender and/or contract shall not be considered for adjustment as the earnest 

money against the tender. Any tender not accompanied with the earnest money in the 

form as indicated here-in-before or accompanied with any letter/communication 

containing any request for adjustment of any other deposit as earnest money shall be 

treated as non bonafied tender.  
 

(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) after opening 

of Financial Bids and to successful (L-1) bidder after receipt of security deposit.  
 

19.  Security Deposit:- 
  

(a)  In case of a enlisted contractor, who has submitted the Standing Security Deposit, but the 

tendered cost of the work exceeds the upper tendering limit of the contractor and the Accepting 

Officer decides to accept this tender, the contractor has to lodge additional Security Deposit 

(difference of security deposit of work and standing security deposit)as notified by the Accepting 

Officer in the prescribed form within 30 days of the receipt by him of notification of acceptance of 

the tender, failing which this sum shall be recovered from the first RAR payment, and if the date 

of first RAR is prior to the period mentioned above, the same shall be recovered from such 

payments.  
 

(b)  In case of unenlisted contractor/enlisted contractor who has not deposited the standing 

security deposit, and the Accepting Officer decides to accept his tender, then contractor has to 

lodge security deposit as notified by the Accepting Officer in the prescribed form within 30 days 

of the receipt by him of notification of acceptance of the tender, failing which this sum shall be 

recovered from the first RAR payment, and if the date of first RAR is prior to the period 

mentioned above, the same shall be recovered from such payment. The Security Deposit amount 

will be communicated as per departmental norms but in no case the same shall be more than         

Rs 18,75,000.00 (Rupees Eighteen Lakhs Seventy five Thousand Only). Departmental 

norms of security deposit may be seen in any office of BRO.  
 

(c)  The security deposit amount for this work shall be 25 % more than the amount of earnest 

money deposit calculated as per scale laid down based on the contract amount  The amount of 

security deposit shall, however, not exceed Rs 18,75,000/-.  The security deposit is required to 

be lodged in the prescribed form on receipt in writing from Accepting Officer. 

 

(d) The contractor may at his discretion furnish in lieu of Additional Security Deposit or 

Security Deposit a Bank Guarantee Bond executed by any nationalized/schedule Bank for the said 

amount. The form of Bank Guarantee Bond may be seen in any office of BRO.  
 

20.  The Accepting Officer reserves the right to accept a tender submitted by a Public 

Undertaking, giving a purchase preference over other tender(s) as are admissible under the 

Government Policy. No claim for any compensation or otherwise shall be admissible to such 

tenders whose tenders may be rejected on account of the said policy.  

 

Signature of Contractor        For Accepting Officer  
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21.  Blank.  

 

22.  The tender shall remain open for acceptance for a period of 120 days from the date of 

opening of „price bid‟ of the tender (excluding the date of opening).  

 

23.  Blank  

 

24.  On acceptance of tender, the name of authorized representative (s) of the contractors 

who would be responsible for taking instructions from Engineer-in-Charge or its authorized 

representative shall be intimated by the contractor within 7 days of issue of Acceptance letter.  
 

25. Revision/Modification of quoted Price:-  
 

(a)  The tenderer shall quote his rates in figures only in the provided column in schedule A 

given in Excel sheet only. In case the tenderer has to revise/ modify the rates quoted in the 

shedule‟A‟ before tender submission end date as mentioned in critical date sheet, resubmission 

bid shall be allowed.  
 

(b)  In case the tenderer has to revise /modify /withdraw his quoted rates / offer after it is 

submitted, he may do so on his own online before the latest date & time fixed for submission of 

tenders. Any revision/ modification in offer / withdrawal of offer in the form of an open letter 

shall not be taken into account, while considering in his originally offers.  
 

(c)  The tenderer shall not be permitted to revise/modify/withdraw unopened Financial Bid 

after closure of the time fixed for receipt of tender. 
 

 26.  Revocation of offer:-  
 

In the event of lowest tenderer revokes his offer or revise his rates upward (which will be 

treated as revocation of offer), after opening of tenders and before expiry of original validity 

period stipulated in tender documents, the earnest money deposited by him shall be forfeited. In 

case of BRO enlisted contractors, the amount equal to the earnest money stipulated in the Notice 

Tender, shall be notified to the tenderer for depositing the amount through MRO, failing which 

the amount shall be recovered from any payment due to such contractor or shall be adjusted 

from the Standing Security Deposit. In addition, L-1 tenderer revoking offer and his related firms 

shall not be issued the tender in second or subsequent calls of subject work.  
 

 

 

 

 

Signature of Contractor        For Accepting Officer  
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INSTRUCTIONS TO BIDDERS 

27.  Instructions to the Bidders to submit the bids online through the Central Public 

Procurement Portal website for e-Procurement at https://eprocure.gov.in/eprocure/app:-  
 

(a) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of 

the contractors/bidders on the eprocurement/etender portal is a prerequisite for e-

tendering.  

(b) Bidder should do the enrollment in the eProcurement site using the “Click here to 

Enroll” option available on the home page. Portal enrollment is generally free of charge. 

During enrollment/registration, the bidders should provide the correct/true information 

including valid email ID. All the correspondence shall be made directly with the 

contractors/bidders through email id provided.  
 

(c) Bidder need to login to the site through their user ID/ password chosen during 

enrollment/ registration. 

(d) The Digital Signature Certificate (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by CCA 

India on eToken/SmartCard, should be registered.  

(e) The DSC that is registered only should be used by the bidder and should ensure safety 

of the same.  
 

(f) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested.  
 

(g) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked, otherwise bid will be 

rejected. 

(h) If there are any clarifications, this may be obtained online thro‟ the tender site, or 

thro‟ the contact details. Bidder should take into account the corrigendum published 

before submitting the bids online.  
 

(j) From my tender folder, he selects the tender to view all the details indicated.  
 

(k) Bidder then log in to the site through the secured login by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 

eToken/SmartCard to access DSC.  
 

(l) Bidder selects the tender which he/she is interested in by using the search option & 

then moves it to the „my tenders‟ folder.  

(m) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected.  
 

(n) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document/schedule and generally, they can be in PDF/xls/rar/zip/dwf 

formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format. Each document to be uploaded through online for the 

tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced 

through zip/rar and the same can be uploaded, if permitted. Bidders Bid documents may 

be scanned with 100 dpi with black and white option. However of the file size is less than 

1 MB the transaction uploading time will be very fast.  

(o) If there are any clarifications, this may be obtained through the site, or during the 

pre-bid meeting if any. Bidder should take into account the corrigendum published from 

time to time before submitting the online bids. 

(p) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 

requirements and then send along with bid documents during bid submission. This will 

facilitate the bid submission process faster by reducing upload time of bids.  

(q) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

should be posted/couriered/given in person to the Tender Inviting Authority, at least one 

working date prior bid submission due date & time for the tender. Scanned copy of the 

instrument should be uploaded as part of the offer.  

 
Signature of Contractor        For Accepting Officer 
 

 

https://eprocure.gov.in/eprocure/app:-
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(r) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets.  
 

(s) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 
  
(t) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable.  
 

(u) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements.  
 

(v) The bidder has to upload the relevant files required as indicated in the cover content. 

In case of any irrelevant files, the bid will be rejected.  
 

(w) If the Financial Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the 

rates offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Financial Bid/BOQ template must not be modified/replaced by the 

bidder; else the bid submitted is liable to be rejected for this tender.  
 

(x) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh hour. 
  

(y) After the bid submission (ie after Clicking “Freeze Bid Submission” in the portal), the 

acknowledgement number, given by the system should be printed by the bidder and kept 

as a record of evidence for online submission of bid for the particular tender and will also 

act as an entry pass to participate in the bid opening date.  

 

(z) The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission.  
 

(aa) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening.  
 

(ab) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded tender documents 

become readable only after the tender opening by the authorized bid openers.  
 

(ac) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
  

(ad) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  
 

(ae) For any queries regarding e-tendering process, the bidders are requested to contact 

as provided in the tender document. Parallely for any further queries, the bidders are 

asked to contact over phone: 1-800-233-7315 or send a mail over to cppp-nic@nic.in.  

 

 

Signature of Contractor        For Accepting Officer  
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NOTICE INVITING TENDERS  
(NATIONAL COMPETITIVE BIDDING) 

BORDER ROADS ORGANISATION 
MINISTRY OF DEFENCE 

GOVT OF INDIA 
CHIEF ENGINEER PROJECT SWASTIK 

NIT No. SWTK/NIT- 29 /2017-18 
 

1.  Online bids are invited on single stage two bid system for SUPPLY AND STACKING OF 
STONE METAL 40 MM, STONE CHIPS 20 MM AND COARSE SAND DRY FOR PERMANENT 
WORKS FOR CONSTRUCTION / UPGRADATION  OF ROAD FLAGHILL-MADHUBALA-DOKALA 
TO CLASS-09 (N) SURFACED SPECIFICATIONS FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN 
PROJECT SWASTIK IN THE STATE OF SIKKIM (RETENDER) : JOB NO. G-1804/02 
 

The title of above heading on CPP site https://eprocure.gov.in/eprocure/app is SUPPLY AND 
STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND COARSE SAND DRY FOR 
PERMANENT WORKS ON ROAD FLAGHILL-MADHUBALA-DOKALA BETWEEN KM 0.00 TO KM 
7.00 IN THE STATE OF SIKKIM (RETENDER)  

 

2.  Tender documents may be downloaded from central public procurement portal 
site https://eprocure.gov.in/eprocure/app as per the schedule as given in CRITICAL DATE 
SHEET as under:- 

CRITICAL DATE SHEET 
 

Bid Document Publishing Date : 20 Oct 2017 at 1500 hrs 
Bid Document Download Start Date : 20 Oct 2017 at 1600 hrs 
Clarification Start Date : 21 Oct 2017 at 1000 hrs 
Clarification End Date : 24 Oct 2017 at 1200 hrs 
Pre bid meeting : 25 Oct 2017 from 1100 hrs to1300 hrs 
Bid Submission Start Date : 26 Oct 2017 at 1100 hrs   
Bid Submission End Date : 13 Nov 2017 up to 1200 hrs 
Opening Date of Technical Bid : 14 Nov 2017 at 1230 hrs 
Opening Date of Financial Bid  To be fixed later on  

 

3. Bids shall be submitted online only at CPPP website: 
https://eprocure.gov.in/eprocure/app. Manual bids shall not be accepted. 
Tenderer/Contractors are advised to follow the instructions provided in the 
„Instructions to the Contractors/Tenderer for the e-submission of the bids online 
through the Central Public Procurement Portal for e-Procurement at 
https://eprocure.gov.in/eprocure/app‟ before proceeding ahead. 

 
 
 
 
SW 
For Accepting Officer 

 
  

https://eprocure.gov.in/eprocure/app
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(NOTICE OF TENDER (contd…….) 
 

4.  The work is estimated to cost Rs 349.00 lacs (Rupees Three Crore Forty Nine Lac 
only) approximately or as subsequently amended in tender documents or uploaded in BRO 
website www.bro.gov.in and CPPP website https://eprocure.gov.in/eprocure/app This 
estimate, however, is not a guarantee and is merely given as a rough guide and if works cost 
more or less, the tenderer shall have no claim on that account of what so ever nature. 
 

5.  The tender shall be based on drawing, specifications, General Conditions of 
Contracts IAFW- 1815 (Z) with schedule „A‟ (list of works) to be priced by the tenderers. 
 

6  Not more than one tender shall be submitted by one contactor or contractors having 
business relationship. Under no circumstance will father and his son(s) or other close 
relations who have business relationship with one another (i.e when one or more 
partner(s)/director(s) are common) be allowed to tender for the same contract as separate 
competitors. A breach of this condition will render the tenders of both parities liable to 
rejection. 
 

7. The work is to be completed within 365 days or as subsequently amended in tender 
documents or uploaded in BRO website www.bro.gov.in and CPPP website 
https://eprocure.gov.in/eprocure/app website on accordance with the phasing, if any, 
indicated in the tender from the date of handing over the site, which will be generally within 
one month from the date of issue of acceptance letter. 
 

8.  The Chief Engineer, Project Swastik, C/O 99 APO will be the Accepting Officer, 
here in after, referred to as such for the purpose of this contract. 
 

9.  Intending tenderers are advised to visit again BRO website www.bro.gov.in (for 
reference only) and CPPP website https://eprocure.gov.in/eprocure/app 03 (three) days prior 
to date of submission of tender for any corrigendum / addendum/ amendment. 
 

10. Earnest money is not required to be attached with tender by the valid enlisted 
contractors with BRO who have submitted standing security deposit but it is required from 
other contractors to be attached (Scanned copy) with tender documents for Rs 4,24,000.00 
(Rupees Four Lac Twenty Four Thousand only) in the shape of Call  Deposit 
Receipt/Term Deposit Receipt/Special Term Deposit Receipt in favour of Chief Engineer 
Project Swastik, C/O 99 APO obtained from any Nationalized/ Scheduled Bank and having 
maturity/validity period 90 days more than validity period of his offer. Un enlisted contractors 
may note that they will be required to lodge security deposit of the work in the prescribed 
form on receipt in writing from the Accepting Officer if their offer is accepted. 
 

11.  Copies of drawings and other documents pertaining to the work (signed for the 
purpose of identification by the Accepting Officer or his accredited representative) and 
sample of materials and stores to be supplied by the contractor will be opened for inspection 
at the following locations:- 

 

Chief Engineer (P) Swastik, C/O 99 APO 
 

12.  Tenderers are advised to visit the work site by making prior appointment with                
OC 130 RCC (GREF) or Commander 764 BRTF (GREF), C/O 99 APO Telephone No. 
03552-255922. 
 

13.  A tenderer shall be deemed to have full knowledge of all relevant documents, 
samples, site etc whether he had inspected them or not. 
 

14.  Any qualification documents/ tender which stipulates any alternative to any of the 
conditions laid down or which proposes any other conditions of any description whatsoever is 
liable to be rejected. 

 
 
SW 
For Accepting Officer 
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(NOTICE OF TENDER (contd…….) 
 

15.  The Accepting Officer reserves his right to accept a tender submitted by a Public 
Undertaking, giving a purchase preference over other tender(s) which may be lower, as are 
admissible under the Govt policy. No claim for any compensation or otherwise shall be 
admissible from such tenderers whose tenders may be rejected on account of the said 
policy. 
 

16.  The submission of a tender by a tenderer implies that he had read this notice and 
conditions of contract and has made himself aware of the scope and specifications of the 
work to be done and of the conditions and rates at which stores, tools and plants etc will be 
issued to him, local conditions and other factors bearing on the execution of the work. 
 

17.  In case tender documents required by the bidders from this office, bidders must 
provide demand draft for Rs 2000/- (Rupees Two Thousand only) in favour of Accepting 
officer i.e. Chief Engineer Project Swastik, C/o 99 APO and payable at SBI, Branch: Zero 
Point (Code No 7097), GANGTOK obtained from any Nationalized/ scheduled Bank valid 
for six months with their application. However, public sector undertaking / Govt undertaking 
firms are exempted from the payment towards cost of tender documents. No cost of tender 
documents is to be provided for the tender documents downloaded by the bidders. 
 

18.  The Hard Copy of original instruments in respect of cost of tender document, 
earnest money, and under taking regarding acceptance of  tender conditions must be 
posted/couriered to the Chief Engineer Project Swastik C/O 99 APO, PIN 931717. It 
should reach the tender Inviting Authority in the sealed envelope before date / time of 
Bid submission upto 1200 hrs as per critical date sheet. Same can also be given in 
person to the Dispatch Section of this HQ. On Top of the envelop it should be 
mentioned that “The envelope shall be opened only by BOO” on due date & time. 
Scanned copy of the instrument should be uploaded a part of the offer. Tenderer shall likely 
to be liable for legal action for non-submission of original payment instrument like DD etc 
against the submitted tender. The Demand Draft attached/submitted for tender fee shall be 
non refundable. Tenders shall be strictly treated as non-responsive if tender is not 
accompanied by:- 
 

(ii) An acceptable EMD and cost of tender document. 
(ii)      The undertaking regarding acceptance of tender condition. 
 

19.  The tender will be considered for acceptance as a whole. The Accepting Officer 
does not bind himself to accept the lowest or any tender or to give any reasons for doing so.  
 

20.  For any further particulars, you may refer BRO website http:/www.bro.gov.in and 
CPPP website https://eprocure.gov.in/eprocure/app. 
 

21.  In the event of lowest tenderer revoking his offer or revising his rates upward (which 
will be treated as revocation of offer), after opening of tenders, the earnest money deposited 
by him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the 
earnest money stipulated in the Notice of tender, shall be notified to the tenderer for 
depositing the amount through MRO, failing which the amount shall be recovered from 
payment due to such contractor or shall be adjusted from the Standing Security Deposit. In 
addition, such tenderer and his related firm shall not be allowed to participate in the tendering 
in second call or subsequent calls. 

   SW 
For Accepting Officer 
 

 
 
  

https://eprocure.gov.in/eprocure/app
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NOTICE OF TENDER (contd…….) 
 

22.  Important- Above particulars may change due to administrative or any other 
reason and shall be available in BRO web site www.bro.gov.in and CPPP website 
https://eprocure.gov.in/eprocure/app. Therefore bidders/ contractors are requested to 
visit BRO web site www.bro.gov.in and CPPP website 
https://eprocure.gov.in/eprocure/app frequently and at least once again 03 (three) days 
prior to bid submission date as per critical date sheet, for any changes in above 
particulars. 
 

23.  This notice of tender shall form part of the contract. 
 
SD/xxxxxx 
EE (Civ) 
SW 
For Accepting Officer 

 

80394R/ 03 / E8       Dated : 20 Oct 2017 
Headquarters 
Chief Engineer 
Project Swastik 
C/O 99 APO 
PIN-931717 
 

1.
  

HQ DGBR/E8 Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi-10 

11 HQ CE (P) UDAYAK 
C/O 99 APO 

21 HQ CE (P) ROHTHANG 
C/O 56 APO 

2.            HQ Addl DGBR (East) 
BRO Complex, Jhalukbari 
Guwahati, Assam-781014 

12 HQ CE (P) VARTAK 
C/O 99 APO 

22 HQ CE (P) SHIVALIK 
C/O 99 APO 

3. The Chief Engineer,  
PWD, Gangtok, Sikkim 

13 HQ CE (P) PUSHPAK 
C/O 99 APO  

23 HQ CE (P) BRAHMANK 
C/O 99 APO 

4.           HQ 758 BRTF (GREF) 
C/O 99 APO 

14 HQ CE (P) SEWAK 
C/O 99 APO 

24 HQ CE (P) HIRAK 
C/O 56 APO 

5.
  

HQ 764 BRTF (GREF) 
C/O 99 APO 

15 HQ CE (P) ARUNANK  
C/O 99 APO  

25 NHPC Limited 
Rangit Power Station 
Rangit Nagar,  
South Sikkim-737111 

6. 
 

130 RCC (GREF) 
C/O 99 APO 

16 HQ CE (P) BEACON 
C/O 56 APO 

26 AO (P) SWTK, (GREF)             
C/O 99 APO 

7. 87 RCC (GREF) 
C/O 99 APO 

17 HQ CE (P) CHETAK 
C/O 56 APO 

27 AO 758 BRTF (GREF) 
C/O 99 APO 

8 HQ CE (P) VIJAYAK 
C/O 56 APO 

18 HQ CE (P) DANTAK  
C/O 99 APO 

28 EDP cell of HQ CE (P) 
SWTK for uploading on 
bro web site. 

9 HQ CE (P) SAMPARK 
C/O 56 APO 

19 HQ CE (P) DEEPAK  
C/O 56 APO 

29 Regional Office 
MORT&H 
Rajgarh road, 
Chandmari,  
Guwahati-03 

10 HQ CE (P) SETUK 
C/O 99 APO 

20 HQ CE (P) HIMANK 
C/O 56 APO 

 
 

 

 
 

 

https://eprocure.gov.in/eprocure/app


CA NO. CE (P) SWTK/         /2017-18      Serial page No 20 

 Tender No. CE (P) SWTK/29/2017-18 
 
 

GENERAL CONDITIONS OF CONTRACT FOR SUPPLY OF STORES AND MATERIALS 

IAFW-1815 (Z) 1969 PRINT INCLUDING ERRATA 1 TO 28 AND AMENDMENT 1 TO 34 
 
Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM 

AND COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  

OF ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

1. DEFINITIONS, ETC. 

(a) The “Contract” means the documents forming the tender and acceptance thereof, 

together with the documents referred to therein including these Conditions, Schedule „A‟& „B‟ 

attached to the form of tender and the specifications and the drawings relating to the supplies 

and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 
 

(b) The “Tender documents” means the form of tender, with the Schedule „A‟ & „B‟, these 

conditions and the specifications and/or Drawings as loaned to contractors for the purpose of 

preparing their tenders. 
 

(c) The “Supplies” means the stores and materials specified or described in the tender 

documents to the extent to which the contractors tender has been accepted in respect thereof.   

Exceptionally in the case of Rate contracts let on IAFA-1815 (R), the meaning shall further be 

restricted to such of the said stores and materials as may from time to time during the contract 

period be ordered by the Engineer-In-Charge and to the extent to which they are so ordered at 

any time.  In either case the supplies shall include all modified extra or additional works and 

obligations to be carried out under the contract. 
 

(d) The “Contactor” means the individual or firm or company whether incorporated or not, 

undertaking the delivery of the supplies and shall include the legal personal representatives of 

such individual or the persons composing such firm or company (or the successor of such 

individual or firm or company) and the permitted assigns of such individual or firm or company.  
 

(e) “Government” means the President of India, his successors in office and assigns and the 

“Accepting Officer” means the duly authorized officer who signs the contract on behalf of the 

President.    
  

  Chief Engineer and (Additional) Chief Engineer (If specially authorized by the Chief 

Engineer) shall exercise the same powers in respect of contracts concluded by either of them on 

behalf of President and subject as otherwise provided in this contract, all notices to be given and 

all actions to be taken on behalf of Government in respect of such contract may be given or taken 

by either the Chief Engineer or the (Additional) Chief Engineer. 
 

(f) The letters “CWE” means “Commander Works Engineer” directing the contract and the 

letters “OC” means “Officer Commanding” who administers and in the case of Term Contracts 

directs the contract. 
 

(g) The Engineer-in-Charge “means the Assistant Engineer (AE) Asst Executive Engineer or 

the appointed by the OC to supervise the works or part of works. 
 

(h) “Approved” and “directed” means the approval or direction of the CWE or person 

deputed by him for the particular purpose. 
 

(i) DGBR means the “Director General Border Roads”. 
 

(j) “I.S.” means “Indian Standard” as issued by the Bureau of Indian Standards Institution.  
 

 I.S.D Specification means the editions or Specifications issued by the Ministry of 

Industry & Supply, Govt of India.   
 

Whenever the above mentioned specifications are referred to in the specifications 

accompanying the tender documents it means the edition, with all amendments, current at the 

date of issue of tender documents. 

 
Signature of Contractor        For Accepting Officer 



CA NO. CE (P) SWTK/         /2017-18      Serial page No21 

 Tender No. CE (P) SWTK/29/2017-18 

GENERAL CONDITIONS OF CONTRACTS FOR SUPPLY OF STORES CONTD………. 

(k) BLANK.   

 

(l) The “final Sum” means the amount payable under the contract by the Govt to the 

Contractor for the full and the entire execution and completion of the contract, or in the case of 

Rate contract of individual orders.     

 

(m) The “Date of Delivery” is the date or dates of delivery stated in the relevant or supply 

order or any subsequent amendment made thereto under the provisions of conditions „6‟ & „7‟ 

herein after. 

 

(n) “Delivery” shall means the delivery by the contractor of the supplies properly packed and 

secured at the place or places or in the manner specified in the tender documents and the 

stacking or placing without extra charge in such a further manner as may be required by the 

Engineer-In-Charge having regard to convenience in accounting, weighing and/or measuring: 

“Delivered” shall imply delivery in accordance with this definition. 

 

Whether however the contract prices applicable are for f.o.r., f.a.s., f.o.b., or ex-works 

delivery to the railway company, to the shipping company alongside ship to the shipping 

company abroad ship or to the carry ex-works, as the case may be, of the supplies properly 

protected and consigned shall, for the purpose of these conditions be regarded as delivery:  

 

Providing always that delivery shall not be considered as having been completed or 

acceptance being made unless and supply have been inspected in detail by the Engineer-In-

Charge and a certificate of Acceptance signed by the OC has been issued to the contractor in 

respect thereof. 

 

(o) A “Week” means seven days without regards to the numbers of hours worked or not 

worked in any day in that week. 

 

(p) A “day” means a day of 24 hours irrespective of the number of hour worked or not 

worked in that day. 

 

(q) A “Working day” means any day other than that prescribed by the Negotiable 

Instruments Acts as being a holiday and consists of the number of hours of labour as commonly 

recognized by good employers in the trade in the district where the work is carried out. 

 

(r) “Deviation Order” means an order given by the OC to effect an alteration, addition or 

deduction which does not radically affect the scope or nature of the contract.  

 

CHAPTER II 

SCOPE OF THE CONTRACT 

 

2. Heading to the conditions: - The headings to these conditions shall not affect the 

interpretation thereof. 

 

3. Contract Documents. The contract is confidential and must be strictly confined to the 

contractor‟s own use (except so far as confidential disclosure to sub-contractors or suppliers is 

necessary) and to the purposes of the contract. 

 

 The Accepting Officer shall furnish to the contractor free of cost two copies of signed 

drawings and of the specifications relating to the supplies and two copies of all further drawings 

issued during the progress of the supplies. The contractor shall keep one copy of all Drawings, 

and of the specifications at factory or work-shop where such supplies are being manufactured or 

at such other place as directed by the OC Contract and the Engineer-In-Charge or his 

representative shall at all reasonable times have excess to them.  

 All documents, copies thereof and extracts there from furnished to the contractor shall be 

returned to the OC Contract on the completion of the delivery or on the earlier determination of 

the Contract. 

 
Signature of Contractor        For Accepting Officer 
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GENERAL CONDITIONS OF CONTRACTS FOR SUPPLY OF STORES CONTD………. 

 

4. Works to be carried out. The contract shall, except as provided under Schedule-„B‟, 

include all labour, materials, tools, plant, equipment and transport which may to required in 

preparation for, and in the manufacture or winning and provision and the delivery of the supplies 

as required by the tender documents. Exceptionally in the case of proprietary articles, specified 

as such, the contract shall be restricted to the supply and delivery of the said articles in 

accordance with this condition.     

 

 The contractor shall be deemed to have satisfied himself as to all matters affecting the 

delivery of the supplies. No extra charges consequent on misunderstanding or otherwise will be 

allowed. 

 

4 A DISCREPANCIES AND ADJUSTMENT OF ERRORS.  The several documents forming the 

contract are to be taken as a mutually explanatory of one another, detailed drawings (where 

applicable) being followed in preference to small scale drawings and figured dimensions and 

preference to scale.   

 In the case of discrepancy between Schedule „A‟ the specifications and/or the drawings, 

the following order of precedence shall be observed.   

 

(a) Description in Schedule „A‟.     

(b) Particular Specification. 

(c) Drawings. 

(d) General Specifications. 

 

If there are varying or conflicting provisions made in any one documents forming part of 

the contract, the accepting officer shall be the sole deciding authority with regard to the intention 

of the document and his decision in this respect shall be final and binding. 

 

Any error in description, quantity or rate in Schedule „A‟ or any omission there from shall 

not vitiate the contract or release the contractor from the execution of the whole or any part of 

the supplies comprised therein according  to the drawings and specifications or from any of his 

obligations under the contract.  Any error in quantity, rate or amount in Schedule „A‟ shall be 

adjusted in accordance with the following rules:- 

 

(a) In the event of the discrepancy between description in figures and words quoted by 

a tenderer the description words shall prevail. 

 

(b) In the event of any error occurring in the amount of column of Schedule „A‟ as a 

result of wrong extension of unit rates and quantities, the unit rates shall be regarded as 

firm and extension  shall be amended on the basis of the rates. 

 

(c) All errors in totaling in the amount column in carrying totals shall be corrected. 

 

The contractors shall be deemed to have calculated his on details from drawings and 

specifications, as applicable, before quoting unit rates against different items of the tender.  

Notwithstanding any errors or inaccuracies in the unit rates quoted by the contractor, those rates 

shall be deemed to include for the full and the entire completion of the items of supplies in 

accordance with the provisions of the contracts and no adjustment shall be made on account of 

any errors in those rates.    
 

5. DEVIATION. The Contractor shall not make any alteration in, addition to or omission 

from the supplies as described in the tender documents/ works order except in pursuance of the 

written instructions of the OC Contract. 
 

 The Accepting Officer may deviate, by way of modification of design, provided that the 

value of each supply order is not thereby varied on the whole by more than ten percent. 

 

 The Accepting Officer may vary the quantities given in the contract as under:- 

 

 

Signature of Contractor        For Accepting Officer 
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 (a)   In the case of contracts for supply of building materials or furniture, the quantity of 

any item shall not vary more than 50 percent. 

 

(b) In the case of contracts for supply of bazaar materials, the quantities may be 

varied to any extent at the discretion of the OC Contracts, provided the total value of the 

supplies given in a group in the contract does not vary by more than 25 percent. 

 

Whenever the Accepting Officer intends to exercise such right, his intension shall be 

communicated to the contractor, by the OC Contract, whose order in writing shall specify the 

deviations which are to be made, the lump sum assessment or the proposed basis of payment, 

the extra time allowed, if any, and the date and plan for the delivery of the supplies.  As from the 

date of such deviation, the supplies shall be delivered in accordance with the requirements as so 

altered. 

 

The objection by the contractor to any matter concerning the order shall be notified by 

him in writing to the OC Contract within 07 days from the date of such order but under no 

circumstances shall deliver of the supplies be stopped (unless so ordered by the OC Contract) 

owing to any differences or controversy that may arise from such objection.   

 

In default of such notification, the contractor will be deemed to have accepted the order 

and the conditions stated therein.  In the event of the contractor failing to agree with the OC 

Contract regarding the proposed extension of time, the objection shall be referred to the 

Accepting Officer or in the case of a contract accepted by the OC Contract to the CWE whose 

decision shall be final and conclusive. 

 

6. SUSPENSION OF WORK. 

 

(a) The contractor shall on receipt of the order, in writing of the OC Contract, suspend 

the manufacture or winning, provision and delivery of the supplies or any part thereof for 

such time and in such manner, as the OC Contract may consider necessary for any of the 

following reasons:- 

 

(i) On account of default on the part of the contractor or      

(ii) For proper manufacture and delivery of the Supplies or part thereof for 

reason other than the default of the Contractor. 

(iii) For safety of the supplies or part thereof. 

 

The contractor shall during such suspension, properly protect and secure the supplies to 

the extent necessary and carry out the instructions given in that behalf of the OC Contract. 

 

(b) If the suspension is ordered for reasons (ii) & (iii) in sub para (a) above.   

 

(i) The contractor shall be entitled to a extension of time equal to the period of 

every such suspension PLUS 25% for delivery of the supplies of the item or group 

of items for which a separate period of completion is given in the contract of which 

the suspended supplies form part, and 

 

(ii) If the total period of all suspensions in respect of an item or group of items 

of supplies for which a separate period of completion is specified in the contract 

exceeds 60 days, the contractor shall, in addition, be entitled to compensation as 

the OC Contract may on the basis of facts considered reasonable in respect of 

salaries and/or wages paid by the contractor to his employees and labour at site 

actually remaining idle during the period of suspension.         

 

 
 
Signature of Contractor        For Accepting Officer 
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 (c) If the delivery of the supplies or part thereof is suspended on the orders of the OC 

Contract for more than 04 months at a time except when suspension is ordered for 

reasons (i) in sub para (a) above, the contractor may after 60 days from receipt of such 

order serve a written notice on the OC Contract requiring permission within 15 days from 

receipt by the OC Contract of the said notice to proceed with the delivery of the supplies 

or part thereof in regard to which progress has been suspended and if such permission  is 

not granted within that time, the contractor, if he intends to trip the suspension, where it 

effects only a  part of the supplies as an omission of such part of Govt under condition 5 

or where it affects the whole of the supply as an abandonment of the supplies by Govt 

shall within ten days of expiry of such period of 15 days given notice in writing of his 

intention to the OC Contract. If the contractor treating the suspension as an abandonment 

of the contract by Govt, he shall have no claim to payment of any compensation on 

account of any profit or advantage which he may have derived from the manufacture and 

delivery of the supply in full but which he could not derive  in consequence of the 

abandonment. He shall, However, be entitled to compensation, as the Garrison Engineer 

may on the basis of facts consider reasonable, in respect of salaries and or wages paid by 

him to his employees, and labour at site actually remaining idle in consequence and also 

for loss on materials collected which could not be utilized on those or other supplies 

including 5% as overheads on materials. 

 

7.  TIME, DELAY AND EXTENSION.- (a) Time is of the essence of the Contract and is 

specified in each individual Supply Order. If the delivery of the Supplies be delayed:- 

 

  (i) by force majeure, or 

(ii) by reason of abnormally bad weather, or 

 

(iii) by reason of serious loss or damage by fire, 

or 

(iv) by reason of civil commotion, local combination of workmen, strike  or lockout, 

affecting any the trades employed on the works, or 

 

(v) by reason of delay on the part of the nominated sub- contractors or nominated 

suppliers which the Contractor has, in the opinion of OC Contract, taken all practicable 

steps to void, or reduce, or 

 

(vi) by reason of delay on the part of the Contractors or tradesmen engaged by 

Government in executing work not forming part of this contract, or 

 

(vii) by reason of any other cause, which , in the absolute discretion of the Accepting 

Officer is beyond Contractor‟s control: 

 

then, in any such case the Accepting Officer may make fair and reasonable extension in 

the completion dates of individual items of supplies or groups of items of supplies for which 

separate periods of completion are mentioned in the supply order. 

 

Upon the happening of any such event causing delay, the contractor shall immediately but 

not later than 30 days of the happening of the event, give notice thereof in writing to OC 

Contract but shall nevertheless use constantly his best endeavor to prevent or make good the 

delay and shall do all that may reasonably be required to the satisfaction of the OC Contract to 

proceed with the delivery of the supplies. 

 

In case the contractor fails to notify the OC Contract of happening of an event (s) causing 

delay within a period of 30 days stipulated in sub Para 3 above, he shall forfeit his right to claim 

extension of time for delay caused due to such event (s). 

 

 
Signature of Contractor        For Accepting Officer 
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 Extension of time, as approved by the Accepting Officer, shall be communicated to the 

contractor by OC Contract in writing and shall be final and binding except in the case of contracts 

accepted by the OC Contract when in the event of the contractor not agreeing to the extension 

granted by the OC Contract, the matter shall be referred to the CWE whose decision shall be final 

and binding. 
 

(b) [If the delivery of the supplies be delayed by reason of non-availability of 

Government stores mentioned in schedule „B‟ then, in such event, notwithstanding the 

provisions hereinbefore contained, the Accepting Officer may in his discretion grant such 

extension of time as may appear reasonable to him and the same shall be communicated 

to the contractor by the OC Contract in writing. The decision so communicated shall be 

final and binding and the contractor shall be bound to complete the delivery of the 

supplies within such extended time.] 
 

(c) No claim in respect of compensation or otherwise, howsoever, arising as a result of 

extensions granted under conditions (a) and (b) above shall be admitted. 

 

8. MATERIALS -(a) Materials to be provided by the Contractor:- 
 

 The contractor shall at his own cost and expense, provide all materials required for the 

contract, other than those listed in schedule „B‟ which are to be supplied by Government. 
 

 All materials to be provided by the contractor whether as part of the supplies or 

incorporated therein, shall be brand new and in conformity with the specifications laid down in 

the contract and the contractor shall, if requested by the Engineer-in-charge furnish proof, to the 

satisfaction of the Engineer-in-charge, that the materials so comply. 

 

 Should no specification be quoted or sample pattern be exhibited by the BRO, the supplies 

shall be strictly in accordance with the latest IS., or S.D. Specifications (as applicable) where 

such exists and in any event, shall be to the approval and satisfaction in all event, shall be to the 

approval and satisfaction in all respects of the Engineer-in-charge. 

 

 The contractor shall, at his own cost and expenses and without delay, supply to the 

Engineer-in-charge samples of materials proposed to be used in the execution of the Contract. 

The Engineer-in-Charge shall within seven days of supply of samples or within such further period 

as he may require and intimate to the contractor in writing, inform the contractor whether 

samples are approved by him or not. If samples are not approved, the contractor shall forthwith 

arrange to supply to the Engineer-in-charge for his approval fresh samples complying with the 

specifications laid down in the contract. 

 

 Any sample submitted by the contractor shall be clearly labeled with the name of the 

contractor, the contract number and the description and serial number of the item as shown in 

schedule „A‟. Approved samples shall on the completion of the delivery be allowed to count 

against the supplies and payment will be made for the same. 

 

 Where, however, the supplies are being manufactured by the contractor to BRO sample or 

pattern, such samples may, at the discretion of the OC Contract and notwithstanding the 

provision of the preceding paragraph be loaned to the contractor for this general guidance: the 

cost of carriage both ways shall be borne by the contractor. 

 

 The Engineer-in-charge shall have full powers to require removal of any or all of the 

materials brought to site by the contractor, which are not brand new and in accordance with the 

contract specifications or do not conform in character and quality to samples approved by him. In 

case of default on the part of the contractor in removing rejected material, the Engineer-in-

charge shall be at liberty of have them removed by other means at the contractor‟s expenses and 

risk. The Engineer-in-charge shall have full powers to require other proper materials to be 

substituted for rejected materials and in the event of the contractor refusing to comply he may 

cause the same to be supplied by other means. All costs/charges and expenses which may attend 

upon such substitution shall be borne by the contractor. 

 
Signature of Contractor        For Accepting Officer 
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 The contractor shall indemnify Government or any agent, servant or employee of 

Government against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or material or part thereof included in the 

contract. In the event of any claims being or action being brought against Government or any 

agent, servant or employee of Government in respect of any such matters as aforesaid, the 

contractor shall immediately be notified thereof provided that such indemnity shall not apply 

when such infringement has taken place in complying with the specific directions issued by Govt. 

but the contractor shall pay any royalties or other charges payable in respect of any use, the 

amount so paid being reimbursed to the contractor only if the use was the result of any drawings 

and/or specifications issued after submission of the tender. 
 

 Subject as hereinafter provided in condition 32, all charges on account of octroi, terminal 

or sales tax and other duties on materials obtained for the supplies from any source (excluding 

materials supplied by Government) shall be borne by the contractor. 
 

 The Engineer-in-Charge shall be entitled to have tests carried out as specified in the 

contractor for any materials supplied by the contractor other than those for which, as stated 

above, satisfactory proof has already been furnished, at the cost of the contractor and the 

contractor shall provide at his expense all facilities, which the Engineer-in-Charge may require for 

the purpose. If no tests are specified in the contract, and such tests are required by the 

Engineer-in-Charge, the contractor shall provide all facilities required for the purpose and the 

charges for these tests shall be borne by the contractor only if the tests disclose that the said 

materials are not in accordance with the provision of the contract. The cost of materials 

consumed in tests shall be borne by the contractor in all cases except when otherwise provided. 
 

 (b) [Materials which Government shall supply are shown in Schedule „B‟ which also 

stipulates place of issue and rate(s) to be charged in respect thereof.] 

 

 In the event of delay in the supply of any stores and materials mentioned in Schedule „B‟, 

the contractor shall be entitled to reasonable extension of time as provided for under condition 7, 

but no claim for compensation or damage on any ground whatsoever shall be entertained by the 

Government. 
 

 If after acceptance of the tender, the contractor desires Government to supply any further 

materials out of those mentioned in the Schedule „B‟ and/or any other materials, such materials 

may be supplied by Government, if available, at rates to be agreed upon between the parties. 
 

For the materials listed in Schedule „B‟.  The Contractor shall give reasonable notice in 

writing of  his requirements to the Engineer-in-Charge. Such materials shall be supplied for the 

purposes of the contract only and the value of materials so supplied at the rates specified in the 

aforesaid Schedule shall be set off or deducted from any sums then due or which may thereafter 

become due to the contractor, under the contract. 
 

 The contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary and 

incorporating or fixing materials in respect of the supplies including all preparatory work of 

whatever description as may be required, and of closing, preparing, loading and returning empty 

cases or containers to the place of issue. 
  
 All materials issued to the contractor by Government for incorporation or fixing in respect 

of the supplies (including preparatory works) shall on completion or on foreclosure of the supplies 

and before submission of bills, be returned by the contractor at his expense, at the place of issue, 

after making due allowance for actual consumption, reasonable wear and tear and/or waste. If 

the contractor is required to deliver such materials at a place other than the place of issue, he 

shall do so and the transportation charges from the site to such place, less the transportation 

charges which would have been incurred by the contractor had such materials been delivered at 

the place of issue, shall be borne by Government. 

 

Signature of Contractor        For Accepting Officer 
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 Surplus materials returned by the contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which these were originally issued to him after taking into 

consideration any deterioration or damage which may have been caused to the said materials 

whilst in the custody of the contractor. 

 

 If on completion of supplies the contractor fails to return surplus materials out of those 

supplied by Government, then in addition to any other liability which the contractor would incur, 

the Engineer-in-Charge may, by a written notice to the contractor, require him to pay within a 

fortnight of receipt of the notice [for such unreturned surplus materials at double the prevailing 

market rate as decided by the OC Contract. If however the contractor is not satisfied with the 

decision of the OC Contract with regard to market rate he shall be entitled to represent the 

matter to CWE within seven days to receipt of OC Contract‟s decision and the decision of CWE 

thereon shall be final and binding.] 

 

 (c) General- Materials required for the supplies whether brought by the contractor or 

supplied by Government shall be stored by the contractor only at places approved by the 

Engineer-in-Charge. Storage and safe custody of materials shall be at the risk and the 

responsibility of the contractor. 

 

 Government officials concerned with the contractor shall be entitled at any time to inspect 

and examine any materials intended to be used in the supplies, either on the site or at factory or 

workshop or other place(s) where such materials are assembled, fabricated or manufactured or 

at any place(s) where these are lying or from which these are being obtained and the contractor 

shall give such facilities as may be required for such inspection and examination. 

 

 All materials brought to the site shall become and remain the property of Government and 

shall not be removed off the site without the prior written approval of the Engineer-in-Charge. 

But whenever the supplies are finally completed and advance, if any, in respect of any such 

material is fully recovered, the contractor shall at his own expense forthwith remove from the site 

all surplus materials originally supplied by him and upon such removal, the same shall revest in 

and become the property of the contractor. 

 

9. PACKAGES- unless otherwise provided by Schedule „A‟ all containers (including packing 

cases, boxes, tin drums and wrappings, etc.) supplied by the contractor shall be considered as 

non-returnable, and their cost as having been included in the Contract Price for the supplies in 

question. 

 

 If Schedule „A‟, provides for containers to be returnable, they shall be clearly marked 

„Returnable” and, subject to the requirements of Government, such containers may be returned 

by the OC Contract at the contractor‟s expense for re-use in connection with subsequent 

deliveries. No claim, will however, be entertained by Government in respect of containers not so 

returned to the contractor, the cost of providing such containers as are necessary being 

considered as having been included in the Contract Price for the supplies in question. 

 

 Notwithstanding the provision of the preceding paragraph, if Schedule „A‟ provides for 

returnable containers to be separately priced, they shall be so invoiced by the Contractor who 

shall give full credit on their return within a reasonable time after delivery.   

 

 Each container delivered under this Contract shall be distinctly marked with the 

description and quantity or weight of the contents, together with the name of the Contractor and 

a distinguishing number or mark which is also to be shown, for purposes of identification, on the 

delivery note and invoice. 

 

10. BLANK. 

 

 
Signature of Contractor        For Accepting Officer 
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11. ROYALTIES. No royalty will be recovered for materials which the Contractor may be 

allowed to remove from quarries situated on land which is in charge of the BRO authorities, or 

from land in Cantonments in charge of the Defence Estate Officers. 
 

12. TRANSPORT. The Contractor shall at his own expense, supply all transport required for 

the execution of the Contract. 
 

13. ASSIGNMENT OR TRANSFER OF CONTRACT. The Contractor shall not without the prior 

written approval of the Accepting Officer assign or transfer the Contract, or any part thereof, or 

any share, or interest therein.. No sum of money to become payable under the Contract shall be 

payable to any person other than the Contractor unless the prior written approval of the 

Accepting Officer to the assignment or transfer of such money is given. 

 

14. SUB-CONTRACTS. The Contractor shall not sub-let any portion of the contract without 

the prior approval of the Accepting Officer. 
 

 The Contractor shall be responsible for any Sub-contractor or Contractor who may carry 

out any work or supply any material in connection with the Contract.  The Contractor shall make 

good any loss or damage suffered by Government by reason of any default, neglect or failure on 

the part of such person in relation to such work or material.  

CHAPTER -III 

PERFORMANCE OF THE CONTRACT 

15.  SECURITY DEPOSIT.  (In the case of a Contractor who has not executed the Standing 

Security Bond, and the Accepting-Officer decides to accept his tender, the Contractor shall lodge 

with the Controller of Defence Accounts concerned as Security Deposit in the prescribed form, the 

sum as notified by the Accepting Officer, within thirty days of the receipt by him of notification of 

acceptance of his tender.  Alternatively the Earnest Money forwarded by the Contractor may be 

converted, in part or full, as Security Deposit/ part of Security Deposit, wherever such a 

transaction is feasible and the Contractor shall lodge with the Controller of Defence Accounts 

concerned the balance amount of Security Deposit, where applicable, as notified by the Accepting 

Officer, within thirty days of the receipt by him of notification of acceptance of his tender.  In 

case the Contractor fails to deposit the Security Deposit/balance Security Deposit within thirty 

days as stipulated herein before, the same will be recovered from the first RAR payment or from 

the first final bill. If the amount from the first final bill is not adequate, the remaining sum shall 

be recovered from the subsequent bills of the Contractor in full. However, in cases where any 

payment under this contract is made to the Contractor within thirty days of the receipt by him of 

notification of acceptance of his tender, the amount of Security Deposit/balance Security Deposit 

shall be recovered from such payment.  Earnest Money will be refunded to the Contractor after 

the full amount of Security Deposit is lodged / recovered.) 
 

 (In case of a Contractor who is not enlisted for the area in which the work lies, but whose 

name is in the BRO approved list of any BRO formation and has deposited standing security and 

executed standing security bond and the Accepting Officer decides to accept his tender, the 

Contractor shall lodge with the Controller of Defence Accounts concerned, before acceptance of 

tender, the sum as notified by the Accepting Officer as security deposit on the prescribed form.)    

(If a Contractor has executed standing security bond but the tendered amount exceeds 

the financial limit of the Contractor and the Accepting Officer decides to accept his tender, as a 

whole or in part/parts, the Contractor shall lodge with the Controller of Defence Accounts 

concerned additional security deposit as notified by the Accepting Officer within 30 days of the 

receipt by him of notification of acceptance of his tender failing which this sum will be recovered 

from the first RAR payment or from the first final bill in case of Running Rate Contracts.  

However, in cases where any payment is made to the contractor within thirty days of the receipt 

by him of notification of acceptance of tender, the amount of additional security deposit shall be 

recovered from such payment.) (If the amount from the first final bill is not adequate, the 

remaining sum shall be recovered from the subsequent bills of the Contractor in full.  However, in 

cases where any payment under this contract is made to the Contractor within thirty days of the 

receipt by him of notification of acceptance of his tender, the amount of additional Security 

Deposit shall be recovered from such payment.) 

 

Signature of Contractor        For Accepting Officer 
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All compensation or other sums of money payable by the Contractor to the Government 

under the terms of this Contract or under any other Contract with Government may be deducted 

from, or paid by the sale of a sufficient part of the security deposit or from the interest arising 

there from or from any sums which may be due or may become due to the Contractor by the 

Government on any account whatsoever and in the event of his security deposit being reduced by 

reason of any such deduction, or sale as aforesaid, the Contractor shall within 10 days thereafter, 

make good in cash or securities, endorsed as aforesaid, any sum or sums which may have been 

deducted from, or realized by sale of, his security deposit or any part thereof. 

 

Government shall not be responsible for any loss of securities or for any depreciation in 

the value of securities while in their charge nor for loss of interest thereon. 

 

16. ORDERS UNDER THE CONTRACT. The Contractor shall complete the delivery of all such 

orders as the Engineer-In-Charge may issue from time to time under the provisions of this 

Contract and all such orders shall be known and referred to in these Conditions as “ Supply 

Orders”  

 

All orders, notices, etc., to be given under the Contract shall be in writing, typescript or 

printed and if sent by registered post to the last known place of abode or business of the 

Contractor shall be deemed to have been served on the date when in the ordinary course of post 

it would have been delivered to him. The Contractor shall carry out without delay all orders given 

to him. 

 

17. CONTRACTOR‟S SUPERVISION. The Contractor shall either himself supervise the 

execution of the Contract or shall appoint a competent Agent approved by the OC Contract to act 

in his stead. 

 

 If in the opinion of the OC Contract the Contractor himself has not sufficient technical 

knowledge and experience to be capable of receiving the instructions of the Engineer-In-Charge 

or cannot give his full personal attention to the execution of the Contract, the Contractor shall, at 

his own expense, employ as his accredited Agent, a suitably qualified person to be approved by 

the OC Contract. 

 

 If the Contractor fails to appoint a suitable Agent on being ordered to do so, the OC 

Contract shall have full powers to suspend delivery of the Supplies until such date as a suitable 

Agent is appointed and the Contractor shall be held responsible for the delay so caused to the 

deliveries.  

 

 

Orders given to the Contractor‟s Agent shall be considered to have the same force as if 

they had been given to the Contractor himself. 

 

The Contractor or his accredited Agent shall attend, when required and without making 

any charge for doing so, either at the office of the Engineer-In-Charge or at the place of delivery 

to receive instructions. 

 

The OC Contract shall have full powers, and without giving any reason, to require the 

Contractor immediately to cease to employ in connection with this Contract any agent, servant or 

employee whose continued employment is in his opinion undesirable.  The Contractor shall not be 

allowed compensation on this account. 

 

18. LABOUR. The Contractor shall employ labour in sufficient number to maintain the 

required rate of progress and of quality to ensure workmanship of the degree required by the 

Specifications and to the satisfaction of the Engineer-In –Charge. 

 

 
Signature of Contractor        For Accepting Officer 
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 The Contractor shall, in respect of his work-people and staff employed in connection with 

the Contract, observe terms and conditions of employment and pay rates of wages not less 

favourable than those fixed from time to time by the appropriate local wage-fixing authority or in 

the absence of such authority, not less favourable than those, commonly recognized by good 

employers in the trade in the district where the work is carried out. 
 

 The Contractor shall remain liable for the payment of all wages or other moneys to his 

work-people or employees under the Payment of Wages Act, 1936, Employers‟ Liability Act, 

1938, Workmen‟s Compensation Act, 1923, or any other Acts or enactments relating thereto and 

rules framed there under from time to time.   

 The Contractor shall not employ in connection with the supplies any person who has not 

completed his fifteenth year of age. 

19. BLANK. 
 

20. INSPECTION AND REJECTION OF SUPPLIES. B.R.O. officers concerned with the 

Contract shall have power any time to inspect and examine any of the Supplies intended to be 

used in the execution of the Contract, either at the place or places of delivery or at any factory or 

workshop or other place where such Supplies are being manufactured, or at any place where the 

same are lying or from which they are being obtained and the Contractor shall give such facilities 

as may be required to be given for such inspection and examination. 
 

 The Engineer-In-Charge shall be entitled to have tests made of any of the Supplies 

delivered by the Contractor who shall provide at his own expense all facilities which the Engineer-

In-Charge may require for this purpose. If at the discretion of the Engineer-In-Charge an 

independent expert is employed to make any such tests, his charges shall be borne by the 

Contractor only if the tests disclosed that the said Supplies are not in accordance with the 

provision of the Contract should the OC Contract at any time prior to acceptance consider any 

portion of the Supplies unsatisfactory, or if in respect of items being manufactured by the 

Contractor, it shall appear to the OC Contract at any time during the manufacture or prior to the 

expiration of a period of six calendar months after the Supplies have been accepted by the 

Government (hereinafter referred to as the “(Defects Liability Period)” that any such Supplies are 

unsound or of a quality interior to that contracted for or otherwise not in accordance with the 

contract (in respect whereof the decision of the OC Contract shall be final and conclusive), the 

Contractor shall, on demand in writing from the OC Contract specifying the Supplies complained 

of,  notwithstanding that the same may have been inadvertently passed, certified and paid for, 

forthwith and at his own expense, rectify the defects in the Supplies complained of or remove 

them in whole or in part as the case may be, and provide with  proper and suitable supplies at his 

own expense and in the event of the Contractor failing to do so within a period to be specified by 

the OC Contract in his demand aforesaid, the OC Contract shall be at liberty either to rectify the 

defects at the risk and expense of the Contractor or to return the rejected Supplies or any of 

them carried forward, at the Contractor‟s risk and expense, by such mode of transport as the OC 

Contract may select, or to sell all or any of them by public auction or private contract on the 

Contractor‟s behalf and to retain such portion of the proceeds as may be necessary to cover any 

loss or expense incurred by Government in connection with such sale, and to replace with other 

the Supplies complained of at the risk and expense in all respects of the Contractor.  The liability 

of the Contractor under this Condition shall not extend beyond the (Defects Liability Period)1 

aforesaid in respect of items being manufactured by the contractor, except as regards such 

Supplies for which the OC Contract shall have previously given notice to the Contractor to rectify 

or replace. 

 Where the Specification or Schedule „A‟ so provides the whole of any consignment of 

Supplies may be rejected if either specified proportion percentage of samples of the articles or 

material comprised therein, or sample taken indiscriminately from the bulk are found not to 

conform in every respect to the requirements of the Contracts. Notwithstanding that the OC 

Contract is entitled under the foregoing provisions to reject any of the Supplies, the Accepting 

Officer may, without prejudice to any other rights and remedies of Government decide to retain 

any such Supplies and pay for the same at such reduced price as the OC Contract considers fair 

and reasonable.  In the event of the Accepting Officer exercising such option, the certificate of 

acceptance will be endorsed to show that the Supplies in question have been accepted as below 

specification and are subject to a reduction in price, in respect whereof the decision of the OC 

Contract shall be final and binding. 

 
Signature of Contractor        For Accepting Officer 
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21.  APPROVAL OF WORK BY STAGE. Supplies being manufactured by the Contractor which 

embrace more than one process, shall be subject to examination and approval at each stage 

thereof and the Contractor shall give due notice in writing to the Engineer-In-Charge when each 

stage is ready.  In default of such notice being received, the Engineer-In-Charge shall be entitled 

to appraise the quality and extent thereof and in the event of any dispute the decision of the OC 

Contract thereon shall be final and conclusive. 

 

22. DELIVERY OF SUPPLIES. The Contract shall be executed in a workmanlike manner and 

to the satisfaction in all respects of the Engineer-In-Charge and the Supplies shall be delivered 

complete and all Government stores issued for incorporation therein and not so incorporated, 

returned to the place of issue on or before the date for delivery. 

 

 On the dispatch of the Supplies or any part thereof, a delivery note quoting the 

Contractor‟s name, and number and date of Contract and specifying full details of the Supplies to 

which it relates, is to be forwarded in duplicate to the Engineer-in-Charge, one copy of which 

shall be signed and returned to the Contractor in acknowledgement of receipt, but no such 

acknowledgement shall, without the OC Contract‟s certificate of acceptance, be conclusive 

evidence that the Supplies to which it relates are in accordance with the Contract.  Signed 

acknowledgements of receipt and certificates of acceptance are subsequently to be produced by 

the Contractor in support of his applications for advance on account. 

 

 The Contractor shall make delivery of the Supplies only on and during the hours of a 

working day unless he obtains the prior written approval of the Engineer-in-Charge to do 

otherwise. 

 

23. PRECAUTIONS AGAINST RISKS. The Contractor shall be responsible, at his own 

expense, for precautions to prevent loss or damage from any and all risks and for all necessary 

protection, provision of coverings, etc., required for the purpose until the Supplies are delivered 

complete to the Engineer-in-Charge and shall make good loss or damage thereto howsoever 

occasioned occurring at any time prior to such delivery. 

 

 If the OC Contract under the provisions of Conditions 20 hereof, rejects any of the 

Supplies delivered under the Contract and the Contractor fails to remove them, or any of them 

within the time specified for such removal then, without prejudice to the provisions of the 

aforesaid Condition, the Supplies so rejected shall thenceforth be at the risk in all respects of the 

Contractor and he shall have no claim against Government in respect of the any loss of damage 

thereto from whatsoever cause arising. 

 

23-A. CLAIMS AGAINST GOVERNEMENT:- The Contractor shall indemnify Government 

against all claims enforceable against Government or any Officer or Servant of Government or 

which would be so enforceable against Government were Government a private person, in 

respect of injury or damage arising out of, or in connection with, the execution of the Contract, to 

any person or property including all claims which may arise under the Workmen‟s Compensation 

Act or otherwise in consequence of the work in respect of any person employed by the Contractor 

on the work. 

24. COMPENSATION FOR DELAY.  If the Contractor fails to complete the delivery of the 

Supplies on or before the date(s) for completion given in a Supply Order, he shall, without 

prejudice to any other right, or remedy of Government on account of such breach, be liable to 

pay compensation equal to one percent of the total value of the item or group of items of 

Supplies for which a separate period of completion is given in the Supply Order, for every day 

that whole of the Supplies in respect of the items or group of items of Supplies concerned remain 

uncompleted. 

 

 Provided always that the total amount of compensation to be paid under the Condition 

shall not exceed ten percent of the total value of the item or group of items of Supplies for which 

a separate period of completion is given. 

 
Signature of Contractor        For Accepting Officer 
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 The amount of compensation may be adjusted or set off against any sum payable to the 

Contractor under this or any other Contract. 
 

25. LAWS GOVERNING THE CONTRACT. This Contract shall be governed by the Indian laws 

for the time being in force. 
 

26. CANCELLATION OF CONTRACT FOR CORRUPT ACTS. The C.W.E. whose decision shall 

be final and conclusive, shall, without prejudice to any other right or remedy which shall have 

accrued or shall accrue thereafter to Government, cancel the Contract in any of the following 

cases and the Contractor shall be subject to payment of any loss or damage resulting from any 

such cancellation to the like extent as is provided in the case of cancellation for default: 

 If the Contractor shall:- 
 

(a) offer or give or agree to give any person in Government service any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or 

any other Contract for Government service, or 
 

(b) enter into a Contract with Government in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have previously been disclosed in 

writing to the Accepting Officer, or 
 

(c) obtain a Contract with Government as a result of ring tendering or other non - 

bonafide methods of competitive tendering without first disclosing the fact in writing to 

the Accepting Officer. 
 

27. CANCELLATION OF CONTRACT FOR INSOLVENCY, SUB-LETTING, ETC. The 

Accepting Officer, may, without prejudice to any other right or remedy which shall have accrued 

or shall accrue thereafter to Government, cancel the Contract in any of the following cases- 
 

If the Contractor:- 

(a) being an individual, or if a firm, any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or order for administration of his estate made against 

him or shall take any proceedings for liquidation or composition under any Bankruptcy Act 

for the time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any Bankruptcy Act for the time being in force for the 

sequestration of his estate or if a trust deed be granted by him for behalf of his creditors; 

or 
 

(b)    being a company, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a receiver or manager on behalf of the debenture holders shall 

be appointed or circumstances shall arise which entitle the Court or debenture holders to 

appoint a receiver or manager; or 

 

(c) assigns transfer, sub-lets or attempts to assign transfer or sublet, any portion of 

the Contract without the prior written approval of the Accepting Officer.    

 Whenever the Accepting officer exercises the authority to cancel the Contract 

under this condition, he may complete the delivery of the Supplies by any means at the 

Contractor‟s risk and expense provided always that in the event of cost of completion (or after 

alternative arrangements have been finalised by the Government to get the delivery of Supplies 

completed, estimated cost of completion) (as certified by OC Contract) being less than the 

contract cost, the advantage shall accrue to the Government.  If the cost of completion (or after 

alternative arrangements have been finalized by the Government to get the delivery of the 

Supplies completed, estimated cost of completion (as certified by the OC Contract)3 exceeds the 

moneys due to the Contractor under this Contract, the Contractor shall either pay the excess 

amount ordered by OC Contract or the same shall be recovered from the Contractor by other 

means. 

 

 
Signature of Contractor        For Accepting Officer 
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In case the Government completes (or decides to complete)4 the delivery of the Supplies 

under the provisions of this condition, the cost of such completion to be taken into account in 

determining the excess cost to be charged to the Contractor under this condition shall consist of ( 

the cost or estimated cost ( as certified by OC Contract) of materials purchased or required to be 

purchased and/or the labour provided or required to be provided)5 by the Government with an 

addition of such percentage to cover superintendence and establishment charges as may be 

decided by the C.W.E. whose decision shall be final and conclusive. 
 

28.  CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR‟S 

DEFAULT. If the contractor:-   

(a) makes default in commencing the manufacture and/or delivery of Supplies within a 

reasonable time from the date of supply order and continues in that state after a 

reasonable notice from OC Contract OR 

(b) in the opinion of the OC Contract at any time, whether before on after the date or 

extended date for completion, makes default in proceeding with the manufacture and/or 

delivery of the Supplies with due diligence and continues in that state after a reasonable 

notice from OC Contract OR 

(c) fails to comply with any of the terms and conditions of the Contract, or after 

reasonable notice in writing, with orders properly issued there under. OR 

(d) fails to complete the delivery of the entire Supplies, Supply Order, and items of 

Supplies with individual dates for completion on or before the date of completion. 

 

The Accepting Officer may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue thereafter to Government, cancel the contract as a whole or 

only such Supply Order (s) or items of Supplies in default from the Contract.  Whenever 

the Accepting Officer exercises his authority to cancel the Contract as a whole or in part 

under this Condition he may complete the delivery of the Supplies by any means at 

Contractor‟s risk and cost, provided always that in the event of cost of CA completion (or 

after alternative arrangements have been finalised by the Government to get the delivery 

of Supplies completed, estimated cost of completion) (as certified by OC Contract) being 

less than the Contract cost, the advantage shall accrue to the Government if the cost of 

completion (or after alternative arrangements have been finalised by the Government to 

get the delivery of the Supplies completed, estimated cost of completion (as certified by 

OC Contract) exceeds the money due to Contractor under this Contract, the Contractor 

shall either pay the excess amount ordered by OC Contract or the same shall be recovered 

from , the Contractor by other means. 
 

 In case the Government completes (or decides to complete) the delivery of the 

supplies or any part thereof under the provisions of this Condition, the cost of such 

completion to be taken into account in determining the excess cost to be charged to the 

Contractor under this condition shall consist of (the cost or estimated cost (as certified by 

OC Contract) of materials purchased or required to be purchased and/or the labour 

provided or required to be provided) by the Government with an addition of such 

percentage to cover superintendence and establishment charges as may be decided by 

the C.W.E. whose decision shall be final and conclusive. 
 

29. TERMINATION OF CONTRACT FOR DEATH. Without prejudice to any of the rights or 

remedies under this contract, if the Contractor dies, the Accepting Officer shall have the option of 

terminating the Contract without compensation to the Contractor. 

 

30. SPECIAL POWERS OF DETERMINATION (APPLICABLE ONLY TO LUMPSUM 

CONTRACTS). If at any time after the acceptance of the tender, Government shall to any reason 

whatsoever not require the whole or any part of the Supplies, the C.W.E. shall give notice in 

writing of the fact to the Contractor, specifying in the case of Supplies being manufactured by the 

Contractor, the steps to be taken by the Contractor to complete or otherwise the manufacture of 

articles already in a semi-manufactured state, and the extent to which the  supplies or any part 

thereof may further be delivered by the Contractor.  

 

 
Signature of Contractor        For Accepting Officer 
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 The Contractor shall have no claim to any payment of compensation or otherwise 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the Supplies in full but which he did not derive in consequence of foreclosure of the 

Contract. 

 

 He shall be paid at Contract rates, for the full amount of Supplies executed including such 

additional works, if any, as may be rendered necessary by the said foreclosing.  He shall also be 

allowed a reasonable payment (as decided by the  

Accepting Officer whose decision shall be final and conclusive) for any expenses sustained on 

account of labour and materials collected but which could not be utilized on the Supplies as 

verified by the OC Contract. 

 

30A TERMINATION OF CONTRACT (APPLICABLE ONLY TO RATE CONTRACT): The 

Contract shall remain in force for a period of not less than six months or half the Contract period 

whichever is less and may be terminated at the end of that period or at any time thereafter 

provided that six weeks‟ notice in writing to that effect shall have been previously given by either 

party.  Any Supplies for which written orders to supply are issued before the termination of the 

Contract shall be deemed to be within the contract although the date for delivery is beyond the 

date of termination of the Contract. 

 

CHAPTER IV 

VALUATION AND PAYMENT 

 

31. RECORDS AND VALUATION OF DEVIATIONS. All items having a financial value shall 

be entered in the DBGR Measurement Book, I.A.F.W-2261 so that a complete record is obtained 

of all Supplies performed under the Contract.  

  

 The value of all deviations shall be ascertained, on the basis of the rates or prices for 

similar Supplies in Schedule „A‟ in so far as such rates or prices apply.  Where the rates or prices 

in Schedule „A‟ do not apply, the value shall be based upon rates or prices deduced there from so 

far as it is practicable to do so; failing which the said value shall be ascertained on the basis of 

such rates or prices as shall be agreed upon between the OC Contract and the Contractor.  

Provided that if the Contractor is not satisfied with the decision of the OC Contract he shall be 

entitled to represent the matter to the C.W.E. within seven days of receipt of the OC Contract‟s 

decision and the decision of the C.W.E. thereon shall be final and conclusive. 

 

32. REIMBURSEMENT/REFUND ON VARIATION IN PRICE1. If during the progress of the 

Supplies, the price of any materials required to be incorporated in the Supplies(not being a 

material supplied by the Government, in accordance with Condition 8 hereof) and/or wages of 

labour increases as a direct result of the coming into force of any fresh law, or statutory rule or 

order (but not due to any changes in sales tax) and such increase exceeds ten percent of the 

price and/or wages prevailing at the time of acceptance of the tender for the Supplies, and the 

Contractor thereupon necessarily and properly pays, in respect of that material (incorporated in 

the Supplies) such increased price, and/or in respect of labour required for and engaged on the 

execution of the Supplies, such increased wages, then the amount of contract shall accordingly 

be varied protanto, provided always that any increase so payable is not, in the opinion of the 

CWE (whose decision shall be final and binding) attributable to delay in the execution of the 

Contract within the control of the Contractor. 

 

 Provided, however, no reimbursement shall be made if the increase is not more that 10% 

of the said prices/wages, and if so, the reimbursement shall be made only on the excess over 

10% and provided further that any such increase shall not be payable if such increase have 

become operative after the Contract or extended date of completion of the Supplies in question. 

 

 
Signature of Contractor        For Accepting Officer 
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If during the progress of the Supplies, the price of any material incorporated in the 

Supplies (not being a material supplied by the Government in accordance with Condition 8 

hereof) and/or wages of labour is decreased as a result of coming into force of any fresh law or 

statutory rule or order (but not due to any changes in sales tax) and such decrease exceeds ten 

percent of the prices and/or wages prevailing at the time of acceptance of the tender for the 

Supplies, in the Supplies (not being materials supplied by the Government in accordance with the 

Condition 8 hereof) and/or labour engaged on the execution of the Supplies after the date of 

coming into force of such law, statutory rule or order, be entitled to deduct from the dues of the 

Contractor such amount as shall be equivalent to the difference between the prices of materials 

and/or Wages as they prevailed at the time of acceptance of tender for the Supplies minus ten 

percent thereof and the prices of materials and/or wages of labour on the coming into force of 

such law, statutory rule or order. 
 

 The Contractor shall, for the purpose of this condition keep such books of accounts and 

other documents as are necessary to show the amount of any increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of 

Government, and further shall, at the request of the OC Contract furnish, verified in such a 

manner as the OC Contract may require, any documents so kept and such other information as 

the OC Contract may require. 
 

 The Contractor shall within a reasonable time of his becoming aware of any alteration in 

the prices of any such material and/or wages of labour, give written notice thereof to the OC 

Contract stating that the same is given in pursuant to this condition together with all information 

relating thereto which, he may be in a position to supply. 
 

33. TERMS OF PAYMENT AND CERTIFICATES. (Contractor shall be entitled to be paid on 

rendering an account for the same on IAFW-2263 supported by signed delivery notes and 

certificate of acceptance an advance at the following percentages of the value of any Supplies 

delivered and approved to date by the OC Contract provided that the sum so due is not less than 

Rs 1500/-:- 

(a) For Supplies delivered and approved to date by the G.E, not exceeding Rs 5 lakhs-

90 percent of the value of Supplies delivered and approved. 

(b) For Supplies delivered and approved to date by the OC Contract exceeding Rs 5 

lakhs but not exceeding Rs 10 lakhs-90 percent of the value of Supplies delivered and 

approved for the first Rs 5 lakhs and 92 1/2%  of value of Supplies delivered and 

approved for the balance. 

 

(c) For Supplies delivered and approved to date by the OC Contract exceeding Rs 10 

lakhs-90 percent of the value of Supplies delivered and approved for the first Rs 5 lakhs, 

92 ½% of the value of Supplies delivered and approved for the next Rs 5 lakhs and 95% 

of the value of Supplies delivered and approved for the balance. 

The cost of stores issued upto date for incorporation in the Supplies shall be 

deducted from the advance payments. 

 

 Provided the amount of the retention money recovered from the Contractor under 

the contract shall not exceed Rs 1.5 lakhs). 

 

 (Provided further, in the case of “Lump Sum Contracts” of any value and “Running 

Rate Contracts” having a value of Rs one lakh and above the Contractor may be paid 

advance on account to the full value of any Supplies delivered on his furnishing Guarantee 

Bond(s) or fixed Deposit Receipt(s) from a Scheduled Bank for the amount of retention 

money which should otherwise be recoverable from him under the Contract. 

 

 The Guarantee Bond shall be executed for a period and on a form as directed by 

the Accepting Officer. The Contractor shall further arrange to extend the period of 

Guarantee Bond or shall furnish a fresh Guarantee Bond of similar value so as to cover the 

period till the payment of final bill. 

 
Signature of Contractor        For Accepting Officer 
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 In the case of Fixed Deposit Receipts, the same shall be for a period exceeding 6 months 

beyond the period of the Contract and shall be endorsed in accordance with the Government 

Securities Manual for the time being in force. If the Fixed Deposit Receipts are in the name of the 

Contractor, they shall be transferred /endorsed to the Controller of Defence Accounts concerned 

in such a way that they can be encashed by the said Controller of Defence Accounts without 

reference to the Contractor. In the event of delay in preparation of the Final Bill, the Contractor 

shall make arrangements with the Bank for suitable extension of the fixed deposit period.)  

The OC Contract shall from time to time certify in respect of such accounts the sums to 

which the Contractor is entitled after retaining the reserve. 

Any certificate relating to Supplies delivered may be modified or corrected by any 

subsequent interim certificate or by the final certificate and no certificate of OC Contract 

supporting an advance payment shall of itself be conclusive evidence that any Supplies to which 

it relates are in accordance with the Contract. 

 

As soon as possible after the completion of delivery of the whole of the Supplies ordered 

under a Lump Sum Contract or, in the case of a Rate Contract, of the Supplies on each individual 

order, the Contractor shall forward a certified final account on I.A..F.W.-2262 in duplicate which 

shall be accompanied by all signed delivery notes and Certificates of acceptance supporting it. In 

the case of a Lump Sum Contract, the final account will be certified by the Contractor in respect 

of the Contract as a whole, in the case of Rate Contracts it will be certified as final in respect of 

the particular order or orders on which payment is being claimed and the account for the last 

order under the contract will be certified by the contractor in respect of the contract as a whole. 

No claims will be entertained after the receipt of the Final Bill. 
 

 When fractions of a rupee occur in the totals of bills, fraction less than half a rupee shall 

be disregarded and half of rupee and over taken as a rupee. 

 

 Subject to certification of the final bill by the OC Contract the Contractor shall, without 

prejudice to the right of Government in respect of the rectification of defects arising within the 

[Defects Liability period] as defined in Condition 20, be entitled to be paid the full contract value 

of the supplies so delivered and approved, less any sum due from the Contractor in respect of 

Government stores issued for incorporation and the value of payments already made on account. 
 

 All payments due under this contract shall be made by means of a crossed cheque to the 

contractor „A/c. Payee only‟ within a reasonable time after the certification by the OC Contract, at 

the treasury located in the station where either the work is executed or services rendered or at 

the treasury nearest to the station where the officer of the OC Contract is located. 

 2 (In case of Lump sum contracts or in case of Rate Contracts in respect of particular order 

or orders, payment of those items of the final bill in respect of which there is no dispute, shall be 

made within the period specified hereunder, the period being reckoned from the date of receipt of 

the bill by the OC CONTRACT:- 
 

(a) Contract amount/amount of each individual order not exceeding Rs 5 lakhs – Four 

months. 

(b) Contract amount/amount of each individual order exceeding Rs 5 lakhs – Six   

months. 

 After payment of the amount of the final bill payable as aforesaid has been made, 

the Contractor, may, if he so desires, reconsider his position in respect of the disputed 

portion of the final bill and if he fails to do so within 90 days, his disputed claim shall be 

dealt with as provided in the Contract.) 
 

 The Contractor is required to acknowledge receipt of all cheques issued in his 

favour.  With regard to cheques sent to him by post, he shall acknowledge receipt within 

fifteen days from the date of their receipt. Failure on the part of the Contractor to 

acknowledge receipt will render him liable to forfeit the facility of receiving cheques by 

post and unless the Contractor furnishes a satisfactory explanation for his default in this 

respect, payment through cheques sent by post shall not be resumed, and Contractor 

shall be required to obtain cheques for future payments on this Contract from the office of 

the OC Contract Engineer after rendering proper receipt. 

 

Signature of Contractor        For Accepting Officer 
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34. RECOVERY FROM CONTRACTOR:-    

(a) Whenever any claim(s) for payment of a sum of money arise(s) out of or under 

this Contract against the Contractor, the Contractor shall on demand make the payment 

of the same or agree for effecting adjustment from any amounts due to him by the 

Government.  If, however, he refuses or neglects to make the payment on demand, or 

does not agree for effecting adjustment from any amounts due to him, Govt shall be 

entitled to withhold an amount not exceeding the amount of the claim(s) from any sum 

then due or which at any time thereafter ,may become due to the Contractor, under this 

or any other contract with the Government or from any other sum due to the Contractor 

from the Government (which may be available with the Government) or, from the 

Contractor‟s Security Deposit or Security Bond amount, and retain the same by way of 

lien till such time, payment is made by the Contractor or till the claim(s) is/are settled or 

adjudicated upon, or till the Contractor, at his expense furnishes fixed Deposit receipt (s) 

duly endorsed as directed by the Accepting Officer, or a Guarantee Bond from a Scheduled 

Bank for an amount equal to the amount of the claim(s), in the form as directed by the 

Accepting Officer. 

(b) It is an agreed condition of this Contract that the sum of money so withheld or 

retained, as and by way of lien under this Condition by the Government, will be kept 

withheld or retained, as such by the Government, till the claim(s) arising out of or under 

this contract is/are settled or adjudicated upon and that the contractor will have no claim 

for interest or damages whatsoever on any account in respect of such sum so withheld. 

 

(c) For the purpose of this Condition, where the Contractor is a Partnership Firm, the 

Government shall be entitled to withhold in whole or in part at may be  necessary, to 

cover the amount claimed, any sum found payable to any partner of the firm, whether in 

his individual capacity or otherwise. 

(d) Any amount due to the Contractor under this contract may be withheld by way of 

lien against any amount claimed or which may at any time hereafter be claimed by the 

Government from the Contractor on any account whatsoever, under this or any other 

contract between them and retained till the claim(s) is/are settled/adjudicated upon. 

(e) Government reserve the right to carry out post-payment audit and technical 

examination of the supplies and Final bill, including all supporting vouchers, abstracts, etc. 

Government further reserve the right to carry out the aforesaid examination and enforce 

recovery when detected, notwithstanding the fact that the amount of the Final Bill may 

have been included by one of the parties as an item of dispute before an Arbitrator 

appointed under the Arbitration clause of the Contract and notwithstanding the fact that 

the amount of the Final Bill figures in the Arbitrator‟s award. 

(f) If, as a result of such audit and technical examination, any over-payment is 

discovered in respect of any Supplies delivered, under this contract, the contractor shall 

on demand make payment of a sum equal to the amount of over-payment or agree for 

effecting necessary adjustment from any amounts due to him by Government if however, 

he refuses or neglects to make payment on demand or does not agree for effecting 

adjustment from any amounts due to him, Government shall be entitled to take action as 

in sub para (a) hereinbefore, if as a result of such audit and technical examination any 

under-payment is discovered, the amount of under-payment shall be duly paid to the 

contractor by Government. 

(g) Provided, that nothing hereinbefore contained shall entitle the Government to 

recover any over-payment in respect of any price agreed between the CWE or the OC 

Contract and the Contractor under the circumstances specifically prescribed for such 

method of assessment and that the said right of the Government to adjust over-payment 

from any sum due or from any sum which may become due to the Contractor or from 

Security Deposit or Security Bond amount and adjust underpayment, shall not extend 

beyond a period of  two years from the date of payment of the undisputed portion of the 

Final bill is communicated to the Contractor. 

(h) All notices under this condition shall be given by the OC Contract. 

 

Signature of Contractor        For Accepting Officer 
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35. REFUND OF SECURITY DEPOSIT  The Security Deposit mentioned in Condition 15 

above may be refunded to the Contractor after the expiration of the “ (Defects Liability Period)” 

vide Condition 20 by the OC Contract provided always that the Contractor shall first have been 

paid the Final bill and have rendered a No demand Certificate (I.A.F.A.451). 

 

36. ISSUE OF NOTICES. Subject as otherwise provided in this Contract, al notices to be 

given on behalf of the President of India and all other actions to be taken on his behalf may be 

given or taken on his behalf by the OC Contract or any officer for the time being entrusted with 

the functions, duties and powers of the OC Contract. 

 

37. ARBITRATION. All disputes between the parties to the Contract, (other than those for 

which the decision of the CWE or any other person is by the Contract expressed to the final and 

binding) shall after written notice by either party to the contract to the other of them, be referred 

to the sole arbitration of an Engineer Officer to be appointed by the authority mentioned in the 

tender documents. 

Unless both parties agree in writing such reference shall not take place until after the 

completion or alleged completion of the Supplies or termination or determination of the Contract 

under Condition numbers 29,30 and 30A hereof. 

 Provided that in the event of abandonment of the Supplies or cancellation of the Contract 

under Condition Nos. 26,27 or 28 hereof, such reference shall not take place until alternative 

arrangements have been finalised by the Government to get the Supplies completed by or 

through any other Contractor or Contractors or Agency or Agencies. 

 (Provided always that commencement or continuance of any arbitration proceedings 

hereunder or otherwise shall not in any manner militate against the Government‟s right of 

recovery from the Contractor as provided in Condition 34 thereof.)   

 

If the Arbitrator so appointed resigns his appointment or vacates his office or is unable or 

unwilling to act due to any reason whatsoever, the authority appointing him may appoint a new 

Arbitrator to act in his place. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues 

notice no both the parties, asking them to submit to him their statement, of case and pleadings 

in defense. 

(The Arbitrator may precede with the arbitration, exparte, if either party, in spite of a 

notice from the Arbitrator fails to take part in the proceedings.) 

The Arbitrator may, from time to time with the consent of the parties, enlarge the time 

upto but not exceeding one year from the date of his entering on the reference, for making and 

publishing the award. 

 

The Arbitrator shall give his award within a period of six months from the date of his 

entering on the reference or within the extended time as the case may be on all matters referred 

to him and shall indicate his findings, along with the sums awarded, separately on each individual 

item of dispute. 

 The venue of arbitration shall be such place or places as may be fixed by the Arbitrator in 

his sole discretion. 

  The Award of the Arbitrator shall be final and binding on both parties to the Contract. 
 

38. REGISTRATION WITH EPFO AND ESIC.  The contractor shall have registration with 

EPFO & ESIC. The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer paid by the 

contractor shall be reimbursed by the Commander Contract to the contractor on actual basis. 

 

 
 
 
 
Signature of Contractor        For Accepting Officer 
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SPECIAL CONDITIONS 
 Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer (GE) have been 

used in the General Conditions of Contract (IAFW-1815 (Z) the same are considered as Task Force 

Commander (TFC) and OC Contract respectively as applicable in Border Roads Organization.  

1. GENERAL: The following special conditions shall be read in conjunction with General 

Conditions (IAFW–1815(z)) and whereas variation exists the special conditions shall take 

precedence over the aforesaid General Conditions. 

1.1 The special conditions given in succeeding paragraphs shall be read in conjunction with 

Schedule „A‟, technical specifications and General Conditions of Contract IAFW-1815 (Z). In case of 

any discrepancies in the various provisions of the contract, the following order of precedence shall 

be observed:- 

 a) Description given in Schedule „A‟ 
 

 b) Particular/Technical Specifications 
 

c) Ministry of Road Transport & Highways (MORT&H) specifications for road  and bridge 

works (latest revision) published by Indian Roads Congress New Delhi. 

 d) Drawings and sketches 
 

 e) Special Conditions 
 

 f) General Conditions of Contracts. 
 

2. SECURITY:  
 

(a) Admission to Site: The Contractor shall take all reasonable steps to ensure that no 

undesirable person shall be admitted to site of work.  The Engineer-in-Charge shall have 

powers to exclude from the work site any person whose admission thereto may, in his 

opinion undesirable for any reasons whatsoever. 
 

(b) Passes etc: The Contractor shall take all reasonable steps to ensure that no 

undesirable person shall be admitted to site of work.  The Engineer-in-Charge shall have 

powers to exclude from the work site any person whose admission thereto may, in his 

opinion undesirable for any reasons whatsoever. 
 

(c) The Contractor shall submit details of daily deployment of labours, vehicles and 

equipment to Engineer-In-Charge/OC Contract. 
 

(d) The contractor and his agents, servants and work people shall observe the rules 

promulgated by the authority controlling the area in which the work under the contract are 

such as prohibition of smoking and lighting fire precautions,  search of persons at time of 

entry and exit keeping specific route, restricted hours of work etc.  Thorough search of all 

persons and transport may be concluded by Military/GREF authorities or by any other 

authorities as approved/ authorized by the OC Contract at the site of work of stores at any 

time and for number of times for security reasons.  No claim whatsoever shall be entertained 

from the contractor for such contingency.   

3. VISIT TO SITE:  
 

(i) The contractor is required to visit the site of work and make himself thoroughly 

acquainted with the working conditions, accessibility to site and all other relevant matters 

affecting the execution and completion of work under this Contract.  No extra charges 

consequent to misunderstanding or otherwise will be allowed.  
 

(ii) The contractor shall be deemed to have fully conversant with the local conditions 

prevailing in State(s) where contract is operative i.e. restrictions of plying of the vehicles 

imposed by the Security Forces and/or local administrative and/or law enforcing agencies, 

also the liabilities for the security checks etc. The department will not be responsible for 

eventualities due to security checks etc. The department will not be responsible for 

eventualities due to security risks/security requirements as may be required and/or imposed 

by the Security Forces and/or by the local administrative and/or law enforcing agencies.  No 

claim whatsoever on this account shall be admissible. 

(Signature of Contractor)                                       For Accepting Officer 
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4.  After receipt of intimation of acceptance of contract, contractor shall submit samples of 

materials within seven days, to the OC Contract for his approval. The supplies shall be 

conforming to the approved samples kept with the OC Contract. 
 

 

5.  INSPECTION (REFER CLAUSE 20 OF CONDITION OF CONTRACT IAFW-1815(Z))  
Inspection of work at different stages will be carried out by Engineer-in-charge. OC Contract 

or any official of the Department connected with this work. The contractor shall provide all facilities for 
such inspection and examination of any part of the work or supply and no special claim on this 
account shall be admissible and/or accepted by the department. 
6.  STACKING:  

(a)  The material shall be stacked on an even ground or platform prepared in advance 

for this purpose by the contractor at his own cost and in a manner that permits for correct 

and ready measurements. Materials shall not be stacked at locations liable to undulations. 

However, stacking should be done as per the instruction of OC Contract/Engineer-in-

Charge.  
 

(b) The dimensions of the stacks shall be approved by the OC Contract/Engineer-in-

Charge. When the materials are improperly stacked, the Engineer-in-Charge shall have 

the right to order complete re-stacking of the materials as per the laid down 

specifications, at the cost of the contractor.  
 

7.  MEASUREMENTS:- 
  

(a) Measurements pertaining to the work completed under this contract will be recorded 

and signed in the measurement book (IAFW-2261) by the Junior Engineer after taking into 

account that the required laboratory tests have been done as per the limits stipulated and 

as per the frequencies laid down in the “Particular Specifications” of this contract 

agreement and MORTH specification for Road & Bridge works (Latest Revision) and 

connected documents thereof and test results are found satisfactory and proper records 

are maintained. The measurement will be taken, recorded and signed by the Junior 

Engineer and these will be 100% checked and signed by the Engineer-in-Charge.  
 

(b) As soon as supplies or part of supplies are completed, the contractor shall inform the 

Junior Engineer /Engineer-in-Charge, who shall fix a date and time for the measurement 

as soon as possible. The contractor must make himself or his accredited representatives 

available at the appointed date and time for jointly taking and recording the 

measurement. The contractor shall provide necessary labour and other tools required for 

taking the measurements. Contractor shall not be entitled to any extra payment on this 

account.  

In case the contractor or his accredited representative fails to report for taking 

measurement at the appointed date and time, as intimated by the Engineer-in-Charge in 

writing, the measurement shall be taken by the Engineer-in-Charge without the presence 

of contractor or his accredited representative and measurements thus taken shall be final 

and binding on both parties.  
 

(c)  Unless otherwise directed, measurements shall not be taken until sufficient quantity of 

material supplied and stacked. Immediately after the measurement, the stacks shall be 

marked by white wash by the contractor or any other means, as directed by the Junior 

Engineer /Engineer-in-Charge.  
 

 

7.1 (a) In case of description Materials supplied to the site shall be paid for in Cum against Item 

No.  1 to 4 of Sch “A”.  The actual volume of the aggregates to be paid for shall be computed after 

deducting the specified percentage for voids as given below:  
 

S. 

No. 

Size of aggregates Percentage reduction in volume computed by 

stack measurements to arrive at the volume to 

be paid for 

(i) Stone aggregate 40 mm size 10.00 

(ii) Stone aggregate 20 mm  size 5.00 

(iii) Coarse Sand (dry)  5.00  

 

 

Signature of Contractor        For Accepting Officer  
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 (b)  Materials supplied at site shall be paid for in Cum.  
 

8.  SALE TAX/OTHER TAXES :- If any Sales tax, Excise tax, Chungi/Octroi, Toll tax, GST 

etc, are levied by State Govt, during the currency of the contract, these taxes will be paid and 

borne solely by the contractor. Contractor should enquire all types of taxes for State Govt before 

quoting rates.  
 

9.  TAXES ETC. The tendered amount shall inter-alia be deemed to be inclusive of all taxes, 

viz Work Contract Tax, Terminal Taxes, Toll taxes, Royalty, Octroi, Sale Tax/VAT, Service Tax, 

GST, Sikkim eco tax or any other taxes and the like levies payable under the respective existing 

States etc. No claim on account of any taxes will be payable to contractor whatsoever except as 

provided in sub para 10 (b) here-in-after.  
 

10.  REIMBURSEMENT/REFUND ON VARIATION IN: TAXES DIRECTLY RELATED TO 

CONTRACT VALUE”  
 

(a)  The rates quoted by the contractor shall be deemed to be inclusive of all taxes                

( including GST, sales Tax/VAT on materials, GST, Sales Tax/VAT on Works Contracts, 

Turnover Tax, Service Tax, Labour Welfare Cess/Tax etc), duties, Royalties, Octroi & other 

levies payable under the respective states. No re-imbursement/refund for variation in 

rates of taxes, duties, royalties, Octroi & other levies, and/or imposition/abolition of any 

new/existing taxes, duties, Royalties, Octroi & Other levies shall be made except as 

provided in sub para (b) here-in-below :  
 

(b) (i)  The taxes which are levied by Government at certain percentage rates of Contract 

Sum/Amount shall be termed as “taxes directly related to contract value” such as GST, 

Sales Tax/VAT on works contracts, Turnover Tax, Labour Welfare Cess/tax and like but 

excluding Income Tax. The tendered rates shall be deemed to be inclusive of all “taxes 

directly related to contract value” with existing percentage rates as prevailing on last due 

date for receipt of tenders. Any increase in percentage rates of „taxes directly related to 

contract value‟ with reference to prevailing rates on last due date for receipt of tenders 

shall be refunded to the contractor by the Govt. Any decrease in percentage rates of 

“taxes directly related to contract value” with the reference to prevailing rates on last due 

date for receipt of tenders shall be refunded by the contractor to the Govt/deducted by 

the Govt from any payments due to the contractor. Similarly imposition of any new “taxes 

directly related to contract value” after the last due date for receipt of tenders shall be 

reimbursed to the contractor and abolition of any “taxes directly related to contract value” 

prevailing on last due date for receipt of tenders shall be refunded by the contractor to the 

Govt/deducted by the Govt from the payments due to the contractor.  

 

b (ii)  The contractor shall, within a reasonable time of his becoming aware of variation in 

percentage rates and/or imposition of any “taxes directly related to contract value” give 

written notice thereof to the OC Contract stating that the same is given pursuant to this 

Special Condition, together with all information relating thereto which he may be in a 

position to supply. The contractors shall submit the other documentary proof/information 

as the OC Contract may require.  

 

b (iii)  The contractor shall, for the purpose of this condition keep such books of account 

and other documents as are necessary and shall allow inspection of the same by a duly 

authorized representative of Govt., and shall further, at the request of the OC Contract 

furnish, verified in such a manner as the OC Contract may require, any documents so kept 

and such other information as the OC Contract may require.  

 

b (iv) Reimbursement for increase in percentage rates/imposition of “taxes directly related 

to contract value” shall be made only if the contractor necessarily and properly pays 

additional “taxes directly related to contract value” to the Govt without getting the same 

adjusted, against any other tax liability or without getting the same refunded from the 

concerned Government Authority and submit documentary proof for the same as the OC 

Contract may require.  

 

 

Signature of Contractor        For Accepting Officer  
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11. BULKAGE OF COARSE SAND  
 
 

 In case coarse sand is wet condition percentage of bulkage shall be deducted. The coarse 

sand to be supplied under above work shall be completely dry coarse sand should not posses 

moisture. However it is not possible for the contractor to supply completely dry coarse sand, 

damp coarse sand shall be accepted with the percentage reduction in measured stacks of coarse 

sand in accordance with the percentage/formula indicated below. The volume of the saturated 

coarse sand completely in water as the same as that or dry coarse sand, fill a straight-sided 

container to above two third full with the damp coarse sand to be tested. Drop it loosely so that it 

is not pressed. Level the top of coarse sand. Push a steel rule down through to the bottom. 

Measures the height of coarse sand (say “a” feet) empty the coarse sand in the process. Fill the 

container first with water and put the coarse sand back about half the coarse sand rod it 

thoroughly remove any air then add the balance coarse sand and rod again in the same level of 

the top and push steel rule through the saturated coarse sand measure the height say „b‟ ft. 

 

 (a) Height of damp coarse sand   - a ft  

 (b) Height of saturated coarse sand  - b  ft 

 (c) Increase in height of damp    - a-b    ft  

  coarse sand as Compared to saturated dry coarse sand  

 (d) Percentage bulking of damp coarse sand  - (a-b) x 100% 

                                                                               a  

18. The contractor or his authorized representative will endorse under his signature at the end of 

the series of measurements taken on a particular day the words „MEASUREMENT ACCEPTED‟. In 

case the contractor or his representative fails to attend for taking measurements at time and place 

fixed by the Engineer-In-Charge in writing, the authorized representative of Department shall take 

measurements himself, which shall be final and binding on the contractor.   

 

13. ACCEPTANCE OF MATERIAL:  

a) After receipt of intimation of acceptance of contract, the contractor shall submit samples of 

materials along with test certificate from Govt approved Laboratory to the OC Contract for 

approval, before commencement of actual supplies. The supplies thereafter, shall confirm to 

the approved samples kept with the OC Contract/Engineer-in-charge and at frequencies of 

tests given in Particular Specifications. 

 

b) Cost of testing by the Dept. if any, will be borne by the contractor if the sample/test 

certificates produced by the contractor, prove to be defective. Cost of testing from the 

Department field labs/Govt labs will be borne by the contractor, who has not produced 

samples along with satisfactory proof to the OC Contract, before commencement of work. 

 

c) Initial test of materials shall be done in Govt approved labs.  

 

d) Whenever, there is any change in source of materials, then contractor shall submit the 

test results from Govt approved lab to OC Contract. 

e)  During currency of contract, tests as per laid down frequency may be done by contractor   

himself in his own lab, if contractor has such facilities. However, all such tests shall be 

carried out in presence of Engineer In Charge, who shall also certify the test result. OC 

Contract/Commander Contract may also be present during some of such tests. 

f) The Engineer-In-Charge shall exercise control over the quality of materials and work done 

by carrying out tests for the specified properties as per frequencies given in particular 

specifications.  The Engineer-In-Charge shall have the right to modify their according to 

the need at no extra cost to the department. 

g) Materials not conforming to the specifications/requirement given in the particular 

specifications shall not be brought to the work site.  If the material brought to site is found 

substandard after testing the same shall be removed by the contractor from site as directed 

by Engineer-In-Charge at contractor own expense.  Otherwise Engineer-In-Charge has 

reserve the right for removing such rejected materials at the risk and cost of the contractor 

after issuing notice in writing to the Contractor. 

 
Signature of Contractor        For Accepting Officer 
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SPECIAL CONDITIONS OF CONTRACT (Contd….) 
 

14. TIME AND PROGRESS CHART: 

 

(i) The time and progress chart to be prepared as per General Condition of contract shall 

consist of detailed net work analysis and a time schedule and submitted by the contractor to 

OC Contract in quadruplicate within one week from the date of handing over the site. 

 

(ii) During the currency of work, the contractor is expected to adhere to the time 

schedule and the adherence will be part of the contractor‟s performance under the contract.  

During the execution of the work, the contractor is expected to participate in the review and 

updating the network under taken by OC Contract. These reviews may be under taken at the 

discretion of the OC Contract either as periodical appraisal measure or when the quantum o 

work ordered on the contractor is substantially changed through deviation orders or 

amendments.  Any revision of the schedule as a result of the review will be submitted by the 

contractor to the OC Contract within a week who will approve it after due scrutiny.  The 

contractor will adhere to the revised schedule thereafter.  

 

(iii) The contractor is expected to mobilize and employ sufficient resources to achieve the 

detailed time schedule within the broad frame work of the accepted methods of working and 

safely. 

 

(iv) No additional payment will be made to the contractor for any multiple shift work or 

other incentive methods contemplated by him in his work schedule even though the time 

schedule is approved by the department. 

15.  SECURITY AND PASSES:-  
 

(a)  The contractor shall strictly adhere to all instructions given by the Engineer-in-

Charge from time to time with regard to the security arrangements and issue of passes of 

control and admission of the contractor, his agents, and servants to the site of work.  
 

(b)  The contractor and his agents, servants and all his persons related to work shall 

observe the rules formulated by the authority controlling the area in which the supplies 

under the contracts are to be delivered. Prohibition of smoking, fire precautions, search of 

person and vehicle, at time of entry and exit, may be conducted by Military/GREF 

authorities at the site of delivery of Stores at any time and for any number of times for 

Security reasons. No extra claim whatsoever shall be entertained from the contractor for 

such contingencies.  
 

(c)  The Contractor shall employ only Indian Nationals as representatives, agents, 

servants and workmen and verify their antecedents and loyalty before employing them on 

works. He shall ensure that persons of doubtful antecedents and Nationality are not 

employed or entrusted with the works. During currency of the contract, if anybody is 

suspected to have any connection with anti-national elements/activities, he will 

immediately be removed and contractor shall have no claim whatsoever on this account.  
 

16.  MINIMUM FARE WAGES PAYABLE TO LABOURERS  
a. The contractor shall pay wages not less than the fair wage fixed from time to time by 

the State Govt. or minimum wages fixed under the Minimum Wages Act by Central Govt. 

whichever is higher. He shall have no claim whatsoever, if on account of any local 

regulations or otherwise he is required to pay wages in excess of the wages so fixed.  

b. The contractor shall observe the Laws/Rules/Regulations of Govt. regarding the 

employment of labour, mode of payment of wages and cognate matters related to local 

conditions.  

c. In case local labourers are not available, the contractor may have to obtain written 

permit from the appropriate authority of State Govt. to import labour from outside the 

state.  

d. The contractor shall ensure compliance to all the labour wages laws and benefit rules 

for the labour employed by him.  

 

Signature of Contractor       For Accepting Officer 
 

 

 



CA NO. CE (P) SWTK/         /2017-18      Serial page No 44 

 Tender No. CE (P) SWTK/29/2017-18 
 

SPECIAL CONDITIONS OF CONTRACT (Contd….) 
 

17.  RATES:-  

(a) Rates in schedule `A` shall not be subject to any adjustment whatsoever due to 

fluctuations/variations in the local market rates and rate of dearness allowances etc for 

labour, material, fuel etc during the contract period.  
 

(b) Rates quoted by the contractor/tenderer shall be deemed to be inclusive of all such 

contingencies during execution of contract till completion of contract.  

18.  Miscellaneous points and delivery schedule of work:- 

 

(a) A work diary shall be maintained and signed by engineer in charge and rep of 

contractor daily. No work order shall be placed till contractor inform name, address, 

contract number and two photographs of his rep to OC Contract. 
 

(b) Sample material shall be provided in 20 Kg sealed jar and kept in sample room with 

engineer in charge / OC Contract. 
 

(c) Once OC contract and engineer in charge detailed he will not be changed unless posted 

out.  During leave period alternate officer can be detailed who shall act as officiating 

OC contract and Engineer in charge. 
 

(d) If contractor decides to provide metal of pure grade  (Only one grade) at a time, he 

will be asked to supply in such a manner all grades that required can be made at site.  

Measurement shall be restricted to the extent that required grade can be made by 

mixing pure grade metal at the site.  
 

(e) Materials shall be delivered to keep the departmental works ongoing smoothly.  

Delivery schedule shall be  as under:- 
 

Period at the end 
of 

Minimum supply Qty (cumulative 
as per clause 18 (d) above) 

Penalty in case of failure in 
percentage of full contract value 
(limited to maximum 10 percent) 

56 days 8 % of materials ½ percent 

112 days 18 % of materials Additional ½ percent 

168 days 30 % of materials Additional ½ percent 

224 days 44 % of materials Additional ½ percent 

280 days 64 % of materials Additional ½ percent 

336 days 84 % of materials Additional ½ percent 

365 days 100 % of materials Additional ½ percent 

 
(f) Acceptance of delivery of material at site in no way be considered acceptance of 
material unless it is tested for its grading, water abortion, aggregate impact value or abrasion 
value by engineer in charge. It will be pure discretion of engineer in charge to get the test 
done in departmental laboratory or in 3rd party independent laboratory. If material found 
substandard excuse that it has been tested in 3rd party independent laboratory shall not be 
tenable. Similarly contractor will not have any say where engineer in charge decides to test 
the material.  

 
(g) Delivered material shall be stacked  and measured on weekly basis in presence of 
representative of contractor, recorded in work diaries, signed by engineer in charge as well as 
representative of contractor and informed to Task force by Signal.  If rep of contractor does 
not report measurement will be taken in absentee. MB entries shall be made for material that 
has passed the quality test in next week. Engineer in charge / Junior Engineer shall have 
absolute authority to make measurement. No BOO etc shall be detailed under any 
circumstances. Yes, if need arise, after initiating disciplinary action against engineer in charge 
/ Junior Engineer can be changed.   

 

(h) As far as possible photographic record of stacks shall be maintained serially using 
mobile camera. 

 

Signature of Contractor       For Accepting Officer 



CA NO CE (P) SWTK/         /2017-2018       Serial page No. 45  
Tender No. CE (P) SWTK/29/2017-18 

 
(j) Engineer in charge / Junior Engineer shall ensure dumping place is provided to 
contractor at least 3 days in advance and endorsement to this effect shall be made in work 
diaries.  

 
(k) SITUATION MAY ARISE TO MODIFY DUMPING SCHEDULE. IT SHALL BE DONE 
UNDER JOINT SIGNATURE OF COMMANDER AND OC CONTRACT.   

 
(l) Commander shall ensure payment is made to contractor in time ie within 7 days of 
presentation of bills. In case of failure and non likely hood of releasing payment due to any 
circumstances like sufficient cash assignment not placed or job under RAE etc he will inform 
contractor in writing, obtain a receipt and proceed to suspend the contract or allow contractor 
to continue with supply with undertaking that contractor shall not claim interest for late 
payment.   

 

19.  EMPLOYMENT OF LOCAL LABOUR REFER CLAUSE 18 OF CONDITIONS OF 

CONTRACT IAFW-1815(R) and IAFW-1815 (Z):- The contractor shall as far as possible 

employ local labour under this contract. All facilities as per provision in labour act will be provided 

to the labourers by the contractor.  

 

20.  AMENDMENTS:- Amendments, if necessary will be carried out by an officer competent to 

accept a contract, provided that the contract as amended is within his power as per MESR Para 

440.  

 

21.  ROYALTIES:  

 

(a) Reference condition 11 of General Conditions of Contracts (IAFW 1815 (Z)). No 

quarries on charge of department are available. The contractor shall make his own 

arrangements for obtaining/quarrying sand/stone & obtaining other materials required for 

the work. Payment of royalties of such materials is to be borne by the contractor, and his 

quoted rates shall be deemed to include for the same. 

 

(b) The contractor shall make his own arrangement for procuring materials required under 

the contract and he shall ensure that the royalty for the material procured by him under 

this CA has been correctly paid to the concerned authority. Any claim of royalty by the 

concerned department on the material procured under this CA shall be settled with 

concerned authority directly by the Contractor. Further the contractor should ensure that 

the supply of material is not arranged illegally. An undertaking to this account will be 

given by the Contractor before payment of RAR/Final bill. 

 

22. REGISTRATION WITH EPFO AND ESIC.  The contractor shall have registration with 

EPFO & ESIC. The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer paid by the 

contractor shall be reimbursed by the Commander Contract to the contractor on actual basis. 

Payment of contractor‟s bill will only be released after ensuring the recovery of subscription 

towards EPF of labours employed by the contractors. This amount shall be further deposited by 

the contractor with concerned EPF office.   

 

23.  Disputes: All cases of disputes under this contract shall be dealt under Arbitration and 

Conciliation Act 1996. The arbitration award published by the Arbitrator shall be filed in the 

appropriate court at Sikkim and Gangtok Court shall be deemed to have jurisdiction on all matter 

executed/ to be executed under this contract. The arbitrator shall give reasons for the award in 

each and every case in respect of the value of claims or counter claims.  
 

24  Legal Jurisdiction: Legal jurisdiction for this contract agreement shall be “Hon‟ble High 

Court Gangtok, Sikkim”.  

 

 

Signature of Contractor       For Accepting Officer   
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25.  PAYMENT OF RAR/FINAL BILL THROUGH E-PAYMENT  

 

Payment of RAR bill will be made only through ECS/NEFT mechanism. Contractors while 

signing the Work Orders must opt for the same and NEFT/RTGS mandate form duly signed by the 

bank authority can be submitted to the OC Contract with copy to Commander Contract and 

Accepting Officer. Payment of bills will be credited to the bank accounts directly by the Task 

Force through E-transfer thereafter as per attached proforma may be given:- 

 

FIRM/CONTRACTORS NAME (As per the account) 

PARTICULARS OF BANK ACCOUNT   

A.  Bank name   

B.  Branch Name   

Address   

Telephone No.   

C  9-DIGIT Code Number of the Bank & Branch appearing on 

the MICR Cheque issued by the Bank  

 

D.  Account Type (S.B. Account/Current Account or Cash 

Credit) with Code  

 

E.  Ledge No. / Ledger Folio No.   

F.  Account Number (As appearing on the Cheque Book)   

G.  Date of Effect   

H.  IFSC Code for NEFT   

J.  IFSC Code for RTGS   

K.  MICR Code   

L  Contract number   

M.  E-Mail ID   

 

Note : Please attach, a blank cancelled cheque for verification of the above particulars.  

 

 

        I, hereby, declare that the particulars given above are correct and complete. If 

the transaction is delayed or not effected at all for reasons of incomplete or incorrect 

information, I would not hold the user institution responsible. I have read the option 

invitation letter and agree to discharge the responsibility expected of me as a 

participant under the scheme.  

 

 

 

Dated      Signature of the Contractor (seal)  
 

Certified that the particulars furnished above are correct as per our 
records.  

 
Signature of the Bank Officer  

 

 

Signature of Contractor     For Accepting Officer 
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PARTICULAR SPECIFICATIONS 
 

Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM 

AND COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  

OF ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

 

1. All materials are to be used, all methods adopted and all works performed shall be 
strictly in accordance with the requirements of the specifications mentioned herein. However, 
in case of any situation wherein any omission, the standard specification for roads and 
bridges as per MORT&H publication (5th revision) shall be followed.  In case of any doubt 
whatsoever, the decision of Accepting officer shall be final and binding. 
A.  STONE AGGREGATE 40 MM  

 

(a) GENERAL: -  Stone Metal 40 MM shall consist of clean, hard, strong, dense, non porous 

and durable pieces of crushed stone, crushed gravel, natural gravel or a suitable combination 

thereof or other approved inert material. They shall not consist pieces disintegrated stones, soft, 

flaky, elongated particles, salt, alkali, vegetable matter or other deleterious materials in such 

quantities as to reduce the strength and durability of the concrete, or to attack the steel 

reinforcement. Coarse aggregate having positive alkali-silica reaction shall not be used. All coarse 

aggregates shall confirm to IS:383 and tests for conformity shall be carried out as per IS:2386, 

Parts I to VIII. 
 

(b) Grading for Stone Metal 40MM Coarse Aggregate shall conform to following: -(Ref table 

1000-1 of MORT&H specification for Roads and Bridges works 5th revision) 
 

  IS Sieve size   Percent by weight passing the sieve  

  63mm      - 

  40mm      95-100 

  20mm      30-70 

  10mm      10-35 

  4.75mm       0-5  
 

(c)  Los Angeles Abrasion Value  : The Los Angeles Abrasion value shall not exceed 50% when 

tested in  accordance with the procedure laid in IS-2386 (Part-IV). 

OR 

(d) Aggregate Impact Value:- The Aggregate Impact Value shall not be more than 45%, when 

tested in accordance with the procedure laid in IS-2386 (Part-IV). 
 

(e) Flakiness and elongation Index :The maximum value for flakiness index for coarse aggregate 

shall not exceed 35% when tested in accordance with the procedure laid in IS-2386 (Part I). 
 

(f) Water absorption: - It should not be more than 2% when tested in accordance with the 

procedure laid in IS-2386(part-III). 

(g) Quality control:- Quality control tests on materials supplied against this contract shall be 

carried out through various tests at the cost of contractor to the frequency stipulated as under: - 

 
 

S. No. Item/Test Test method Frequency 

(i) Aggregate Impact Value 

OR 

Los Angeles Abrasion Value 

IS-2386 Part – IV) One test per 400 m³. 

(ii) Flakiness Index & Elongation 

Index (FI+EI) 

IS-2386 (Part - I) One test per 500 m³. 

(iii) Gradation IS-2386 (Part - I) One test per 200 m³. 

(iv) Water absorption IS-2386 (Part – III) One test of each source and whenever 

there is change in quality of aggregate 

(v) Soundness test IS-2386 (Part – V) -do- 

(vi) Deleterious constituents IS-2386 (Part – II) As required 

(vii) Alkali aggregate reactivity IS-2386 (Part – VII) As required 

 
Signature of Contractor     For Accepting Officer 
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B.       STONE AGGREGATE 20 MM 

 

(a) GENERAL:- Stone Metal 20 MM shall consist of clean, hard, strong, dense, non porous and 

durable pieces of crushed stone, crushed gravel, natural gravel or a suitable combination thereof 

or other approved inert material. They shall not consist pieces disintegrated stones, soft, flaky, 

elongated particles, salt, alkali, vegetable matter or other deleterious materials in such quantities 

as to reduce the strength and durability of the concrete, or to attack the steel reinforcement. 

Coarse aggregate having positive alkali-silica reaction shall not be used. All coarse aggregates 

shall confirm to IS:383 and tests for conformity shall be carried out as per IS:2386, Parts I to 

VIII. 
 

(b) Grading: - The grading of Stone Chips 20 mm should conform to the following.   (Table 1000-1 

of MORT&H specification for Roads and Bridge works  5th revision). 

 

IS Sieve designations     %age by weight passing  

 

 40mm       100 

  20mm       95-100 

  10mm       25-55 

  4.75mm      0-10 
 

(c) Los Angeles Abrasion value: -  The Los Angeles Abrasion value of stone chips 20 mm shall 

not  be more than 30% when tested in accordance with the procedure laid in IS-2386(Part-IV) 

OR 
 

(d) Aggregate Impact  Value:- The Aggregate Impact Value shall not be more than 30% ,   

when tested in accordance with the procedure laid in IS-2386 (Part-IV). 
 

(e) Flakiness index:-  The maximum value of Flakiness index for coarse aggregate shall not be 

more than 35% when tested in accordance with the procedure laid in IS-2386 (Part-I). 
 

(f) Water absorption:- It should not be more than 2 % when tested in accordance with the 

procedure laid in IS-2386(part-III). 
 

(g) Quality control:- Quality control tests on materials supplied against this contract shall be 

carried out through various tests at the cost of contractor to the frequency stipulated as under: - 

 

S. No. Item/Test Test method Frequency 

(i) Aggregate Impact Value 

OR 

Los Angeles Abrasion Value 

IS-2386 Part – IV) One test per 400 m³. 

(ii) Flakiness Index & 

Elongation Index (FI+EI) 

IS-2386 (Part - I) One test per 500 m³. 

(iii) Gradation IS-2386 (Part - I) One test per 200 m³. 

(iv) Water absorption IS-2386 Part – III) One test of each source and 

whenever there is change in quality 

of aggregate 

(v) Soundness test IS-2386 (Part – V) -do- 

(vi) Deleterious constituents IS-2386 (Part – II) As required 

(vii) Alkali aggregate reactivity IS-2386 (Part – VII) As required 

 

C. DRY COARSE SAND 

 

 (a) GENERAL  : Coarse Sand shall be natural/river sand, crushed stone/crushed gravel sand or 

a combination of both and shall consist of clean, hard, strong, durable, uncoated dry particles. It 

shall be free from dust, lumps, soft or flaky/elongated material, mica, organic matter and other 

deleterious substances.  Coarse sand shall not have positive alkali- silica reaction.  Coarse sand 

shall conform to IS – 383-1970 and the following specifications and tests.  

 

(Signature of Contractor)                                     For Accepting Officer 
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SIZE  
 

(b) The Coarse Sand shall be designated by their standard sizes in the Contract and shall 

conform to the requirements shown in Table 1000-02 of standard specification for roads and 

bridges as per MORT&H (5th revision). 
 
 

IS Sieve Size Percent Passing for 

Grading Zone I Grading Zone II Grading Zone III 

10 mm 100 100 100 

4.75 mm 90-100 90-100 90-100 

2.36 mm 60-95 75-100 85-100 

1.18 mm 30-70 55-90 75-100 

600 micron 15-34 35-59 60-79 

300 micron 5-20 8-30 12-40 

150 micron 0-10 0-10 0-10 
 

 (c) Fineness Modulus:  - It should be between 2 and 3.5 when tested in accordance with IS- 

2386 (part I to VIII). 

 

(d) Quality control: - Quality control tests on materials supplied against this contract shall be 

carried out through various tests at the cost of contractor to the frequency stipulated as under: - 

S.No Item/Test Test method Frequency 

(i) Grading IS-2386 

(Part-I to VIII) 

One test for every consignment 

of 400 Cum 

 

(ii) Fineness Modulus 

 

-do- 
-do- 

 

 

 

(Signature of Contractor)                                     For Accepting Officer 
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UNDERTAKING BY AUTHORISED SIGNATORY 

 

I, the undersigned do hereby under take that our firm M/s_______________________ 

_________________________________________ agree to abide by Terms and conditions of tender 

No. CA No. CE (P) SWTK/29/2017-18 for SUPPLY AND STACKING OF STONE METAL 40 MM, 

STONE CHIPS 20 MM AND COARSE SAND DRY FOR PERMANENT WORKS FOR 

CONSTRUCTION / UPGRADATION  OF ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 

(N) SURFACED SPECIFICATIONS FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT 

SWASTIK IN THE STATE OF SIKKIM (RETENDER) : JOB NO. G-1804/02 from Serial page No. 01 

to 57 along with all amendments to tender documents issued before opening of bids and as 

advertised on the CPPP site https://eprocure.gov.in/eprocure/app and it shall be binding on us.  

 

 

 

________________________________  

(To be signed by Contractor) 

  

_____________________  

Name of Contractor 

  

_____________________  

Name of Firm along with seal of firm  

 

____________  

Date  
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BORDER ROADS ORGANISATION 

GOVT OF INDIA 

MINISTRY OF DEFENCE  

HEADQUARTERS CHIEF ENGINEER PROJECT SWASTIK 

 

Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

 

Part - II (FINANCIAL BID) 

 

 

The following shall form part of this contract agreement: - 

 

Document annexed hereto 

  

S/No  Particulars  Serial page No 

1 Contents  51 

 
2. BOQ (Schedule „A‟) Notes  52 - 53 

 
3. BOQ (Schedule „A‟)  54 

 

 
4. Schedule „B, C & D.  55 

 

5. Tender, Acceptance  56 – 57 

 

 

 
Total 

 

 
      07 Nos (Pages)  

 
 

 

 

 

Signature of Contractor      For Accepting officer 
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BOQ (SCHEDULE - „A‟) NOTES 

(LIST OF WORKS AND PRICES) 
 

Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

1.  The rates shall be filled in figures only in the provided column in BOQ (schedule „A‟) 

uploaded in Excel sheet. The BOQ (schedule „A‟) given at Serial page No. 54 is for reference 

only.  
 

2.  The rates to be quoted by the tenderer in this BOQ (Schedule „A‟) shall be deemed to 

include for the provision of all labour and materials, loading and unloading of materials and 

transportation if required, tools, plant, equipment and tackle, process, operations and specific 

requirements details in this Schedule in the particular specification and elsewhere in this tender 

documents and for the full, entire and final completion of the work in accordance with the 

provisions of these tender documents.  
 

3.  The rates quoted by the contractor shall be deemed to be inclusive of all types of taxes 

(including Sale Tax/VAT on materials, Sales Tax/Vat on works contracts, Turnover Tax, Service 

Tax, Labour Welfare Cess/Tax etc.), duties, Royalties, Octroi, State Entry Tax and other levies 

payable under the respective statutes. No reimbursement/refund or variation in rates of taxes, 

duties, royalties, octroi, State Entry tax & other levies, and or imposition/abolition of any 

new/existing taxes, duties, royalties, octroi, State entirely Tax and other levies shall be made 

except as provided in Special Conditions.  
 

4.  The rates to be quoted by the tenderer in respect of these works shall be deemed to 

include for all minor details of construction which are obviously and fairly intended and which 

may not have been specifically mentioned in the tender documents but which are essential for 

satisfactory execution and completion of work. In case of difference of opinion between the OC 

Contract and the Contractor as to what constitutes a minor detail of construction, the decision of 

Accepting Officer shall be final and binding.  
 

5.  The rates to be quoted by the tenderer shall be deemed to include for all items of work as 

described, specified in particular specifications and on drawing. 
 

6.  No price escalation shall be made for any item of work during the currency of the  

contract or for extended date of completion if granted under condition 4-A and 5 of 

General Condition of contract- IAFW-1815 (Z). The rates quoted shall be final and valid upto 

the physical/financial completion of work and no variation in prices on account of material, labour 

or fuels required for completion of work shall be admissible/permissible during the 

currency/execution of the contract.  
 

7.  Blank 
 

8.  The total period of completion for the work will be of 365 days from the date of 

commencement of work which will be mentioned in Work Order No. 1  
 

9.  The tender shall remain open for acceptance for 120 days from the date of opening of 

price bid (excluding date of opening).  

 

10.  The materials shall be conforming to particular specifications indicated in the tender 

documents.  

 

11.  The security will be arranged by the contractor for his personnel and equipment during the 

execution of work. No compensation will be paid by BRO on account of any loss/damage to 

personnel, property, veh/eqpt/plant of contractor during execution of work or on any account.  

 

 

Signature of Contractor       For Accepting officer  
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12.  Work shall be executed as directed by the OC Contract/Engineer-In-charge.  
 
13.  Measurements of work done shall be as per units of items given in BOQ  

(Schedule „A‟) and this mode of measurement shall take as per Para 7 of Special 
conditions.  

 
14.  The works under this contract will be carried out within the working hours as per 
the directions of Accepting Officer or the officer so detailed by him for administration of 

this contract.  
 

15.  The tender will be considered for acceptance as a whole and not in parts.  
 
 

 

 

 

 

 

 

 

 

 

 

(Signature of Contractor)      For Accepting Officer  
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SCHEDULE – „B‟ 
 

ISSUE OF STORES ETC TO THE CONTRACTOR 
 

Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

Srl No.  Particulars  Rate at which Material 

will be issued to the 

contractor  

Place of 

issue by 

name  

Remarks  

  Unit Rate   

1  2  3  4  5 6 

 

-NIL- 

 

SCHEDULE – „C‟ 
 

LIST OF TOOLS AND PLANT (OTHER THAN TRANSPORT) 

WHICH WILL BE HIRED TO THE CONTRACTOR 
 

Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

No  Quantity/ 

Particulars  

Details of 

crew 

supplied  

Hire charges 

per unit per 

working day  

Stand by 

charges per 

unit per off day  

Place of 

issue by 

name  

Remarks  

1  2  3  4  5  6  7  

 

-NIL- 

 

 

SCHEDULE – „D‟ 
 

TRANSPORT TO BE HIRED TO THE CONTRACTOR 
 

Name of Work : SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

Srl No.  Quantity/Particul

ars  

Rate per unit per 

working day  

Place of issue  Remarks  

1  2  3  4  5  

 

-NIL- 

 

 

 
(Signature of Contractor)       For Accepting Officer  
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TENDER 

1. The President of India.  

 

2. Having examined and perused the following documents forming part of tender documents: -  

 

(a) Particulars specifications including Ministry of Road Transport & Highways (MoRT&H) 

specifications for Road and Bridge works (latest revision) published by Indian Road 
Congress, New Delhi.  

(b) Schedule „A‟, „B‟, „C‟ and „D‟ attached hereto  

(c) Special Conditions of the Contract  

(d) General conditions of contract, IAFW-1815(Z)   

 

Should this tender be accepted, I/we agree:-  

 

3.  That a sum of Rs 4,24,000/- (Rupees Four Lac Twenty Four Thousand only) 
forwarded as earnest money shall be retained as a part of security deposit or shall be refunded 

on receipt of the appropriate amount as security deposit within the time specified in IAFW-

1815(R) and IAFW-1815 (Z) (Revised 1953) General conditions of contract.  

 

4.  To supply to the extent to which my/our tender may herein be accepted upon the terms 

and conditions contained or referred to in the said documents and the price or prices quoted by 

me/us in schedule „A‟ hereto, such of the provisions of the items in Sch „A‟ as may be required 

and demanded to me/us during the period of 365 days from the date of commencement of 

work which will be mentioned in Work Order No. 1 and in respect of these on my/our 

tender may herein be accepted. I/we further agree that, any condition of sale or contractors 

general reservations, which may be printed or written on any correspondence, delivery notes, 

invoice etc submitted by me/us in connection with this contract shall not be applicable hereto and 

to refer all disputes, as required by conditions 37 of the sole arbitrator or an Engineer Officer to 

be appointed by the DGBR, Whose decision shall be final and binding.  

 

5.  Any supplies being manufactured under the provision of the contract will be inspected 

during the currency of execution and on final completion by Engineer-In-Charge/OC 

contract/Task Force Commander/ Accepting Office.  

 

Signature in the capacity of ____________________________________day authorized to  

 

sign the tender for and on behalf of Name ___________________________  

 

(In capital letters)  

 

 

(Signature of the Contractor)  

 

Dated :  

 

Witness: - 1         Name & Postal address  

___________________  

___________________ 

___________________ 

___________________  

Witness: - 2         ___________________ 

___________________  

___________________  
 

For Accepting Officer 
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ACCEPTANCE 

 

Name of Work :  SUPPLY AND STACKING OF STONE METAL 40 MM, STONE CHIPS 20 MM AND 

COARSE SAND DRY FOR PERMANENT WORKS FOR CONSTRUCTION / UPGRADATION  OF 

ROAD FLAGHILL-MADHUBALA-DOKALA TO CLASS-09 (N) SURFACED SPECIFICATIONS 

FROM KM 0.00 TO KM 7.00 UNDER 764 BRTF IN PROJECT SWASTIK IN THE STATE OF 

SIKKIM (RETENDER) : JOB NO. G-1804/02 

1. ________ alterations have been made in these documents and as evidence that these 

alterations were made before the execution of this contract agreement they have been initialed by 

the contractor and Shri ___________________________SW / Dir (Contract) of HQ CE (P) Swastik. 

 
2. The said officer is hereby authorized to sign and initial on my behalf the documents forming 

part of this contract. 

 
3. The above tender of M/s  ______________________________________ 

_________________________________ is  accepted by me on behalf of the President of India, in 

respect of Bill of Quantities (BOQ) at Serial page No. 54 at the prices quoted in (online) for                                                   

Rs________________________________________(Rupees__________________________

_____________________________________________________________________

_______only ) 

 

 

 

 

Signature __________________ 

(GS Kambo) 

Brig 

Chief Engineer 

Project Swastik  

Dated: ______________ 

(For and on behalf of  

the President of India) 

 

   
 

Signature of the Contractor       For Accepting Officer 

  

Dated: ______________        

 

 

 

 

 


