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NOTICE INVITING TENDER
(NA NOTICE INVITING TENDER
(NATIONAL COMPETITIVE BIDDING)
BORDER ROAD ORGANISATION
MINISTRY OF DEFENCE
GOVT OF INDIA
CHIEF ENGINEER PROJECT VIJAYAK

NIT No.CE (P) VJK/09/ 2023-24

| Online bids are invited on single stage two bid system for PROVIDING AND
LAYING OF WMM 75 MM _THICK (COMPACTED), WMM 100 MM THICK
(COMPACTED), DBM OF 50 MM THICK (COMPACTED) AND BC OF 40 MM
THICK (COMPACTED) INCLUDING APPLICATION OF PRIME COAT & TACK
COAT WITH BITUMEN _EMULSION, ROAD MARKING WITH
THERMOPLASTIC PAINT (2.50 MM THICK) AND PROVIDING AND FIXING OF
SOLAR STUDS FOR SURFACING WORK IN BETWEEN KM 8.000 AND KM
23.000 (JOB No. 24-LA-PWD-/2022) ON ROAD KHALTSE BATALIKOF 81 RCC/ 16
BRTF UNDER PROJECT VIJAYAK IN LADAKH (UT).

The title of above heading on DPP site https://defproc.gov.in PROVIDING AND
LAYING OF WMM 75 MM THICK (COMPACTED), WMM 100 MM THICK
(COMPACTED), DBM OF 50 MM THICK (COMPACTED) AND BC OF 40 MM THICK
(COMPACTED) INCLUDING APPLICATION OF PRIME COAT & TACK COAT WITH
BITUMEN EMULSION. ROAD MARKING WITH THERMOPLASTIC PAINT (2.50 MM
THICK) AND PROVIDING AND FIXING OF SOLAR STUDS FOR SURFACING WORK
IN BETWEEN KM 8.000 AND KM 23.000 (JOB No. 24-LA-PWD-/2022) ON ROAD
KHALTSE BATALIKOF 81 RCC/ 16 BRTF UNDER PROJECT VIJAYAK IN LADAKH

n.
2. Tender documents may be downloaded from defence procurement portal site

https://defproc.gov.in as per the schedule as given in CRITICAL DATE SHEET as under.
CRITICAL DATE SHEET

Bid Document Publishing Date 24™ May 2023 (1200 hr)
Bid Document Download Start Date 25™ May 2023 (1200 hr)
Clarification Start Date 26™ May 2023 (1200 hr)
Clarification End Date 27™ May 2023 (1200 hr)
Pre Bid Meeting 29" May 2023 (1200 hr)
Bid Submission Start Sate 30™ May 2023 (1200 hr)
Bid Submission End Date 13™ Jun 2023 (1200 hr)
Bid opening Date 14™ Jun 2023 (1200 hr)
Opening of Financial Bid After evaluation, shall be intimated
separately
3. Bids shall be submitted online only at DPP website: https://defproc.gov.in. Manual

bids shall not be accepted. Tenderer/Contractors are advised to follow the instructions
provided in the “Instruction to the contractors/Tenderer for the e-submission of the bids
online through the Defence Procurement Portal for e-procurement at https://defproc.gov.in ”
before proceeding ahead.

(Signature of Contractor) (For
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4. The work is estimated to cost Rs. 1316.00 Lakh (Rupees Thirteen Crore and
Sixteen Lakh only) approximately or as subsequently amended in tender documents or
uploaded in BRO web site www.bro.gov.in and DPP website https://defproc.gov.in. This
estimate, however is not a guarantee and is merely given as a rough guide only and if the
work cost more or less, tenderer shall have no claim on that account of what so ever nature.

S. The tender shall be based on specifications, General Conditions of contracts IAFW-
2249 to be priced by the tenderers.

6. Not more than one tender shall be submitted by one contractor or contractors having
business relationship. Under no circumstances will a father or his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as separate
competitors. A breach of this condition will render the tenders of both parties liable to
rejection.

7. The work is to be completed within 365 days/12 momthsas subsequently amended in
tender documents or uploaded in BRO web site www.bro.gov.in and DPP website
https://defproc.gov.in in accordance with the phasing, if any, indicated in the tender from the
date of handing over the site, which will be generally within one month from the date of issue
of acceptance letter. There will be three phases.

Phase I (km 8.00-14.50) - 05 Months
Phase IT (km 18.00-23.00) - 04 Months
Phase III (km 14.50-18.00) - 03 Months

8. The Chief Engineer Project Vijayak, C/O 56 APO will be the Accepting Officer
here in after referred to as such for the purpose of this contract.

9. Intending tenderer are advised to visit again BRO website www.bro.gov.in (for
reference only) and DPP website https://defproc.gov.in 03 (three) days prior to date of
submission of tender for any corrigendum/addendum/amendment.

10. Earnest money is not required to be attached with tender by the enlisted contractor
with BRO who have submitted standing security deposit but it is required from other
contractors to be attached (Scanned copy) with tender documents for Rs. 9,85,000.00
(Rupees Nine lakh & Eighty Five Thousand only) in the shape of Call Deposit
Receipt/Term Deposit Receipt/Special Term Deposit Receipt in favour of Chief Engineer
Project Vijayak, C/O 56 APO obtained from any Nationalized/ Scheduled Bank having
maturity/validity period 30 days more than validity period of his offer, payable at SBI Kargil
Code No. 1390 (J&K). Earnest money deposit of all unsuccessful tenderer will be returned
immediately by endorsing an authority on the CDR for its refund. The earnest money deposit
of the successful tenderer will be returned on receipt of the full security deposit or will retain
it as a part of security deposit. Any other catagories exemted for EMD by Govt policy like
PSUs, MSME Vendors registered with NSIC in relevant field, UDYAM, Start up, KVIC,
ACASH, WDO, Coir Board, Kendriya Bhandaretc are exempted based on uploading of
exemption certificate issued by competent authority in place of EMD.

11. Successful Bidder (L-1) shall deliver to Accepting Officer a Performance Security for
an amount of 5% of contract sum in the shape of Bank Guarantee or FDR within 28 days of
issue of LoA.

12, Copies of drawings(if applicable) and other documents pertaining to the work(signed
for the purpose of identification by the Accepting Officer or his accredited representative)
and sample of materials and stores to be supplied by the contractor will be opened for
inspection at the following locations:-  Chief Engineer (P) Vijayak,C/o 56 APO

(Signature of Contractor) (ForlAccepting Officer)
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13.  Tenderers are advised to visit the work site by making prior appointment with
Director (Contract), HQ CE (P) Vijayak / Commander 16 BRTF / OC 81 RCC C/O
56APO. Any quarry related to the tender condition may be clarified at following telephone
No:-

1) Director Contract, HQ CE(P) Vijayak (Mobile No-9412077725)
ii) SSW, HQ CE(P) Vijayak (Mobile No-8415935299)
1i1) Commander 16 Task Force (Mobile No-7780819768)
iv) Officer Commanding 81 RCC (Mobile No- 7085126619)
14. A tenderer shall be deemed to have full knowledge of all relevant documents,

samples, site etc whether he has inspected them or not.

15.  Any qualification documents/tender which stipulates any alternative to any of the
conditions laid down or which proposes any other conditions of any description whatsoever is
liable to be rejected.

16.  The Accepting Officer reserves his right to accept a tender submitted by a Public
Undertaking, giving a purchase preference over other tender (s) which may be lower, as are
admissible under the Government Policy. No claim for any compensation or otherwise shall
be admissible from such tenderers whose tenders may be rejected on account of the said
policy.

17. The submission of a tender by a tenderer implies that he had read this notice and
conditions of contract and has made himself fully aware of the scope and specifications of the
work to be done and of the conditions and rates at which stores, tools and plants etc will be
issued to him, local conditions and other factors bearing on the execution of the work.

18. Blank

19.  The scanned copy of original instrument and ts in respect of EMD, duly signed on
each page by the bidder(s), and under taking regarding acceptance of tender conditions,
Enlistment letter if firm is enlisted in BRO, EPFO, Registration letter, GST Registration and
any other documents required to be submitted with respect to various conditions mentioned in
the tender documents must be uploaded alongwith the technical bid. The Hard copies of all
the documents should reach the tender Inviting Authority in the sealed envelope within 05
days of bid submission end date.

20.  Tenderer who has downloaded the tender from the BRO website shall not
temper/modify the tender from in any manner. In case if the same is found to be
tempered/modify in any manner, tender will be summarily rejected and tenderer is liable to
be banned from doing business with BRO.

21. The accepting officer does not bind himself to accept the lowest or any tender or to
give any reason for doing so.

22.  In case of application/bids (Submitted by unenlisted Contractors) where scanned
copies of requisite copy of instrument of EMD were uploaded but the same are not received
in physical form within stipulated time, such bids shall not qualify for opening of financial
bid.

23.  InIn case of rejection of technical bid, contractor may appeal to next higher Engineer
Authority i.e HQ ADGBR(NW), Chandigarh on email bro-adgnw@nic.in with copy to the
Accepting Officer i.e., CE (P) Vijayak on email bro-vjk@nic.in against rejection within 05
days from the date of publishing of result of Technical bid qualification on the DPP Portal,
whose decision shall be final and binding. If the appeal is not made within this period, the
bidder shall forfeit his right of appeal against rejection of his Technical bid. Any appeal
received after 05 days of such publication of result shall not be entertained under any
circumstances.

(Signature of Contractor) (For Accepting Officer)
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24.  For any further particulars, you may refer BRO web site http://www.bro.gov.in and
DPP website https://defproc.gov.in.

25.  In the event of lowest tenderer revoking his offer or revising his rates upward (which
will be treated as revocation of offer), after opening of tenders, EMD shall be forfeited. In
case of BRO enlisted Contractors, the amount equal to Earnest Money Deposit as stipulated
in the Notice of Tender, shall be notified to the tenderer for depositing the amount through
MRO, failing which the amount shall be recovered from payment due to such contractor or
shall be adjusted from the Standing Security Deposit.In addition, such tenderer and his
related firm shall not be allowed to participate in the tendering in second call or subsequent
calls.

26. Blank

27.  The tender shall remain valid for acceptance for a period of 120 days from bid
submission end date.

28. The tender shall be accepted as a whole.

29. Important- Above particulars may change due to Administrative or any other reasons
and shall be available in BRO web site www.bro.gov.in and DPP website
https://defproc.gov.in. Therefore, bidders/contractors are requested to visit BRO website
www.bro.gov.in and DPP website https://defproc.gov.in frequently and at least once again
03(three) days prior to be bid submission date as per critical date sheet, for any changes in
above particulars.

30 The tenderes may contact any of following persons for any clarification on tender
document:-
S Name Appointment Phone No Email id
No
1 Director Director 9412077725 bro-vjk@nic.in
( Contract) (Contract)
2 | SSW (P) Vijayak SSwW 8415935299 bro-vjk@nic.in

31. Contact details of Nodal Officer of BRO is as follows:

S No Name Email id
1 Shri Rakesh Kureel, IDCMS bro-e8@nic.in
(Director Contracts)

32, This notice of tender shall form part of the contract.

(S C Looftiya)

SE (Civ)

Director (Contract)
For Chief Engineer

YMay 2023

File No 81379/ \lp  /E8

Headquarters
Chief Engineer
Project Vijayak
PIN : 931721
C/o 56 APO

(Signature of Contractor) (For Accepting Officer)
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1. HQ DGBR/ E8 section
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2. HQ DGBR/EDP Cell : for uploading on bro web site.

3. HQ CE (P) Chetak, C/O 56 APO
4. HQ CE (P) Sampark/O 56 APO

5. HQ CE(P) Himank, C/O 56 APO
6. HQ CE(P) Beacon, C/O 56 APO
7. HQ CE (P) Yojak, C/o 56 APO

8. HQ CE (P) Hirak, C/O 56 APO
9. HQ CE (P) Deepak, C/O 56 APO
10. HQ CE(P) Shivalik, C/O 56 APO
11. HQ CE (P) Dantak, C/O 99APO
12. HQ CE (P) Swastik, C/O 99 APO
13. HQ CE (P) Sewak, C/O 99APO
14. HQ CE (P) Udayak, C/O 99 APO
15. HQ CE(P) Arunank, C/O 99 APO
16. HQ CE (P) Brahmank C/o 99 APO
17. HQ CE (P) Pushpak, C/O 99APO

18. HQ CE(P) Setuk, C/O 99 APO

19. HQ CE (P) Vartak, C/O 99 APO
20. AO 16 BRTF C/O 56 APO

(Signature of Contractor)

20.  HQ 762 BRTF C/O 56 APO

21.  AO 762 BRTF C/O 56 APO

22.  55RCC C/O 56 APO

23. 54 RCC C/O 56 APO

24. 104 RCC C/O 56 APO

25. 533 SS&TC, C/O 56 APO

26. 1060 Fd Wksp, C/O 56 APO

27.  SBI, Kargil

28.  DC Office, Kargil

29. DC Office, Leh

30. Superintending Engr, PWD, Leh
31.  Executive Engr, PWD, Kargil
32. GE Kargil, C/o 56 APO

33. CWE Kargil, C/o HQ 8 Mtn Div
34. Hill Council, Kargil

35. Post Office, Kargil

36 HQ 16 BRTF C/O 56 APO

37. 81 RCC C/O 56 APO

(For Accepting Officer)



