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http  : //www.gref.gov.in       Headquarters 
http  : //www.bro.gov.in        Chief Engineer 
E-mail : brodtk@gmail.com       Project Dantak 
Tele  : 009752 - 351082/351086/351088    PIN : 931708 
Fax  : 009752 – 351285       C/O  99  APO 
 
80628/            /E8        Feb 2026 
 
M/s _______________________________________ 
 
 

NAME OF WORK:PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF 
ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 
19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN  

Dear Sir (s), 
1. A set of tender documents for the above work is forwarded herewith.  Please note that 
tender will be received by the Accepting Officer at the office of the Chief Engineer (P) Dantak 
C/O 99 APO, Semtokha, Thimphu or at OIC liaison cell located at 1644 Pioneer Company, 19 
BRTF, Jaigaon, West Bengal PIN-736182, Ph 8145087696/9970889254 up to 1730 hrs 
(BST)/1700 hrs (IST) on or before 02 Mar 2026 and Technical Bid (Part-I) of the tender 
documents will be opened at 1530 hrs (BST) on the 05 Mar 2026. Tender received after 
the due date and time will not be considered. 
2. Tenderers or their duly authorized representative who have submitted their tenders and 
who wish to be present at the time of opening of tenders may attend the office of Accepting 
officer Chief Engineer (P) Dantak C/O 99 APO Semtokha, Thimphu at the above mentioned 
time.  
3. Tender documents may also be downloaded from CPP Portal 
http://eprocure.gov.in/epublish/app and printout is to be taken on A4 size paper.  It is advisable 
that downloaded tender document preferably to be printed through laser printer only. 
Submission of photocopy of tender is not permitted. Earnest money, Integrity Pact duly 
signed on each page by the bidder(s) and undertaking given at Page No. 28 of tender must be 
delivered to the Chief Engineer Project along with the T Bid and if Earnest money and 
integrity pact is not submitted along with the T Bid, same shall be rejected by the Accepting 
officer. 
4. Tendering procedure shall be single stage-two bid System and tender documents shall 
be prepared in two parts as under :- 
 
 Part-I (‘Technical Bid’ – ‘T’ Bid) 

 Part-II (‘Price/commercial’ – ‘Q’ Bid) 

mailto:brodtk@gmail.com
http://eprocure.gov.in/epublish/app
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5. Part-I (‘Technical Bid’ – ‘T’ Bid) 
 

5.1 (a)  The tender to be submitted (physically) by the bidder will be comprised of following 
documents: - 
 

(i) Blank. 
 

(ii) Bid security declaration by un-enlisted contractor and enlisted contractors who 
have submitted/not submitted standing security deposit. 

(iii) Signed copy of all the Eligibility/Qualification documents required as per tender 
conditions given at Page No. 03 to Page No.11 of tender documents. 

(iv) Signed copy of Integrity Pact. 
 

(v) Signed copy of undertaking by tenderer given at Serial Page No. 28 of tender. 
 

(b) Following documents will be deemed to be part of the contract during the time of 
acceptance of contract: - 

 

(i) Part-I Technical Bid of the tender document 

(ii) Notice Inviting Tender 

(iii) Special Conditions of Contract 

(iv) Particular/Technical Specifications including Drawings, if any 

(v) Any other Amendment/errata to tender document 

5.2   Technical evaluation criteria 
 

5.2.1 If contractor is not enlisted with BRO or enlisted with BRO but has not submitted 
Standing Security Deposit, he should have submitted Earnest money. 

 

5.2.2 All the pages of T-Bid should have been duly signed by the bidder/authorized 
representative having valid Power of Attorney. 

 
6. Eligibility Criteria:-  (A) Tenderers shall meet the following eligibility criteria for 
qualifying in Technical bid:- 

 

(a) The tenderer should have working capital and/or credit facilities of at least 10% 
(i.e. 107.36 Lakh) of the estimated cost of the work (Applicable only for non – 
enlisted Contractors). 

(b) Engineering Establishment: Firm should have employed following Engineers on 
regular establishment: - 
 

Estimated cost of Work Nos of Engineers 

Between 6 Crores to 12 Crores Four Engineers (Graduate with minimum 2 years 
experience and /or Diploma with 04 years experience) 

 

6.1 Experience: -Tenderer should have successfully completed or substantially completed 
with any Govt agencies/PSU/Municipal Corporation/local Govt bodies 

 

three similar works costing not less than the amount equal to 40% of estimated cost of 
work i.e. Rs. 429.45 Lakh or two similar works costing not less than the amount equal to 50% 
of estimated cost of work i.e. Rs. 536.81 Lakh or one similar work costing not less than the 
amount equal to 80% of estimated cost of work i.e. Rs. 858.89 Lakh in last seven & current 
financial years 
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Similar works means- Construction of Precast Box Culverts for road works. 

Notes: - 

1. Substantially completed works means those works which are 90% completed on the 

date of submission (i.e. gross value of work done up to the last date of submission Is 90% or 
more of the original contract price) and continuing satisfactorily. 

2. Tenderer shaII submit list of work executed in the past 7 years in their letter head duly 
signed by the proprietor/partner/director of the firm in the proforma contained in Clause 8 .1 

3. Completion cost of works shall be brought to common base date of receipt of tender as 
per following formula: - 

 
Completion cost X (1 +Period in days from date of completion to date of receipt of 
tender/365 days) X 0.10) 

 
6.2 Available Bid Capacity (ABC)  
 
6.2.1 ABC as per formula given here-in-after should be more than the estimated cost of work 
i.e > Rs. 1073.62 Lakh given in NIT.  Tenderers shall calculate ABC and submit details duly 
signed on letter head.  
 

Available Bid Capacity = 2.5 x A x N – B 
 

A.- Maximum value of all Civil Engineering works in any one year during the last 5 financial 
years (Updated to the current price level with enhancement factor as given below) supported 
with duly certified Balance Sheets/ Certificates from Chartered Accountant. 
  
Year      Multiplying factor 

Last first year     1.10 

Last second year     1.20 

Last third year     1.30 

Last fourth year     1.40 

Last fifth year     1.50 
  

N- Number of years prescribed for completion of work for which the current bid is invited. 
 

B- Value of the balance ongoing works to be executed in period N. 
 

6.2.2 The tenderers shall indicate actual figures of completion cost of work and value of A 
without any enhancement as stated above. 
 

6.2.3 The tenderer may be accorded an opportunity to clarify or modify his qualification 
documents, if necessary, with respect to any rectifiable defects through option of short fall in 
tender documents to be submitted by the bidder. The tenderer will respond in not more than 
07 days of issuance of the clarification letter through shortfall option failing which his tender is 
liable to be rejected. 
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6.3 Vehicles, Equipments and Plants (VEP): 

 

6.3.1 Tenderer should own or have assured access (through hire/lease/purchase agreement/ 
other commercial means) to the requisite Equipment, Plants and vehicles in good working 
condition (complete usage life not more than 7 years except stone crusher) given hereunder: - 
 

S/No Particulars of Veh/Eqpt/Plant Nos Reqd 

(a) Tipper/Dumpers 03 

(b) Concrete Batch Mixing Plant fully automated (CBMP) 20 
TPH minimum capacity 

01 

(c) Water Truck   01 

(d) Crane for lifting of precast members 10 Tonne minimum 
capacity 

02 

 
6.3.2 Tenderer shall indicate source of requisite Equipment, Plants and Vehicles along with 

vintage required for execution of work in following format-. 
 

(i) Item 
 

(ii) Year of Manufacture 
 

(iii) Source from where to be arranged (Owned/ lease etc.) 
 

(iv) Location presently deployed. 
 

(v) Based on known commitments, whether will be available for use in the proposed 
contract. 

 

(vi) Copy of documentary support of ownership/assured access to the satisfaction of 
the Accepting Officer. 

 

Note :- Tenderer  should own critical VEP as per specific requirement  of  the work as 

decided/specified by the Tender issuing authority in the tender. 
 
 

 

6.4 Performance and other requirements: 
 

(a)  There should not be poor/slow progress in running work. (If yes, submit details and 
reasons of delay to check that these are not attributable to him or am beyond his control.)  
 
(b)  There are no serious defects observed in works which stand unrectified (If yes submit 
details and reasons). 
 
(c)  There are no Cancelled/abandoned contracts in which Govt. unrealized recoveries exist 
(If yes submit details and reasons). 
 
(d)  He/They have not been blacklisted by any Govt. Deptt (If yes submit details and 
reasons). 
 
(e)  There are no any Govt. dues, outstanding against the firm (If yes submit details and 
reasons). 
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(f)  Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful 
arbitration/court cases during last years in which his views/claims substantially rejected. 
 
(g)  Proprietor/partners/directors of firm are not involved in anti national/social activities and 
should have neither been convicted nor should any proceedings be pending in court for such 
activities. 

 

(h) Firm should have been considered capable of taking more load in work load return 

circulated by DGBR. In case the firm is not considered capable for taking more work load due 

to unsatisfactory performance in the running works, in the prevailing   report circulated by 

DGBR their technical bid shall be rejected. 

 
6.5 Disqualification 
 

6.5.1 Even though the tenderers meet the above criteria, they are liable to be disqualified if 
they have made misleading or false information in bidding documents submitted. 
 

7. JOINT VENTURE IN BRO WORKS (Except for EPC Tenders) 

7.1 Two firms are permitted to bid for the tender based on Joint Venture agreement 

between them.  Joint Venture (JV) shall not comprise more than two firms (called parties of 

JV). The format of agreement at Annexure ‘I'.  The JV shall be considered as un-enlisted 

contractor. The JV shall submit Earnest Money Deposit for all tenders and individual Security 

deposit as per instructions, in contract is awarded. 
 

7.2. JV shall be allowed for the following works: - 
 

(a) PEB structure works of any value 

(b) Solar Power works of any value 

7.3. No JV shall be allowed for furniture works. No JV shall be allowed to participate if either 

or both the parties are banned/adversely remarked in WLR of BRO or debarred from 

tendering by any authority.  
 

7.4. Companies other then Indian or Bhutanee shall not be permitted to participate in JV. 

Security clearance of Foreign Companies having foreign citizenship Directors shall dealt with 

as prescribed under subsequent para. 
 

7.5.    (a)    Indian/Bhutanee Companies having Director (s) of foreign origin and 

Indian/Bhutanee Companies having Director (s) of Indian   origin but residing abroad / 

having foreign citizenship shall be permitted to participate in JV. However, security 

clearance in such cases shall be obtained by following procedure laid down by 

Ministry of Home Affairs vide their letter No 11/20034/2013-1S II dt 30 Jun 2015 and 

amendment there if vide OM No 11/20034/2013-11 dt 09 Dec 2015. These letters, 

being classified, are not being shared. The case for security clearance shall be 

processed to HQ DGBR for taking up matter with concerned authorities. 
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(b) Case for security clearance shall be processed to HQ DGBR on PRIORITY after 

opening T-bid (Cover-1). Further processing of tender to open Finance Bid (Cover 2) 

shall not be held up awaiting receipt of security clearance. However, if the JV requiring 

security clearance of Director(s) becomes L1, the tender shall be accepted only on 

receipt of security clearance. For this, the Accepting officer will pursue the security 

clearance vigorously. 
 

 

7.6 A valid agreement shall exist between the parties of JV defining clearly the role, 

responsibility and scope of work of each party, percentage share of  each party along 

with nomination of leader (lead Party) for the purpose of this work and a confirmation 

that the parties of the JV are jointly and severally responsible. 

7.7 JV as a single unit or each party of the JV shall have Permanent Account Number 
(PAN) and GSTIN. However, if the contract is awarded to the JV, then PAN & GSTIN 
shall be obtained by the JV as single unit. 

 

7.8 The JV shall have two parties.  The Iead party of the JV shall meet minimum 60%   or 
the percentage of share in the JV (whichever is higher) of the qualifying criteria 
pertaining to (a) past experience of completed works, (b) Average Annual Turnover, (c) 
Bank Solvency/ FinanciaIIy Sound for engagement and (d) Working Capital. Both the 
parties combined shall meet minimum 120% of the above qualifying criteria The party 
other than the lead party shall meet minimum 30% of the above qualifying criteria. 

 

7.9 Both the Parties of JV shall jointly possess the required T&P, machinery and 

 engineering/ supervisory staff. T&P can be either on ownership basis or lease hold as 

stipulated in NIT/ tender documents and documentary proof of the same shall be 

submitted other qualification criteria shall be meet fully/ Jointly by both the parties of JV 

or as a single unit of JV. 
 

7.1.0 In the Residual Bid Capacity (in the formula 2.5 xAxN-B, where A= Maximum turnover 

in last five financial years, N= Period of completion of contracted (tendered) work (in 

years calculated till two decimal places) and B= Value of balance work in all Govt & 

Private works), in respect of a JV, values of A and B shall be the sum total of the 

respective figures of both the parties. 
 

7.1.1 Similarly when a Firm/ Contractor working in JV applies for tender (s) in his own 

capacity (i.e. independently), the part value of A and B of his JV work (s) in proportion 

to his percentage share in JV shall also be considered against the tender applied in his 

own capacity and capacity and hence these details shall be submitted by the Firm/ 

Contractor in his T- bid. 
 

7.1.2 JV concluded upto the date of bid submission is permitted to apply. Copy of JV should 

be uploaded. The Department reserves the right to verify the particulars furnished by 

the applicant independently. If any information furnished by the applicant JV is found 

incorrect and / or misleading and/or false representation and/or deliberately 

suppressed information, at a later stage, the JV and both the parties shall be liable to 

be debarred from tendering/taking up of any work in BRO. 
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7.1.3 Party/parties will not be allowed to bid for the same tender in their independent 

capacity as well as under JV. Also, no party will be allowed to bid for the same tender 

under multiple JVs.   In case of violation (party/parties bidding independently as well as 

under JV for the same tender, party/parties bidding for the same tender under multiple 

JVs), the bid of the party/parties concerned as well as the bid(s) of the related JV(s) 

shall not be opened (i.e. shall not be qualified in T bid Cover '1'). 
 

7.1.4 The lead party shall attend all progress review meetings and shall be answerable to all 

issues relating to the project. 

 

7.1.5 For any of the defaults as under of the JV, administrative action shall be taken against 

both the parties of the JV: -  
 

(a) In case of non-submission of physical original documents of cost of tender, 

EMD- Barring from bidding for six months. 

 
(b) Due to default in performance of contract etc.- Administrative actions as per 

existing instructions 

 

7.1.6 Any unrealized recovery from JV shall be recovered proportionately from the parties in 

proportion to their percentage share in the JV. If it is not possible to recover 

proportionate share (partly/fully) form one party, it shall be recovered from other party.  

 
8  List & format of eligibility documents to be attached alongwith Part-I of tender 
documents to prove eligibility: -  
 

8.1  List of works completed/substantially completed in “last seven and current” financial years and 
ongoing works in following format: - 
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Note: Works proving eligibility criteria of experience shall be highlighted and performance 
certificate from client in respect of these works shall be submitted. 
 
8.2 Available Bid Capacity:  
 
For -A:-  Balance sheets/certificates from registered Chartered Accountant indicating annual 
turnover of Civil Engineering works constructed in last 5 years. 
 

For-B: - Contractors shall submit details of ongoing works as per format stated in Clause 8.1 
of above. 
 

Tenderers shall calculate ABC and submit details duly signed. 
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8.3 Equipments, Plants and Vehicles: 
 

(a) Tenderer shall indicate source of requisite Equipment, Plants and vehicles in 
good working condition required for execution of work in following format: - 

 
S/No Item  Item Year of manufacture Source from 

where to be 
arranged 
(Owned/Leased) 

Location 
presently 
deployed 

Whether will 
be available 
for use in the 
present 
contract 

 

(b)   Copy of documentary support of ownership/assured access to the satisfaction of 
the Accepting officer is required to be enclosed. 

                                                                                   
8.4. Integrity Pact (IP) (applicable for tender with estimated cost of Rs. 5.00 Crore and above 
for all contract works and in tender for procurement services, stores, equipment & plants with 
estimated cost of Rs. 1.00 Crore and above). 

 

IP duly signed by Accepting Officer/ authorized officer has been uploaded along with this 
tender as Annx-II same shall be signed by bidder(s) on each page and scanned copy shall be 
submitted as part of Technical bid (cover-1) and original IP duly signed on each page shall be 
forwarded by post along with tender fee and EMD (if applicable). IP will be an integral part of the 
Contract and both parties are bound by its provision. 
 

8.5 Performance and other requirements.   
 

8.5.1 Tenderer shall submit undertaking that: - 
 

(a)  There is no poor/slow progress in running works. (If yes, he will submit details and 
reasons of delay to check that these are not attributable to him or are beyond his control). 

 

(b) There are no serious defects observed in works which stand un-rectified (If yes, he will 
submit details and reasons). 

 

(c) There are no cancelled/abandoned contracts in which Govt. unrealized recoveries exist 
(If yes, he will submit details and reasons). 

 

(d)  He/They have not been blacklisted by any Govt. Deptt (If yes, he will submit details and 
reasons). 

 

(e)  There are no any Govt. dues outstanding against the firm (If yes, he will submit details 
and reasons). 
 

(f)  Proprietor/partners/directors of firm are not involved in anti national/social activities and 
have neither been convicted nor are any proceedings pending in court for such activities (If 
yes, he will submit details). 

 

8.5.2 Tenderer shall submit information of all arbitration/court cases decided during last five & 
current financial years and also presently in progress as per following format: - 
 

(a)   Name and address of employer. 
 

(b)  Cause of dispute. 
 

(c)  Amount involved. 
 

(d)   Brief of Court judgment/arbitration award (if published) otherwise present progress. 
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8.6 Working capital: - 
 

Copy of latest balance sheet/income tax return for working capital and/or Banker’s 
certificate for credit facilities.  If necessary, Department will make inquiries with the tenderer’s 
Banker. 
 

8.7 Constitution of firm along with copy of partnership deed (in case of partnership firms) and 
memorandum of articles and association (in case of limited companies). 
 

8.8 In case of unenlisted firms, Copies of Passport of proprietor/partners/directors (if available). 
Present address & photograph for verification of character and antecedents of 
proprietor/partners/directors from police authorities. 

 
8.9 Copies of PAN Card of proprietor/partners/directors. 
 

8.10 Lowest bidder if unenlisted firm in BRO (if his offer is decided for acceptance) will be 
required to fill enlistment form for provisional enlistment. 
 

Notes:- 
 

1 Documents as listed at clause 8.6 to 8.8 above are exempted for tenderers enlisted 
with BRO in any class. 
 

2 Affidavits shall be submitted on Non-Judicial stamp papers of appropriate values duly 
attested by the Magistrate/Notary Public. 
 

3 Photocopies of documents shall be attested by Gazetted officer/Public notary and also 
self attested. 
 

4 The bidder should meet all the technical evaluation criteria indicated in the bid 
documents in order that the bid is considered to be technically responsive   and the 
bidder qualifying to have its Financial Bid opened. 

 
9. Part-II (‘Price/commercial’ – ‘Q’ Bid) 
 

9.1 Part-II ‘Price/commercial Bid’ – ‘Q’ Bid) shall comprise of the following: - 
 

(i) Schedule- ‘A’ Notes. 

(ii) Schedule ‘A’ (to be quoted by Bidder) 

(iii) Schedules ‘B’, ‘C’, & ‘D’. 

 (iv) Tender page 

10 Q bid evaluation 
 

(i) Arithmetical corrections shall be made as per General condition of contracts 6(A)(A) 
of IAFW-2249. 

 

(ii) Commercial bids will be reviewed to ensure that the figures indicated therein are 
consistent with the details of the corresponding Technical bids. 

 

 (iii) For the purpose of evaluation “cost” shall be inclusive of all taxes and duties. 
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(iv) Cost of all items of Schedule ‘A’ shall be totaled and the bidder who has quoted 
lowest total cost in Schedule A (L-1) shall be considered successful bidder and all other 
bidders shall be considered unsuccessful.  Offer of successful bidder (L-1) shall only be 
considered for acceptance. If L-1 backs out, re-tendering shall be resorted in a fair and 
transparent manner. Completion period as indicated in Tender Document have been 
accepted. 

 

10.1 The Chief Engineer Project Dantak will be Accepting Officer here-in-after referred to 
as such for the purpose of this contract. 
 

10.2 If tenderers desire that any condition or stipulation given in the tender documents is to 
be modified or deleted, they may submit their comments/suggestions before last working date 
of clarification as shown in critical date details in subject tender ID for consideration by the 
Deptt for issue of corrigendum/amendments to tender documents. If Deptt considers 
comments/ suggestions suitable, corrigendum/amendments to tender documents shall be 
issued and also uploaded on E- tendering Portal. If Deptt does not consider 
comments/suggestion suitable, corrigendum/amendments to tender documents shall not be 
issued/uploaded on E- tendering Portal and tenderers shall quote strictly complying with the 
various provisions given in the tender documents.  Any tender who stipulates any alterations 
to any of the conditions/provisions laid down in tender documents (including 
corrigendum/amendments) or which proposes any other conditions of any description 
whatsoever is liable to be rejected. 
 

10.3 The tenderers are advised to visit the work site to acquaint themselves of working and 
site conditions, before submitting their tender.  The submission of tender by a person implies 
that he has read this tender forwarding letter, the conditions of contract and has made himself 
aware of the scope and specifications of the work to be done and of the conditions and other 
factors, site conditions, taxes & levies prevailing etc which may affect the quotation and 
execution of the work. 
 

10.4 Tenderer must be very careful to deliver a bonafide tender, failing which the tenders are 
liable to be rejected.  Tenderers are, therefore, advised to ensure that their tender must satisfy 
each and every condition laid down in the tender documents. 
 

10.5 Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as amended 
up to date particularly section 5 thereof. 
 
11 Earnest Money :- 
 

(a) Earnest money is not required to be attached with tender by the enlisted 
contractor with BRO (term “enlisted contractor” used in tender documents means 
“enlisted contractor with BRO”) who have submitted standing security but same is 
required from unenlisted contractor/enlisted contractors with BRO, who have not 
submitted standing security deposit. 
(b) Unenlisted contractors with BRO/enlisted contractors with BRO, who have 
not submitted standing security deposit will submit the tender accompanied with 
Earnest Money amounting to Rs. 8,61,810.00 (Rupees Eight Lakh Sixty One 
Thousand Eight Hundred Ten only) in the form of Deposit at call receipt/Term 
deposit receipt/Special Term deposit receipt issued in favour of Chief Engineer 
(P) Dantak C/O 99 APO by Nationalised/ Scheduled Bank. Tender not 
accompanied with earnest money will not be considered for acceptance. The  
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amount of this receipt should be basic amount and not their maturity value. Any 
deposit lying with the department in any form against any other tender and/or 
contract shall not be considered for adjustment as the earnest money in the form 
as indicated here-in 
–before or accompanied with any letter/communication containing any request for 
adjustment of any other deposit as earnest money shall be treated as non 
bonafied tender. 
(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) 
after opening of price bids and to successful (L-1) bidder after receipt of security 
deposit. 
(d) However, MSME registered firm should be exempted for submission of EMD. 

 

12. Performance security: -  
 

12.1 Within 28 days of receipt of the letter of acceptance, the successful contractor shall 
deliver to the accepting Officer a Performance Security for an amount equivalent to 5% (Vide 
HQ DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 2023) of the 
Contract sum as laid down under condition 19 of IAFW-2249 / Condition 14 A of IAFW -1815 Z 
(General Conditions of Contract). Work order No 1 shall be placed only after submission of 
Performance Security Deposit. 
 
12.2 Failure of the successful contractor to comply with the requirement of sub clause 12.1 
shall constitute sufficient grounds for cancellation of award of work and forfeiture of the 
Earnest Money. In case of BRO enlisted contractor amount equal to the Earnest Money 
stipulated in the Notice Inviting Tender, shall be notified to the tenderer for depositing the 
amount through MRO, issue of tender to such tenderers shall remain suspended till the 
aforesaid amount equal to the earnest Money is deposited in Government Treasury. 

 
12.3 In the   event of contract being cancelled, under Condition 52, 53 & 54 of IAFW-2249 or 
under conditions 26, 27 & 28 of IAFW -1815Z General Conditions of Contracts the 
Performance Security & retention money as per last RAR shall be forfeited. ALL T&P and 
material of contrator lying at site shall be confiscated by the Government and shall be 
absolutely at the disposal of the President of India and no compensation whatsoever shall be 
allowed by department. 
 

12.4 Form for Bank Guarantee Bond against Performance Security Deposit shall be as per 
Annx-III. 

 

12.5 The period of validity of the Bank Guarantee Bond against Performance Security shall 
be upto and including the scheduled date of expiry of Defects Liability Period. 
 

13 The Accepting Officer reserves the right to accept a tender submitted by a Public 
Undertaking, giving a purchase preference over other tender(s) as are admissible under the 
Government Policy. No claim for any compensation or otherwise shall be admissible to such 
tenders whose tenders may be rejected on account of the said policy. 
 

14. The tender shall remain open for acceptance for a period of 120 days from bid 
submission end date. 
 

15. On acceptance of tender, the name of authorized representative (s) of the contractors 
who would be responsible for taking instructions from Engineer-in-Charge or its authorized  
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representative shall be intimated by the contractor within 7 days of issue of Acceptance 
letters. 
 

16. Revision/Modification of quoted Price 
 

(a) In case the tenderer has to revise /modify /withdraw his quoted rates / offer after 
it is uploaded in e-tendering portal he may do so on before bid submission end date & 
time in in e-tendering portal only. Any revision/ modification in offer / withdrawal of offer 
in the form of an open letter after bid submission end date & time and the same shall be 
considered as revocation of offer and shall not be taken into account, while considering 
his originally quoted offer. 
 

17. Revocation of offer 
 

In the event of lowest tenderer revokes his offer or revise his rates upward (which will 
be treated as revocation of offer), after bid submission end date and before expiry of 
original validity period stipulated in tender documents, the earnest money deposited by 
him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the 
earnest money stipulated in the Notice Tender, shall be notified to the tenderer for 
depositing the amount through MRO, failing which the amount shall be recovered from 
any payment due to such contractor or shall be adjusted from the Standing Security 
Deposit. In addition, L-1 tenderer revoking offer and his related firms shall not be issued 
the tender in second or subsequent calls of subject work. 
 

18. Tenderers are requested to quote rates both in figure and words against each 
item of Schedule ‘A’ and extend the amount in Schedule ‘A’. 
 
19. All the tender documents (Part-I & Part-II) shall be submitted together at one 
stage but placed in separate sealed envelopes (supplied by the tenderer) duly marked 
Part I and Part II as stated above. All the two envelopes containing Part I and Part II duly 
sealed shall be put in one large size envelope (cloth lined, outer cover to be supplied by the 
tenderer). This outer cover shall indicate name of work, name of tenderer, last date and time 
of receipt of tender prominently. 
 
20. The tender documents (Part-I and Part-II) should be submitted/should be dropped 
in Tender Box kept at the office of Accepting Officer HQ CE (P) Dantak, C/O 99 APO or 
at OIC liaison cell located at Supervisor Mess, 19 BRTF, Jaigaon, West Bengal PIN-736182, 
Ph 8145087696/9970889254 before the date and time fixed for receipt of tender. The 
tender received after due date and time shall not be considered for acceptance.  BRO shall 
not be responsible for any postal or other delay and shall not take care to ensure the 
submission of tender at place and time fixed for receipt of tender. 
 
21. Tender shall be opened immediately after time indicated in Para 1 herein before in the 
presence of the tenderers or their authorized representative whoever wish to be present. Part-
I only shall be opened first on 05 Feb 2026 at 1530 hrs (BST). Part II (Priced bid) shall not be 
opened.  Part II (Price bid) envelopes shall be signed by the tender opening officers and some 
bidders present and shall be put in separate large envelope and sealed by the opening 
officers.  Large envelop shall also be signed by the tender opening officers and some bidders 
present. This large size envelope containing unopened price bids shall be kept in safe custody  
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of the officer nominated by the Accepting officer for this purpose. Part I (Technical Bid) will be 
evaluated as per technical evaluation criteria given in the tender documents. Unqualified 
tenders will also be informed and their Part II (Price Bid) shall be returned unopened 
separately.  The date of opening of price bids will be intimated separately to the qualified firms 
and the Part II (Priced Bid as sealed in large size envelope) will be opened on the scheduled 
date in the presence of such tenderers who choose to be present and the amounts quoted by 
the tenderers shall be read out by the opening officer(s) to the tenderers.   

 
 
 
Yours Faithfully 

 
 
 
(Signature of the Contractor)       For Accepting Officer 
  
 Enclosures: Tender Documents  
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ANNEXURE ·I 
 

Format for Joint Bidding Agreement for Joint Venture 
( to be executed on stamp paper of appropriate value) 

 

THIS JOINT  BIDDING AGREEMENT  is entered into on this the………………………….day 
of……………2024 
 

AMONGST 
 

1 .............................................................having     its     registered     office     
at.,............................... 
(hereinafter referred to as the 'First Part' which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 

AND 
 

2   ………………………………………… Having its registered Office at……………………  
(hereinafter referred to as the 'Second Part' which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 
The above mentioned parties of the FIRST and SECOND PART are collectively referred to as 
the 
"Parties" and each is individually referred to as a "Party" 

WHEREAS, 
(A) The BORDER ROADS ORGANIZATION, represented by Chief Engineer (P)  Dantak 
and Having its office at CE (P)  Dantak, Semtokha, Thimphu PIN : 931708, C/o 99 APO 
(hereinafter referred to as the "Authority" which expression shall, unless repugnant to the 
context or meaning thereof, include its administrator, successors and assigns) has invited bid 
by its Tender ID No.              CE(P) DANTAK/05 OF 2024-25 for NAME OF WORK:PART-
I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) 
AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN  

(B) The Parties are interest in jointly bidding for the tender as member of a Joint Venture 
and in accordance with the terms and conditions of the tender document in respect of the 
work, and 
 

(C) It is necessary condition under the pre-qualifying criteria (PQC) that the parties of the 
Joint 
Venture shall enter into a Joint Bidding Agreement and furnish a copy there of with the 
Application. 
 

NOW IT IS HEREBY AGREED as follows: 
 

1. Definitions and Interpretations 
 

In this Agreement, the capitalized terms shall, unless the context otherwise requires, 
have the meaning ascribed thereto under the PQC in the Notice Inviting Tender. 

 

 



EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

CA NO. CE (P)  DANTAK/       OF 2025-26         Serial Page No.16 
TENDER NO CE (P) DANTAK/16 OF 2025-26 
 

2. Joint Venture 
 
(a) The parties do hereby   irrevocably constitute a Joint Venture for the purposes of 
jointly participating in the Bidding Process for the project 

 
(b) The Parties hereby undertake to participate in the Bidding Process only through 
this Joint Venture and not individually and/or through any other Joint Venture 
constituted for this Project, either directly or indirectly. 

 
3. Covenants 

 

The parties hereby undertake that in the event the Joint Venture   is declared the 
selected Bidder and awarded the contract, it shall perform all its obligations as the 
Contractor in terms of the Contract. 

 

Role of the Parties 

The parties hereby undertake to perform the roles and responsibilities as described 
below: 

(a) Party of the First shall be the Lead member of the Joint Venture and shall have 
the power of attorney from the other Party for conducting all business for and on behalf 
of the Joint Venture during the Bidding Process and execution process as well as post 
execution process. 

 

(b) Party of the Second Part shall be the Member of the Joint Venture 
 

4. Joint and Several Liability 
 

The parties do hereby undertake to be jointly and severally responsible for all 
obligations and liabilities relating to the Project and in accordance with the terms and 
conditions given in the NIT and Tender Documents. 
. 

 Field of expertise 
 

 The parties do hereby declare that the field of expertise of the parties are as under: - 
 
 First party  
 

Second Party 
 

 Share of Works in the Project 
 

The parties agree that the proportion of the Contract to be allocated among the parties 
shall be as follows: - 

 

First party 
 

Second Party 
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5. Representation of the Parties 
 

Each Party represents to the other Party as of the date of this Agreement that: 

(a) Such Party is duly organised, validly existing all in good standing under the laws 

of its incorporation and has all requisite power and authority to enter into this 

Agreement; 

(b) The execution, delivery and performance by such party of this Agreement has 

been authorized by all necessary and appropriate corporate or governmental action 

and a copy of the extract of the charter documents and board resolution/power of 

attorney in favour of the person executing this Agreement for the delegation of power 

and authority to execute this Agreement on behalf of the Joint Venture party is annexed 

to this Agreement, and will not, to the best of its knowledge: - 
 

(i) Require any consent or approval not already obtained; 
 

(ii) Violate any applicable law presently in effect and having applicability to it, 
 

(iii) Violate the memorandum and articles of association, by-laws or Other 
applicable organizational documents thereof, 

 

(iv) Violate any clearance, permit, concession, grant, license or other 
governmental authorization, approval, judgment, order or decree or any 
mortgage agreement, indenture or any other instrument to which such Party is a 
Party or by which such Party or any of its properties or assets are bound or that 
is otherwise applicable to such Party; or 

 

(v) Create or impose any liens, mortgages, pledges, claims, security interest, 
charges or encumbrances or obligations to create a lien, charge, pledge, 
security, interest, encumbrances or, mortgage in or on the property of such 
Party, except for encumbrances that would not, individually or in the aggregate, 
have a material adverse effect on the financial condition or prospects or 
business of such Party so as to prevent such Party from fulfilling its obligations 
under this Agreement. 
 

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and 
 

(d) There is no litigation pending or, to the best of such Party's knowledge, 
threatened to which it or any of its Affiliates is a Party that presently affects or which 
would have a material adverse effect on the financial condition or prospects or business 
of such party in the fulfillment of its obligations under this Agreement. 

 

6. Termination 
 

This Agreement shall be effective from the date hereof and shall continue in full 
force and effect until completion of Defect Liability Period under and in accordance with 
the Contract, in case the Project is awarded to the Joint Venture. However, in case the 
Joint Venture does not pre-qualify for the Project of does not get selected for award of 
the Project, the agreement will stand terminated in case the Applicant does not pre-
qualify or upon return of the Bid Security by the Authority to the Bidder, as the case, 
may be. 
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7. Miscellaneous 

 
(a) This Joint Bidding Agreement shall be governed by Laws of India. 

 
(b) The Parties acknowledge and accept that this Agreement shall not be amended 
by the Parties without the prior written consent of the Authority. 
 
IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN 
 

 
SIGNED, SEALED AND DELIVERED  SIGNED, SEALED AND DELIVERED 
 
For and on behalf of 
 
 
LEAD member by:     SECOND PART 
 
 
 
 
(Signature)       (Signature) 
(Name)       (Name) 
 (Designation)     (Designation)  
(Address)      (Address) 
 
 
WITNESS 
 
ln the presence of: 
 
1.                                                                                  2. 
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ANNEXURE ·II 

To be signed by the bidder and same signatory competent/authorized to sign the 
relevant Contract on behalf of BRO 

 

INTEGRITY PACT 
 

This Integrity Pact is made at ….......................on this ……….. day of……..    2026   
 

BETWEEN 
 

President of India represented through Chief Engineer Border Roads Organisation,  
Ministry of Defence, CE (P) Dantak PIN: 931708, C/O 99 APO. 

 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 
 

AND 
………..…………..    …………………………..    
……………………… 

(Name and Address of the Bidder/Contractor) 
 
 

       (Hereinafter referred to as the through 
  (Details of duly authorized signatory) 
 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

Preamble 
 

WHEREAS the Principal / Owner has floated the Tender (NIT No.                                      
CE (P) DTK/16 OF 2025-26 (hereinafter referred to as “Tender/Bid") and intends to award, 
under laid down, organizational procedure, contract for 
……………………………………………………………………………………………………… 

 

NAME OF WORK:PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF 
ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 
19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN  

hereinafter referred to as the “Contract". 
 

AND WHEREAS the Principal)/Owner values full compliance with all relevant laws of the land, 
rules, regulations. Economic use of resources and of fairness/transparency in its relation with 
its Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as *Integrity Pact“ or "Pact"), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 



EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

CA NO. CE (P)  DANTAK/       OF 2025-26         Serial Page No.20 
TENDER NO CE (P) DANTAK/16 OF 2025-26 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 

1. Commitment of the Principal/Owner 
 

(a) The Principal/Owner commits itself to take all measures necessary to 
prevent corruption and to observe the following principles: 

 

(i) No employee of the Principal/owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. “ 

 

(ii) The Principal/Owner will, during the Tender process, treat all Bidder(s) 
with equity and reason. The Principal/Owner will, in particular, before and during 
the Tender process, provide to all Bidder(s/ the same information and will not 
provide to any Bidder(s) confidential / additional 

 

(iii) The Principal/Owner shall endeavor to exclude from the Tender process 
any person, whose conduct in the past has been of biased nature. 

 

(b) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 
Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 
 

2. Commitment of the Bidder (s}/Contractor(s) 
 

(a) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract, 

 

(b) The Bidder(s)/Contractor (s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 

(i) The Bidder(s)/Contractor(s) will not, directly or through any other person 
or firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the Contract. 

 

(ii) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 
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(iii) The Bidder(s)/Contractor(s) will not commit any offence under the 
relevant IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, 
(for the purpose of competition or personal gain), or pass on to others, any 
information or documents provided by the Principal/Owner as part of the 
business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

 
 

(iv) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 
 

(v) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 
all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
Contract. 

 

(c) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 

(d) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 

 

(e) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 

3. Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/owner under law or 
the Contractor its established policies and laid down procedures, the Principal/Owner shall 
have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 
and the Bidder/ Contractor accepts and undertakes to respect and uphold the 
Principal/Owner's absolute right: 
 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 
has committed a transgression through a violation of Para 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 14 
days notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s)  
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from the Tender process or terminate/determine the Contract, if already executed or 
exclude the Bidder/Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided   by the Principal/owner. 

 

(b) Forfeiture of EMD /Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to para 3(a), the Principal/owner apart from 
exercising any legal rights that may have accrued to the Principal/Owner, may in its 
considered opinion forfeit the entire amount of Earnest Money Deposit / Performance 
Guarantee / Security Deposit of the Bidder/Contractor. 
 
(c)       Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 
or Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/owner will inform 
the same to law enforcing agencies for further investigation. 
 

4.  Blank 
 

5. Previous Transgression 
 

(a) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach or 
with Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 

(b) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

(c) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, (he 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

6. Equal Treatment of all Bidders/Contractors/Subcontractors 
 

(a) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/P act by 
any of its Subcontractors/sub-vendors. 

 

(b)  The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 

(c)  The Principal/owner will disqualify Bidders, who do not submit, the any signed 
Pact between the Principal/owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 
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7.         Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor after the final payment under the contract has been made or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Competent Authority, BRO. 

 
 

8. Other Provisions 
 

a. This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the formation of the Principal/Owner, who has floated the Tender. 
 
b. Changes and supplements need to be made in writing. Side agreements have 
not been made. 

 

c. If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

 

d. Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

 

e. It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
the Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 

 

9. Legal and Prior Rights 
 

       All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
the Tender/Contact documents with regard any of the provisions covered under this Integrity 
Pact. 

10. Independent Monitors 

a. That the MoD has appointed following Independent Monitors for this Pact:- 
(i) Shri Narayana Murthy Ganapathy, IFoS (Retd), 
 Mob No. 9415147429,  E-mail : gana_narayan@yahoo.com 
(ii)      Shri Lalatendu Mohanti, IPS (Retd), 
 Mob No. 9717095659,  E-mail : L.mohanti@gamil.com 
(iii)     Shri Sanjay Singh, Dir(Contracts), Email:-ddgepcncontract@bro.gov.in 

Any complaint with regard to violation of IP, whenever received, will be referred to 
the Independent Monitors for their comments / enquiry. 

 
 
 
 

mailto:L.mohanti@gamil.com
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b. The task of the Monitor is to review independently and objectively, any complaint 
received with regard to violation of Integrity Pact and offer comments or carry out 
enquiry as deemed fit. 

 

c. That the Monitor is not subject to any instructions by the representatives of the 
parties and would perform his functions neutrally and independently. 

 

d. That the, Bidder/Contractor accepts that if the Monitor needs to access any 
records then the Monitor shall have the right to access without restriction to all project 
documentation of the Principal / owner including that provided by the Bidder/Contractor. 
The Bidder/Contractor will also grant the Monitor, upon his request and demonstration 
of a valid interest, unrestricted and unconditional access to his project documentation 
including minutes of meeting. The same is applicable to Sub - Contractors and 
Associates. The Monitor is under obligation to treat the information and documents of 
the principal/owner and Bidder/Contractor/ Sub- Contractors/ Associates with 
confidentiality. 

e. That if the Monitor has reported to the Principal/Owner a substantiated suspicion 
of an offence under relevant Anti Corruption Laws of India and the Principal/owner has 
not, within reasonable time, taken visible action to proceed against such offence or 
reported it to the Vigilance Department, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

f. The word ’Monitor’ would include singular and plural. 
 
 
 

(For and on behalf of Bidder/Contractor)    (For and on behalf of Principal/Owner) 

 
WITNESSES: 
 
1…………………………………..    2………………………………….. 

(Signature, name and address)    (Signature, name and address) 
 
Dated: 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

CA NO. CE (P)  DANTAK/       OF 2025-26         Serial Page No.25 
TENDER NO CE (P) DANTAK/16 OF 2025-26 
 

INTEGRITY PACT 
To, 
 

The Chief Engineer 
HQ Project Dantak 
Accepting Officer 
 

Sub:   NAME OF WORK:PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF 
SIZE 2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION 
OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 
RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN  

  

Dear Sir, 
 
I/We acknowledge that BRO is committed to follow the principles thereof as enumerated in the 
integrity Pact enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the integrity Pact, which is an integral part of tender document, failing which 
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING 
OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 
ACCEPTANCE of the conditions of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Pact in letter and spirit and further 
agree that execution of the said integrity Pact shall be separate and distinct from the main 
contract, which will come into existence when tender/bid is finally accepted by BRO. I/We 
acknowledge and accept the validity of the Integrity Pact, which shall be in line with para 15 of 
the enclosed Integrity Pact 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Pact, 
while submitting the tender/bid, BRO shall have unqualified, absolute and unfettered right to 
disqualify the tender/bidder and reject the tender/bid is accordance with terms and conditions 
of the tender/ bid. 
 
Yours faithfully 
 
 
(Duly authorized signatory of the Bidder) 
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INTEGRITY PACT 

To, 
 
----------------------- 
------------------------ 
----------------------- 
 
Sub:  NAME OF WORK:PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF 
SIZE 2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION 
OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 
RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN  

 

 

Dear Sir, 
 
It is hereby declared that BRO is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Pact which is an integral part of tender/bid documents, falling 
which the tender/bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected. 
 
This declaration shall form part and parcel of the Integrity Pact and signing of the same shall 
be deemed as acceptance and signing of the Integrity Pact on behalf of the BRO. 
 
 
           

Yours faithfully 
 
 
 

Chief Engineer  
Project Dantak 
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ANNEXURE ·III 
PERFORMANCE GUARANTEE BOND 

 

1. In    consideration of the President of India (hereinafter called “the government”) having agreed 

to exempt…………. (hereinafter called "the said Contractor’s) from the demand. under the terms and 

conditions of an Agreement dated..................................Made between………………….. 

...........................and………………………………..for…………………………………………………. 

(hereinafter called "the said Agreement”) of Security deposit for the due fulfilment by the said 

contractors of the terms and conditions contained in the said Agreement on production of a Bank 

Guarantee for Rs ........................( Rupees……………………………………….only) we………….   

……………………..bank Ltd (hereinafter referred as the Bank) do hereby  undertake to pay  to the 

Government an amount not exceeding.  Rs ………………Against any loss or damage caused to or 

would be caused to or suffered by the Government, by reason of any breach by the said contractor(s) of 

any the terms or conditions contained in the said Agreement. · 

 

2. We…………………………. Bank Ltd. Do hereby undertake to pay  the amounts due and  

payable  under this guarantee without any demur, merely on a demand from the Government, stating 

that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement or by reason of the contractor’s (s) failure to perform the said 

Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee shall be restricted to an amount not exceeding Rs.. 

……………………….. 

 

3. We…………………………. Bank Ltd. Further agree that guarantee.: herein contained shall 

remain in full force and  effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable  till all the dues of the Government  under or by 

the virtue of the said Agreement have been fully  paid and its claims satisfied or discharged or  

till... ..............................(Office/ Department).  Ministry of……………………………  Certifies   that 

the terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this guarantee 

is made to us in writing on a before the ...........................we shall be discharged from all liability: under 

this guarantee thereafter. 

 

4. We…………………………. Bank Ltd. Further agree with the Government that the Government 

shall have the fullest liberty without affecting in any manner our obligations  hereunder to vary any of 

the terms and conditions of the said Agreement or to extend time of performance by the said 

Contractor(s) from time to time: or to postpone for any time or from time to time any of the powers 

exercisable by the Government against the said contractor(s) and to forbear or enforce any of the terms 

and  conditions relating to the said agreement and we shall not be relieved from our liability by reason 

of any such variation or extension being granted to the said contractor(s) or for any forbearance act or 

omission on the part of Government or any indulgence by the Government to the said contractor(s) or 

any such matter or thing whatsoever which under the law relating to sureties would but for this 

provision have effect of so relieving us. 

 

5. We…………………………. Bank Ltd. lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Government in writing. 
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Appendix ‘A’ 
(Ref Para-15 (f) of Forwarding Letter) 

 
 

UNDERTAKING BY AUTHORISED SIGNATORY 
 
  
 I, the undersigned do hereby under take that our firm M/s ______________________ 
__________________________________________________________________________a
gree to abide by Terms and Conditions of subject Tender for  NAME OF WORK:PART-
I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) 
AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN  

 from Page No. 01 to 71 is advertised on the www.epublish.gov.in and it shall be binding on 
us and may be accepted at any time before the expiration of stipulated tender conditions. 

 

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       
        ____________________________________ 

(Signed by an Authorized Officer of the firm) 
 

___________________ 
Title of Officer 

 
__________________ 
Name of Firm 

 
___________________ 
Date 
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[In lieu of IAFW-1779-A (to be use in conjunction with General Conditions 
Of Contract based on and IAFW-2249) (1989 Print)]  

 

CHIEF ENGINEER PROJECT DANTAK 
 

http   : //www.gref.gov.in       Headquarters 
http  : //www.bro.gov.in        Chief Engineer 
E-mail : brodtk@gmail.com       Project Dantak 
Tele  : 009752 - 351082/351086/351088    PIN : 931708 
Fax  : 009752 – 351285       C/O  99  APO 
 
 

80628/           /E8                   Feb 2026 
 
 

NAME OF WORK:PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF 
SIZE 2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR 
CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 
61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M 
(712 NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  
NGANGLAM-DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 
BRTF / PROJECT DANTAK IN EASTERN BHUTAN  

 

Dear Sir (s),  
 
Messrs/Mr _________________________________________________________________ 
of _____________________is/are hereby authorised to tender for the above work. The tender 
is to be delivered at the Office of the Chief Engineer, Project DANTAK, PIN 931708, C/O 99 
APO or at OIC liaison cell located at Supervisor Mess  19 BRTF, Jaigaon, West Bengal, PIN-
736182, Ph 8145087696/9970889254 at 1730 hrs (BST)/1700 hrs(IST) on or before 01 Feb 
2026 addressed to Headquarters, Chief Engineer, Project Dantak, PIN – 931708, C/o 99 APO 
for  NAME OF WORK:PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF 
SIZE 2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION 
OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 
RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN to be opened 05 Feb 2026 at 1530 hrs (BST).  
 All documents must be returned whether or not a tender has been submitted. 

Any correction concerning this tender should be addressed as indicated at the top of 
this sheet, quoting the reference as given. 

 
THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF 
TO ACCEPT THE LOWEST TENDER OR ANY TENDER  

 
 
 

mailto:brodtk@gmail.com
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BORDER ROADS ORGANISATION 
CHIEF ENGINEER PROJECT DANTAK  

NOTICE INVITING TENDER No. CE (P) DANTAK/16 OF 2025-26 
 
 

1. A sealed tender is invited for “NAME OF WORK:PART-I:SUPPLY AND FIXING OF 
PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 
NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 
TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

2. Tender documents may be downloaded from central public procurement portal site 

http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt as per the schedule as given in CRITICAL DATE SHEET as under and printout 
is to be taken on A4 size paper. It is advisable that the downloaded tender document to be printed 
through laser printer preferably. Submission of photocopy of tender is not permitted. 
 

CRITICAL DATE SHEET 
 

01 Publishing date & time on CPPP website 05 Feb 2026 at 1630 Hrs 

02 Bid document download start date 05 Feb 2026 at 1700 Hrs 

03 Clarification start date & time (Pre Bid queries) 06 Feb 2026 at 1100 Hrs 

04 Clarification end date & time  12 Feb 2026 at 1600 Hrs 

05 Bid submission start date & time 13 Feb 2026 at 1100 Hrs 

06 Bid submission end date & time 02 Mar 2026 at 1700 Hrs 

07 Opening date & time of Technical bid 05 Mar 2026 at 1530 Hrs 

08 Opening date of Financial bid Will be intimated later 
[ 

3. The estimated cost of work is Rs 1073.62 Lakhs (Rupees Ten Crore Seventy Three 
Lakh  Sixty Two Thousand only) approximately or as subsequently amended in tender 
documents and uploaded in central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt.. This estimate, however,  is not a guarantee and is merely given as a rough 
guide, and if work costs more or less, tenderer shall have no claim on that account of what so 
ever nature. 
4. The tender shall be based on Specifications, General Conditions of Contracts IAFW-
2249 and item rate contract form based on IAFW 1779-A with Schedule "A" (List of works) to 
be priced by tenderers. 
 5. Not more than one tender shall be submitted by one contractor or contractors having 
business relationship. Under no circumstances will a father or his son(s) or other close relations 
who have business relationship with one another (i.e. when one or more partner(s)/director(s) are 
common), be allowed to tender for the same contract as separate competitors. A breach of this 
condition will render the tenders of both the parties liable to rejection. 
6. The work is to be completed within 365 days or as subsequently amended in tender 
documents or uploaded on central public procurement portal site 
http://eprocure.gov.in/eppublish/app, BRO website www.bro.gov.in and CAB website 

www.cab.org.btin accordance with the phasing, if any, indicated in the tender from the date of  
 

http://eprocure.gov.in/epublish/app
http://www.bro.gov.in/
http://eprocure.gov.in/epublish/app
http://www.bro.gov.in/
http://eprocure.gov.in/eppublish/app
http://www.bro.gov.in/
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NOTICE INVITING TENDER (CONTD) 
 
handing over the site, which will be generally within one month from the date of issue of 
Acceptance letter.               
 

7. Tender (in full) either downloaded from CPP Portal website will be received at HQ Chief 
Engineer (P) Dantak C/O 99 APO, Semtokha, Thimphu or at OIC liaison cell located at 1644 
Pioneer Company, 19 BRTF, Jaigaon, West Bengal PIN-736182, Ph 
8145087696/9970889254 up to 1730 hrs (BST)/1700 hrs (IST) on or before 02 Mar 2026 
and Technical Bid (Part-I) of the tender documents will be opened at 1530 hrs (BST) on 
the 05 Mar 2026. Tender received after due date shall not be considered for opening and no reason 
for delay or claim whatsoever shall be entertained. 
 

8. The Chief Engineer (P) Dantak, C/O 99 APO will be Accepting Officer hereinafter, referred 

to as such for the purpose of this contract.    
 

 

9. Intending tenderers are advised to visit central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 

www.cab.org.bt three days prior to date of opening of tender for any 

corrigendum/addendum/amendment.   
 

10. Earnest money is not required to be attached with tender by the valid enlisted contractors with 
BRO who have submitted standing security deposit and MSME registered firms as per Rule 170 (i) of 
GFR 2017 but it is required  from other contractors and to be attached with Technical  Bid for                     
Rs. 8,61,810.00 (Rupees Eight Lakh Sixty One Thousand Eight Hundred Ten only) in the shape 
of Call Deposit Receipt/Term Deposit Receipt/Special Term Deposit Receipt /Bank Guarantee in 
favour of Chief Engineer  Project Dantak C/o 99 APO  obtained from any Nationalized /Schedule Bank 
having maturity/validity period 90 days more than validity period of this offer.   

[ 

11. Successful Bidder (L-1) shall deposit to Accepting Officer a Performance Security for an 

amount of 5% of contract sum (Vide HQ DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 

dated 28 Mar 2023) in the shape of Bank Guarantee or FDR within 28 days of issue of LoA. 
 

12. Copies of drawings (if applicable) and other documents pertaining to the work (signed for the 
purpose of identification by the Accepting Officer or his accredited representative) and sample of 
materials and stores to be supplied by the contractor will be opened for inspection at the following 

locations:- Chief Engineer (P) Dantak, C/o 99 APO 
 

13. The tenderer are advised to visit the site by making prior appointment with OC Contract, 64 
Road Construction Company, C/o 99 APO  and OC Contract, 63 Road Construction Company, C/o 99 
APO  sufficiently in advance. A tenderer shall be deemed to have full knowledge of all relevant 
documents, local conditions, sites etc. For further details tenderer may contact telephonically if 
required, SW, HQ 19 BRTF at 009755- 252201) and SW, Project Dantak at 009752 – 351082/351086 
during office hours. 
 

14. A tenderer shall be deemed to have full knowledge of all relevant documents, samples, site etc 
whether he has inspected them or not.   
 

15. Any qualification documents/tender which stipulates any alterations to any of the conditions laid 

down or proposes any other conditions of any description what so ever, is liable to be rejected. 
 

16.    The Accepting Officer reserves his right to accept a tender submitted by a public undertaking, 
giving a price preference over other tender (s) which may be lower, as are admissible under the Govt. 
policy.  No claim for any compensation or otherwise shall be admissible from such tenderer (s) whose 

tenders may be rejected on account of the said policy.  

http://eprocure.gov.in/epublish/app
http://www.bro.gov.in/
http://www.cab.org.bt/
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NOTICE INVITING TENDER (CONTD) 
 

17.    The submission of tender by a tenderer implies that he had read this notice and 
conditions of contract and has made himself aware of the scope and specifications of the work 
to be done and of the conditions rates at which stores, tools and plants etc will be issued to 
him, local conditions and other factors bearing on the execution of the work 

 
18.   The Pre-Contract Integrity Pact has been signed by Accepting Officer or by the Officer specifically 
designated by him and scanned copy uploaded as part of NIT along with tender documents. Integrity Pact duly 
signed on each page by the bidder(s) shall be submitted as part of technical bid (Cover-I). 
  

19. The hard copy of original instruments in respect of earnest money, under taking regarding 
acceptance of tender conditions, Enlistment letter if firm is enlisted in BRO, EPFO, Registration 
letter, GST Registration and any other document required to be submitted with respect to various 
conditions mentioned in the tender documents should be attached with tender documents  

           

20. Blank. 
 

21. Blank. 
  

22. Blank. 
 

23. In case of rejection of technical bid, contractor may appeal to next higher engineer authority 
i.e. HQ DGBR on email bro-e8@nic.in with copy to the Accepting Officer i.e. CE on email bro-
dtk@nic.in against rejection within 05 days from the date of publishing of result of technical bid 
qualification on CPP Portal whose decision shall be final and binding. If the appeal is not made 
within this period, the bidder shall forfeit his right of appeal against rejection of his technical bid. 
Any appeal received after 05 days of such publication of result shall not be entertained under any 
circumstances. The next higher engineering authority shall preferably try to resolve the issue 
within 05 days of such representation. However, contractor/bidder shall not be entitled for any 
compensation whatsoever on account of rejection of technical bid. 
 

24. For any further particulars, you may refer central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 

www.cab.org.bt. 
 

25. Blank. 
 

26. In the event of lowest tenderer revoking his offer or revising his rates upward (which will be 
treated as revocation of offer), after opening of tenders, the earnest money deposited by him shall 
be forfeited. In case of BRO enlisted contractors, the amount equal to the earnest money 
stipulated in the Notice of tender, shall be notified to the tenderer for depositing the amount 
through MRO, failing which the amount shall be recovered from payment due to such Contractor 
or shall be adjusted from the Standing Security Deposit. In addition, such tenderer and his related 
firm shall not be issued the tender in second or subsequent calls.   
 

27. Important- Above particulars may change due to Administrative or any other reasons 
and shall be available in central public procurement portal site http://eprocure.gov.in/epublish/app, 

BRO website www.bro.gov.in and CAB website www.cab.org.bt Therefore, bidders/contractors are 
requested to visit central public procurement portal site http://eprocure.gov.in/epublish/app, BRO 

website www.bro.gov.in and CAB website www.cab.org.bt frequently and at least once again 03 
(three) days prior to bid submission date as per critical date sheet, for any changes in above 
particulars. 
 
28. Blank 
 

mailto:bro-e8@nic.in
mailto:bro-dtk@nic.in
mailto:bro-dtk@nic.in
http://eprocure.gov.in/epublish/app
http://www.bro.gov.in/
http://eprocure.gov.in/epublish/app
http://www.bro.gov.in/
http://eprocure.gov.in/epublish/app
http://www.bro.gov.in/
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29. The tender shall remain open for acceptance for a period of 120 days from bid submission 
end date. 
 

30. The tender may be accepted as whole. 
 

31. This notice of tender shall form part of the contract. 
 
No.80628/         /E8            
  

Headquarter             
Cheif Engineer        EE (Civ) 
Project Dantak        For Accepting Officer 
PIN : 931 708         Dated :     Feb 2026 
C/O  99  APO          
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NOTICE INVITING TENDER (CONTD) 
 
Distribution :- For info and wide publicity please. 
 

 
1. HQ DGBR/E8 

Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

2. HQ DGBR/B&T Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

3. HQ DGBR/East Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

4. HQ ADGBR (North-West), 
Sec-48-C,  
Near Motor Market, 
Chandigarh-160047 

5. HQ ADGBR (East) 
PIN-900885 
C/o 99 APO 

6. R&D Estt 
PIN-931723  
C/o 99 APO 

7. The Chief Engineer,  
MES, Shillong Zone, 
Shillong, Meghalaya 

8. MES Builders 
Association of India, 
807, Sahyog 58, Nehru 
Place, New Delhi-110 
019. 

9. HQ 19 BRTF 
PIN : 930019 
C/O 99 APO 

10. 60 RCC (GREF) 
PIN : 930060 
C/O 99 APO 

11
. 

63 RCC (GREF) 
PIN : 930 063 
C/O 99 APO 

12
. 

64 RCC (GREF) 
PIN : 930 064 
C/O 99 APO 

13. 102 RCC (GREF) 
PIN : 930102 
C/O 99 APO 

14
. 

Builder Association of 
India, G1/G20 
Commerce Centre, 
Dodajee Road, Tardeo, 
Mumbai-400034. 

15
. 

CPWD Contractor’s 
Association, B-Wing, 
I.P. Bhawan, New 
Delhi-110002 

16. HQ CE (P) Arunank, PIN 
931719, C/o 99 APO 

17
. 

HQ CE (P) Brahmank, 
PIN 931722, C/o 99 
APO 

18
. 

HQ CE (P) Beacon,  
PIN 931706,  
C/o 56 APO 

19 HQ CE (P) Chetak,  
PIN 931707,  
C/o 56 APO 

20 HQ CE (P) Deepak,  
PIN 931709, C/o 56 
APO 

21 HQ CE (P) Himank,  
PIN 931710,  
C/o 56 APO 

22. HQ CE (P) Sampark,  
PIN 931712,  
C/o 56 APO 

23
. 

HQ STF Hirak,  
PIN 931724, C/o 56 
APO 

24
. 

HQ CE (P) Shivalik,  
PIN 931718,  
C/o 56 APO 

25. HQ CE (P) Rohtang 
Tunnel, PIN 931720,  
C/o 56 APO 

26
. 

HQ CE (P) Vijayak,  
PIN 931721, C/o 56 
APO 

27
. 

HQ CE (P) Pushpak, 
PIN 931711,  
C/o 99 APO 

28. HQ CE (P) Sewak,  
PIN 931714, C/o 99 APO 

29
. 

HQ CE (P) Vartak,  
PIN 931716, C/o 99 
APO 

30
. 

HQ CE (P) Udayak,  
PIN 931715,  
C/o 99 APO 

31. HQ CE (P) Swastik, PIN 
931717, C/o 99 APO 
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NAME OF 
WORK:  

PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR 
CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 
43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN 
EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (712 NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR 
CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG BETWEEN KM 
24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT DANTAK IN 
EASTERN BHUTAN 

GENERAL CONDITION OF CONTRACTS 

IAFW –2249 
FOR  

ITEM RATE CONTRACTS (IAFW-1779 A) 
 
1. A copy of General Conditions of Contract (IAFW-2249: Print 1989) with Errata 1 to 20 
and Amendments Nos. 1 to 48 is in my/our possession. I/we has/have read and understood 
the provisions contained in the aforesaid GENERAL CONDITIONS OF CONTRACTS before 
submission of this tender and I/we agree that I/we shall abide by the terms and conditions 
thereof. 
 

2. It is hereby further agreed and declared by me/us that the GENERAL CONDITIONS OF 
CONTRACT, including Condition No. 70 thereof pertaining to the settlement of disputes by 
Arbitration (IAFW-2249) and Condition No 71 pertaining to appointment of Dispute resolution 
Board shall form part of this tender documents. 
 

3. Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer 
(GE) have been used in the General Conditions of Contract (IAFW-2249) the same are 
considered as Task Force Commander (TFC) and OC Contract respectively as applicable in 
Border Roads Organisation. 
 
Note: - Copy of General Condition of Contracts IAFW-2249 can be referred in the office of HQ 
CE (P) Danntak/HQ 19 BRTF (GREF), if required. 
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SPECIAL CONDITIONS  
 

NAME OF WORK: - PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF 
ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 
19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

1. GENERAL    
 The following Special Conditions shall be read in conjunction with General Conditions 
of contracts IAFW-2249, including amendments thereto, and whereas variation exists the 
Special Conditions shall take precedence over the aforesaid General Conditions.  

 

The Special Conditions given in succeeding paragraphs shall be read in conjunction 
with Schedule A, technical specifications and General Conditions of Contracts IAFW-2249. In 
case of any discrepancies in the various provisions of the contract, the following order of 
precedence shall be observed: - 
 

(a) Description given in Schedule ‘A’. 
(b) Particular/Technical Specifications. 
(c) Drawings and sketches. 

 (d) Ministry of Road Transport & Highways (MoRTH) specifications for Road and 
 bridge works published by Indian Roads Congress New Delhi (Vth Revision). 

(e) Special conditions. 
 (f) General conditions of contracts. 
2.         INSPECTION OF SITES   
 

 The contractor is particularly advised to inspect the site (s) of work by making prior 
appointment with the Chief Engineer Project Dantak, C/o 99 APO/Commander 19 BRTF,             
C/o 99 APO/ OC 64 RCC, C/o 99 APO/ 63 RCC, C/o 99 APO so as to acquint himself with 
regard to the nature and conditions of site, nature and means of local communication, working 
hours, conditions of access and all other cognate matters concerning the execution and 
completion of the work. Any paths, tracks, approaches etc, required for the movement of 
plants, equipments, machines and vehicles etc to the work site and plate form, bund etc 
required for the execution of work will be responsibility of the contractor and rates quoted must 
include these aspects also where required. The tenderer shall be deemed to have inspected 
the site and made himself familiar with various factors which may affect his quotation where 
he actually inspects the site or not. No extra charges consequent on misunderstanding or 
otherwise will be allowed. 
3. LAND FOR OFFICES ETC    
 

 The contractor shall have to make his/her own arrangements for the land as may be 
required by him/her for housing of staff and labour and for erection of store sheds, offices, 
godowns etc., required by him/her for this work. The contractor must ensure that the staff, 
labour, plant, equipments, machines, vehicles, stores etc., employed or collected in 
connection with the work are so located that there is no hindrance to free flow of traffic on the 
roads/highway. Suitable cautionary and warning signs and other measures are to be 
installed/provided by the contractor at his own cost for the safety of traffic. 
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SPECIAL CONDITIONS (CONTD) 
 
 

4. MINIMUM FAIR WAGES PAYMENT TO LABOUR 
 

(a) The contractor shall pay wages not less than the minimum fair wages fixed from 
time to time by the Central Govt/State Govt/Local Authorities.  He shall have no claim 
whatsoever, if on account of any local regulations and/or otherwise, he is required to pay 
wages in excess of the wages so fixed. 

 

(b) The contractor shall observe the laws/regulations applicable in the area regarding 
the employment of labour, payment of wages and other cognate matters relating to the 
conditions. 

 

(a) In case local labourers are not available, the contractor may have to obtain written 
permit from the appropriate authority of State Govt. to import labour from outside the 
state. 

 

(d). The contractor shall ensure compliance to all the labour wages laws and benefit 
rules for the labour employed by him. 

 

(e) The contractor shall maintain muster roll of labourer engaged in the work along 
with wages being paid to labourer (trade wise).  The muster roll shall be available at site 
for inspection by Engineer-in-Charge or any authorized Govt. Officials.    

 
5. ROYALTIES. The Contractor shall make his own arrangement for procuring materials 
required under the contract and he shall ensure that the royalty for the material procured by 
him under this CA has been correctly paid to the concerned authority. In this connection, a 
letter issued by Natural Resources Development Corporation Limited, RGoB vide letter 
No. NRDCL/HO/MRD/02/2024/303 dated 08 Mar 2024 shall be followed. Any claim of 
royalty by the concerned department on the material procured under this CA shall be settled 
with concerned authority directly by Contractor. Further the contractor should ensure that the 
supply of material is not arranged illegally. An undertaking to this account will be given by 
contractor before payment of RAR/Final bill 
 

SPECIMEN COPY OF UNDERTAKING 
 
 I / We, M/s _________________________hereby declare that I /We have supplied the 

following materials against CA No. CE (P) Dantak/        / 2024-25 during the period from 

________ to _____________. 

Srl No.   Materials   Gross Quantity supplied 

(a)  

(b) 

(c) 

 It is further certified that the royalty for the above quantity of materials at the applicable 
rates have been paid by us to the concerned department of the Govt. 
 
           

(M/s ____________) 
. 
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SPECIAL CONDITIONS (CONTD) 
 

6. BLASTING ROCKS 
 

(a) The contractor shall be responsible for the safe custody and storage of blasting materials 
in accordance with the rules on the subject. Written authority of the Engineer-in-Charge/OC 
Contract shall be obtained before any blasting operations are commenced. 
 

(b) The contractor shall ensure that the charges in blasting are not excessive and that the 
charged bore holes are properly protected before firing and that proper precautions are taken for 
the safety of men and property. 
 
 (c) Blasting should be generally avoided. In case it is unavoidable less charge controlled 
blasting may be resorted with the prior permission of the Engineer-in-Charge/OC Contract. The 
contractor shall be bound to abide by the instructions of the Engineer-in-Charge/OC Contract 
Contract regarding the necessity of blasting and the type, number size and pattern of holes to be 
drilled and also the type, amount and method of firing of explosive to be used. The Engineer-in-
Charge/OC Contract t shall reserve the right to restrict the number of charge to be fired at a time 
so that the hillside is not adversely affected. The contractor shall fire the charges only at such time 
as approved by the Engineer-in-Charge/OC Contract and shall have no claim, whatsoever, on 
account of any delay and extra cost due to carrying out the instructions of the Engineer-in-
Charge/OC Contract and / or taking the safety precautions directed by him. 

 

7. MOVEMENT OF CONTRACTOR VEHICLES 
 

 

7.1. Minimum classification of existing bridges on the D-T road is Class 70 R. Contractor 
should not bring any heavier vehicle/plnt/equipment as such vehicle/plant/equipment shall not 
be allowed on the bridges. The contractor’s vehicle may be required to ply in convoys as per 
directions given by the concerned Civil/Military authorities. No extra payment/time will be 
admissible on this account.  

 

7.2. In case the condition of these bridges warrants further downwards load classification 
due to any unforeseen circumstances, the same will be done by OC Contract whose decision 
shall be final and binding. In case of any such eventuality, the contractor may have to unload 
his heavy load carried at locations, indicated to suit the load classification indicated by the OC 
Contract. Any such heavy load carriage thus necessitated across such indicated bridge(s) shall 
have to be done by the contractor without any additional payment and no claim whatsoever on 
this account will be entertained.  

 

8. SECURITY RESTRICTIONS  
 

 

8.1 Contractor intention is invited to condition 25 of IAFW-2249 contractor shall employ only 
Indian National/Bhutanese after verifying their antecedents and loyalty. The contractor shall on 
demand by the Engineer-in-Charge / OC Contract, submit list of his agents, employees and work 
people concerned and shall satisfy the Engineer-in-Charge / OC Contract as to the bonafide 
credential of such people. 
 
8.2 The contractor and his workmen shall observe all the rules promulgated by the authority 
controlling the area in which work is to be carried out e.g. prohibition of smoking, lighting, fire 
precautions, search of persons on entry and exit, keeping to specified routes and restricted hours 
of work etc. Thorough search of all persons and transport may be conducted by the departmental 
authorities at the site of works at any time and any number of times for security reasons 
Necessary Permits are to be obtained from Civil Authorities by the contractor, for himself, his staff 
and labour. Nothing shall be paid extra on this account. During currency of the contract, if anybody 
is suspected to have any connection with anti-national elements/activities, he will immediately be 
removed and contractor shall have no claim whatsoever on this account. 
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SPECIAL CONDITIONS (CONTD) 
 

8.3 Necessary assistance will be extended to the contractor by the department for 
providing passes/permits to the contractor, his representative and workmen to enter the 
state. 

 
9. FREE ACCESS TO SITES AND LOOKING AFTER OF WORKS 
 

 The contractor shall give all reasonable facilities to this department personal for the 
inspection of the works being executed under this contract. He will also provide free access to 
the works if being executed by this department or other agencies and if such works are 
located near the sites covered under this contract. Responsibility of all the works covered in 
this contract will lie on the contractor and these works will be fully completed and accordingly 
handed over to this department. 
 

10. TAXES ETC 
 

 The tendered amount shall inter-alia be deemed to be inclusive of all taxes, viz work 
Contract Tax, terminal taxes, toll taxes, Royalty, octroi, GST, sale tax/VAT, Service Tax, or 
any other taxes and the like levies payable under the respective existing country/states etc.  
No claim on account of any taxes will be payable to contractor whatsoever except as provided 
in sub Para 11 (b) here-in-after. 
 

10.1 GST/Sales Tax are as per applicable laws in Bhutan.  For any query regarding applicability 
of GST/ sales tax on import of goods and services from India to Bhutan, kindly refer to the Govt of 
Bhutan websites for detailed information. 
  
11. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO 
CONTRACT VALUE”(As per latest policy dated 24228/DGBR/Policy Instr/2017/100/E8 dated 25 
Aug 2017) 
 

(a) The rates quoted by the contractor shall be deemed to be inclusive of all taxes, 
(including GST on materials, GST on Work Contracts, turnover tax, Labour Welfare cess /tax 
Ecological and Environment cess etc), duties, Royalties, Octroi & other levies payable under 
the respective statutes. No re-imbursement /refund for variation in rates of taxes, duties 
royalties, Octroi & other levies, and / or imposition / abolition of any new/existing taxes, duties, 
royalties, Octroi & other levies shall be made except as provided in sub Para (b) here-in-below:- 
 
 

(b) (i) The taxes which are levied by Govt. at certain percentage rates of Contract Sum / 
Amount shall be termed as “taxes directly related to contract value” such as GST on works 
contracts, turnover tax, Labour Welfare Cess /Tax and like but excluding Income Tax.  The 
tendered rates shall be deemed to be inclusive of all “taxes directly related to contract value” 
with existing percentage rates as prevailing on last due date for receipt of tenders. Any 
increase in percentage rates of ‘taxes directly related to contract value” with reference to 
prevailing rates on last due date for receipt of tenders shall be reimbursed to the contractor 
and any decrease in percentage rates of ‘taxes directly related to contract value” with 
reference to prevailing rates on last due date for receipt of tenders shall be refunded by the 
contractor to the Govt. / deducted by the Govt. from any payment due to the contractor. 
Similarly imposition of any new “taxes directly related to contract value” after the last due date 
for receipt of tenders shall be reimbursed to the contractor and abolition of any “taxes directly 
related to contract value” prevailing on last due date for receipt of tenders shall be refunded by 
the contractor to the Govt. /deducted by the Govt. from the payments due to the contractor. 

 
 
 



EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

CA NO. CE (P)  DANTAK/       OF 2025-26         Serial Page No.136 
TENDER NO CE (P) DANTAK/16 OF 2025-26 
 

SPECIAL CONDITIONS (CONTD) 
 

 

(b) (ii) The contractor shall, within a reasonable time of his becoming aware of variation in 
percentage rates and/or imposition of any “taxes directly related to contract value”   give written 
notice thereof to the OC Contract stating that the same is given pursuant to this Special 
Condition, together with all information relating thereto which he may be in a position to supply. 
The contractors shall submit the other documentary poof /information as the OC may require. 
  
(b) (iii)  The contractor shall, for the purpose of this condition keep such books of account and 
other documents as are necessary and shall allow inspection of the same by a duly authorized 
representative of Govt., and shall further, at the request of the OC furnish, verified in such a 
manner as the OC Contract may require, any documents so kept and such other information as 
the OC may require. 

 

(b) (iv) Reimbursement for increase in percentage rates /imposition of “taxes directly related to 
contract value” shall be made only if the contractor necessarily & properly pays additional 
“taxes directly related to contract value” to the Govt. without getting the same adjusted, against 
any other tax liability or without getting the same refunded from the concerned Govt.  Authority 
and submits documentary proof for the same as the OC may require”. 

 

12. SECURITY OF DOCUMENTS 
 

 The contractor shall not communicate any classified information regarding works/organisation 
either to the sub contractor or others without prior approval of the Engineer-in-Charge. Any violation on 
this aspect will be forfeit the right of the contractor to claim any amount due to the contractor 
whatsoever held with organisation. 
 

13. FOREGION EXCHANGE/IMPORT LICENCE 
 

 No foreign exchange and/or import license will be arranged by the Department in the 
connection of work under this contract. 
 

14. CONTRACTOR’S VEHICLES/PLANT AND EQUIPMENT AT SITE 
 

 (a) The contractor shall furnish to the Engineer-in-Charge a distribution return of his 
plant/equipment on the site of works, stating the following particulars: - 

 

i) Particulars of Plant/equipment i.e. Make, Manufacture’s No, Model No, if any, 
Registration No, if any, capacity, yearn of manufacture, year of purchase etc. 
 

ii) Total quantity on site of work. 
 

iii) Location indicating quantity at the site of work. 
 

(b) For the purpose of this condition, plant/equipment shall include vehicles, trucks, Cranes, 
Heavy Lifting Equipment, Welding Machine, Gas cutter and lorries but not the workmen’s tools 
and/or any manually operated tools/equipment. 
 

(c) The Engineer-in-Charge shall record the particulars supplied by the contractor as 
aforesaid, in the works diary and send a return to OC Contract for record in his office. 
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SPECIAL CONDITIONS (CONTD) 

 
(d) The first return shall be submitted immediately after any plant or equipment is brought to 
the site.  Thereafter every week changes in the return shall be furnished in the following form: - 

 

S/No Particulars of plant/ 
equipment 

Total No at site 
of work 

Location Remarks 

     

 
       Addition Since………………….   
       Reduction Since……………….. 
 

 (e) A complete return showing the upto-date position of plant/equipment at site 

shall be submitted on 15th of every month till the works are completed and the site 
cleared.  

  
(f) The contractor’s attention is invited to condition 34 of General Conditions of 
Contracts according to which no tool, plant/equipment shall be removed off the site 

without written approval of the OC Contract. 
 

15.  FIXING OF PERMANENT AND TEMPORARY BENCH MARKS:  
 

Pmt Bench Mark be fixed at any nearby safe location or considered from any existing 
Permanent Building. RL be transferred and TBM be fixed at an interval of appx 200 mtr along the 
existing alignment at safe place. These temp Bench Marks should remain intact till completion of the 
work. 

 
    

16.  TOTAL STATION EQUIPMENT:  
 

The total station eqpt with its accessories be provided by the contractor and will remain at site 

till completion of job. 
 

17. MOBILISATION ADVANCE : Blank 
 

18. Blank  
 

19. FOSSILS  
 

19.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 
items of geological or archaeological interest found on the site shall be placed under the 
care and authority of the Employer.  The contractor shall take reasonable precautions to 
prevent Contractor’s Personnel or other persons from removing or damaging any these 
findings. 

 

19.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 
Engineer-in-Charge/OC Contract, who shall issue instructions for dealing with it.  If the 
Contractor suffers delay and/or incurs Cost from complying with the instructions, the 
Contractor shall give a further notice the Engineer- in-Charge/ OC Contract describing in 
detail the delay sustained by him and cost measured by him for following the instructions of 
the Engineer-in-Charge/OC Contract in dealing with the fossils along with all supporting 
documents/proof, within 7 days of the occurrence.  The Contractor then be certified for the 
following: - 
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SPECIAL CONDITIONS (CONTD) 

 
(a) An extension of time for any such delay, if completion is or will be delayed due to 
such act in following the instructions of the Engineer-in-Charge/OC Contract. 

 

(b) Payment of any such cost, which shall be included in the Contract Price. 
 

19.3 After receiving this further notice, the Engineer-in-Charge/OC Contract shall 
examine the case with facts and figures and disagreements if any will be communicated to 
the contractor.   
 

19.4 In case of any disputes, the matter shall be referred to the Accepting Officer whose 
decision shall be final and binding. 

 

20. TIME AND PROGRESS CHART 
 

(a) The time and progress chart to be prepared as per the General Condition of 
Contract shall consist of detailed network analysis and a time schedule.  The critical path 
network will be drawn jointly by the OC Contract and the Contractor soon after acceptance 
of the Tender.  The time scheduling of the activities including a network for the preliminary 
arrangements for mobilization of resources e.g. manpower, plants and machineries will be 
done by the Contractor, so as to complete the work within stipulated time.   

 

(b) On completion of the time schedule a firm calendar date schedule will be prepared 
and submitted by the contractor to the OC Contract who will approve if after due scrutiny.  
The schedule will be submitted in quadruplicate within six weeks from the date of handing 
over the site. 

 
(c) During the currency of work, the Contractor is expected to adhere to the time 
schedule and this adherence will be a part of the contractor’s performance under the 
contract.  During the execution of the work, the Contractor is expected to participate in the 
review and updating the network undertaken by OC Contract.  These reviews may be 
undertaken at the discretion of the OC Contract either as periodical appraisal measure or 
when the quantum of work ordered on the Contractor is substantially changed through 
deviation order or amendments.  Any revision of the schedule as a result of the review will 
be submitted by the Contractor to the OC Contract within a week who will approve it after 
due scrutiny.  The Contractor will adhere to the revised schedule thereafter.  In case of the 
contractor’s not agreeing to the revised schedule the same will be referred to the Accepting 
Officer whose decision will be final, conclusive and binding.  OC’s approval to the revised 
schedule resulting in a completion date beyond the stipulated date(s) of completion shall 
not automatically amount to grant of extension of time.  Extension of time shall be 
considered and decided by the appropriate authority mentioned in condition 11 of General 
Conditions of Contracts and separately regulated.   

 
(d) The Contractor is expected to mobilize and employ sufficient resources to achieve 
the detailed time schedule within the broad framework of the accepted methods of working 
and safety. 

 
(e)  No additional payment will be made to the contractor for any multiple shift work or 
other incentive methods contemplated by him in his work schedule even though the time 
schedule is approved by the department. 
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21. PERMIT FROM LOCAL AUTHORITIES FOR PLYING VEHICLES 
 
 Contractor shall make his own arrangements for obtaining necessary permit from local 
authorities for plying his equipments for the work in accordance with the rules and regulations of 
the land.  

 

22. ELECTRICITY AND WATER SUPPLY 
 
 No electricity or water will be supplied by the department. The contractor shall make his 
own arrangement for execution of the work. 
 

23. RATE QUOTED 
 

(a) Unit rate shall be deemed to include the provisions for all materials, stores, labour, 
process, operations and requirements detailed in particular specifications irrespective of 
whether these appear as specific items or not in the Schedule A. 
    

(b) The rate quoted shall also include transportation of equipment upto work site 
including loading/unloading.  

 

24. APPOINTMENT OF ARBITRATOR IN CASE OF CONTRACT AGREEMENTS TO BE 
EXECUTED BETWEEN BRO AND GOVT OF INDIA UNDERTAKINGS/ ENTERPRISES. 
 

 In the event of any dispute or difference between the parties hereto, such dispute of 
difference shall be resolved amicably by mutual consultation or through the good offices of 
empowered agencies of the Government.  In the event of any such dispute or differences 
relating to the interpretation and application of the provisions of contracts where such 
resolution is not possible then the unresolved dispute or differences shall be referred by either 
party to the Arbitration of one of the Arbitrators in the department of Public Enterprises to be 
nominated by the Secretary to the Government of India In charge of the Bureau of Public 
Enterprises, and in such case the Arbitration and Conciliation Act shall not be applicable to 
the arbitration under this clause.  The award of the Arbitrator shall be binding upon both the 
parties in the dispute.  Provided, however, any party, aggrieved by such award, may make a 
further reference for setting aside or revision of the award to the law Secretary, Department of 
Legal Affairs, Ministry of Law & Justice, Govt. of India.  Upon such reference the dispute shall 
be decided by the Law Secretary or the Special Secretary/Additional Secretary when so 
authorized by the Law Secretary, whose decision shall bind the parties finally and 
conclusively.  The parties to the dispute will share equally the cost of arbitration as intimated 
by the Arbitrator.    
      

25. MEASUREMENT  
 

 Measurements pertaining to the work completed under this contract will be recorded 
and signed in the measurement book (IAFW-2261) by the Junior Engineer after taking in to 
account that the required laboratory tests have been done as per the limits stipulated and as 
per the frequencies laid down in the “Particular Specifications” of this contract agreement and 
MORTH Specifications for Road and Bridge Works (Latest revision) and connected 
documents thereof and test results are found satisfactory and proper records are maintained.  
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(a) The measurement recorded by the Junior Engineer shall be 100% checked and 
signed by the Engineer-in-Charge.   

 

(b) 25% test check will be carried out by OC Contract on each day of measurement 
by the Engineer-in-Charge. 

 

(c) 5% test check will be carried out by the Cdr Task Force before making payment 
to the Contractor. 

 

(d) The measurements should also be signed by the contractor as token of 
acceptance of the measurement. 

 

(e) In case of discrepancies in arriving out work done details, the decision of the 
Accepting Officer will be final and binding for both the parties. 

 

26. ACCEPTANCE OF WORK DONE 
 

The Engineer-In-Charge shall exercise control over the quality of materials and work 
done by carrying out tests for the specified properties as per frequencies given in particular 
specifications and specifications of relevant IS/BIS. 

 
27. -BLANK- 
 
28. -BLANK-  
 
29. RECORD/CONSUMPTION OF MAJOR CONSTRUCTION STORES / MATERIALS 
 

(a) (i) For the purpose of keeping a record of Major Construction Stores like 
Cement, Bitumen, Bitumen Emulsion, Antistripping Agent, Warm Mix 
Additives Steel and filler materials consumed in works, the contractor shall 
maintain a pucca bound register in the form approved by the Engineer-in-
Charge/OC Contract showing daily quantity used in works.  The register shall be 
signed daily by the contractor’s representative and the Engineer-in-Charge/OC 
Contract in token of their verification of its correctness.  The check will not, 
however, absolve the contractor of his responsibility to justify the consumption of 
bitumen at the time of finalization of his work. 

 
(ii) The register shall be kept at site in the safe custody of the contractor 
during progress of the work and shall, on demand, be produced for verification of 
inspecting officers. 

 
(b) (i) The quantity of materials such as paints, water proofing compound and 

the like as directed by the Engineer-in-Charge (the quantity of which cannot be 
checked after incorporation in the works), shall be recorded in the register and 
signed by the contractor and the Engineer-in-Charge as a check to ensure that 
the required quantity has been brought to site for incorporation in the work. 

 
(ii) Materials brought to site shall be stored as directed by the Engineer-in-
Charge in Measurement Book and shall be suitably marked for identification. 
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(iii) The contractor shall, on demand produce the OC original receipted 
vouchers in respect of the supplies.  Vouchers so produced shall be verified and 
stamped by Engineer-in-Charge indicating contract number.  The contractor 
shall ensure that the materials are brought to site in original sealed 
containers/packing, bearing manufacturer’s marking except in the case of the 
requirement of materials(s) being less than smallest packing.   
 
(iv)  Contractor shall produce original vouchers from the manufactures and/ or 
their authorized agents for the full quantity of the following materials, subject to 
50 % of material  as applicable as a prerequisite before submitting for payment 
for any advances on account of the work done and/or materials collected in 
accordance with condition 64 of General Condition of Contracts IAFW-2249. 
 

   (a)  Precast Box Culvert (Minimum grade M-40) 

 
30.  PAYMENT 

 Payment to the parties will be made in INR in the following manner: - 
 
 (a)   No advance payment will be made to the contractor against any material if not 

properly safeguarded against loss / damage due to natural calamities / theft. (Condition 
64 of IAFW-2249 shall be deemed amended to this extant).     

 
(b) No payment shall be made for any rejected work 

 

 (c)  Taxes (Income tax, GST, Labour Cess etc) shall be deducted at source from the 
payment due to contractors as per prevailing laws / statutory orders and TDS certificate 
shall be issued to the contractor. 

 

(d) All payments will be made by e-payment / account payee cheque. 
 

31. CO-OPERATION WITH OTHER AGENCIES 
 

 The contractor shall permit free access and generally afforded reasonable facilities to 
other agencies or departmentally workmen engaged by the Govt to carry out their part of the 
work, is any, under separate arrangements.        
 

32. SUPPLY OF COLOUR RECORD PHOTOGRAPHS, ALBUMS AND VIDEO CDs 
 

  

Contractor shall provide/supply of colour record photographs, Album and video CDs at 
various stages/facts of the work without any extra cost as per clause 121 of MoRT&H 
specification for road and bridge works (Fifth Revision). 
 

33. FIELD LABORATORY: To maintain proper quality control at site, contractor shall 
establish adequately equipped field laboratory without any extra cost.  The following minimum 
testing equipments shall be provided in field laboratory:- 
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(a) Electrically operated, thermostatically controlled oven range upto 2000C 
sensitivity 10C. 
(b) Balance 20 kg capacity self indicating type. 
(c) Water bath-electrically operated and thermostatically controlled with adjustable 
shelves, sensitivity 10C. 
(d) Thermometers:- 

(i) Mercury in glass –range upto 2500C. 
(i) Mercury in Steel –range upto 3000C with 30 Cm stem 

(e) Gas Stove or electric hot plate. 
(f) Set of Sieves with lid & pan : 450 mm dia  - 63mm to 75 micron. 
(g) First aid box. 
(h) AIV & Los Angles Abrasion test apparatus. 
(j) Flakiness and Elongation test gauges. 
(k) Core cutter apparatus 10 cm dia,10/15 cm height, complete with dolly, rammer 

etc. 
(l) Dry bulk density test apparatus complete. 
(m) Standard measures of 30,15,3 litres capacity along with tamping rods. 
(n) Standard weights. 
(o) Core cutting machine with 10 cm dia diamond cutting edge.    
(p) Compressive strength testing machine.  
(q) Cube mould of 15 cm size 
(r) Slump test machine. 
(s) Apperatus for different type of testing of cement.  
(u) Rebound hammer for concrete strength testing.     

   
34. TRAFFIC MOVEMENT 
 

 Contractor shall ensure that no hindrance to traffic movement shall occure during 
execution of work. However, if the traffic movement disrupt due to land slide or any other un-
foreseen reason, then contractor shall make all efforts to restore traffic movement within time 
as directed by the OC Contract/Engineer-in-Charge. If contractor is unable or willing to restore 
traffic movement, Engineer-in-Charge may take action as per condition 8 of IAFW-2249. 
Contractor shall immediately intimate regarding closure of the road to Engineer-in-Charge and 
local administrative authorities.     
 

35 VENUE OF ARBITRATION: Place of arbitration hearing shall be fixed by sole 
Arbitrator. 
 

36. DEFECT LIABILITY PERIOD  (Refer Condition 46 of IAFW 2249). 
 

Defect Liability period shall be Thirty Six calendar months irrespective of what is 
specified in Condition 46 of IAFW 2249. Performance Guarantee of 5% of contract sum 
(Vide HQ DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 2023) as 
submitted in terms of Condition 19 of IAFW-2249 shall be retained till expiry of defect liability 
period and shall be refunded to the contractor after the expiration of defect liability period 
provided always that the contractor shall first have been paid the final bill and have 
rendered a No-demand certificate (IAFA-451) in terms of condition 68 of IAFW-2249. 
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38. CONCILIATION 
 

1. Conciliation shall be conducted as laid down u/s 61 to 81 of Arbitration and Conciliation 
Act 1996 (Part III) unless specified otherwise here-in-after. 
 

38.1.1 The scope of conciliation shall be restricted to the following types of disputes with 
financial limits as indicated therein: - 
 

(a) Disputes relating to levy of compensation for delay in completion, actual amount of 
compensation. 
 

(b) Disputes relating to technical examination of works. 
 

(c) Disputes relating to interpretation of the provisions of the contract with reference to 
their application to parties. 
 

(d) Disputes relating to non return of Schedule ‘B’ stores over-issued to contractor. 
 

(e) Disputes relating to assessment of loss/damage occurred in executed work only (and 
not for contractor’s material & V/E/P) due to natural calamities. 
 

(f) Any other disputes having fair chances of being resolved by conciliation and 
considered fit to be conciliation by the parties. 

 
38.2 COMMENCEMENT OF CONCILIATION PROCEEDINGS 

 

38.2.1 The party initiating conciliation shall send to the other party a written invitation to 
conciliate, briefly identifying the subject of the dispute. 

 

38.2.2 Conciliation proceedings shall commence when the other party accepts in writing the 
invitation to conciliate. 

 

38.3 Number of Conciliators 
 

38.31 There shall be a sole conciliator. 
 

38.4 Appointment of Conciliator 
 

38.4.1 All disputes brought out in Para 1.1.1 (a) to (f) above shall be referred to the Sole 
Conciliator viz Serving Officer not below the rank of Superintending Engineer having degree in 
Engineering or equivalent to be appointed by the concerned ADGBR or in his absence the 
Officer Officiating as ADGBR specifically delegated by the ADGBR in writing. 
 
38.5 STATUS OF EFFECT OF SETTLEMENT AGREEMENT 
 

38.5.1 The settlement agreement signed by the parties as a result of conciliation proceedings 
shall have the same status and effect as it is an arbitral award on agreed terms. 
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39. DISPUTE RESOLUTION BOARD (DRB) APPLICABLE FOR CONTRACTS OF 
VALUE MORE THAN Rs.10 crore. 
 
(a) During execution of this works or after completion or after determination/cancellation/ 
termination of the contract all disputes between the parties to contract arising out of the 
contract (except those for which decision of Accepting Officer or any other officer is expressed 
to be final and binding). Including any disagreement by either party with any action, inaction, 
opinion, instruction, certificate or valuation by the Accepting Officer or his nominee, the matter 
in dispute shall, in the first place be referred to the Dispute Resolution Board (DRB).  In case of 
disagreement with the decision of such DRB, any pary may invoke arbitration clause. 
 
(b) The constitution of the DRB shall be a three member body as under: - 
 

(a) Chairman:  DDG of the concerned ADGBR.  Where DDG is not posted in the 
ADGBR, any other senior level Col/Director posted in ADBR shall be nominated by 
ADGBR at his sole discretion. 
 
(a)  Member 1      Col/Director rank Officers of ADGBR or of any other 

CE (Project) be nominated by ADGBR 
 (b) Member 2 

 
(c) The name of Chairman and members shall be notified by the Accepting Officer within 
one month of the date of acceptance of Contract. 
 
(d) Once the DRB is constituted the members and Chairman shall disclose in writing their 
neutrality and impartiality about any personal interest in the work. 
 
(e) The dispute shall be referred to the Chairman of DRB by the concerned party after 
giving notice to the other party for invoking of this clause. 
 
(f) The DRB shall decide the dispute in accordance with the terms of the Contract, principle 
of natural justice, equity and fair play. 
 
(g) The DRB may fix oral hearing at a place, date and time as decided by the Chairman. 
 
(h) The requisite administrative support to the DRB shall be provided by the Accepting 
Officer. 
 
(i) All the contract documents pertaining to the case shall be provided by the Accepting 
Office for reference by the DRB. 

 
(j) DRB shall give its decision on the disputes within three months of notice from any party 
invoking the DRB clause.  This period can be extended by one month with the consent of the 
parties. 
 
(k) All the decisions given by the DRB shall be by majority and such decisions shall be 
communicated in writing by Chairman to the parties. 
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(l) If the decision of the DRB is not to the satisfaction of either party or if the DRB fails to 
given decision within the laid down time either party shall indicate his reservations on the 
decision to Accepting Officer within 30 days of such decision and to refer that dispute for 
arbitration. 
 
(m) It shall be mandatory for the party invoking arbitration on any particular dispute to have 
first exhausted the remedy provided under the DRB clause for that particular dispute. 
 
(n) The mandate of the DRB shall terminate on completion of one year from the date of 
completion/determination/cancellation/termination of the contract. 
 
(o) If any member or Chairman of the DRB is unable to function due to any reason 
whatsoever, or he resigns his appointment, concerned ADGBR shall fill the vacancy so caused 
within 125 days of happening of such vacancy. 
 
(p) Any dispute referred to the DRB and having been decided by the DRB and not objected 
to by either party within 30 days shall attain finality and shall not be referable to arbitration. 
 
(q) Accepting Officer shall ensure implementation of the decisions of the DRB dwhich attain 
finality, i.e. except those which are objected by him or by contractor within 30 days as per Para 
2 above. 
 
(r)  Findings and decision of DRB shall be admissible as evidence, to the extent permissible 
as per law, in the subsequent Arbitration and/ or litigation. 
 
(s) DRB Chairman/member shall not in any case, be liable to be called as witness or to 
produce any evidence in any Arbitration or departmental proceedings of any kind. 
 
(t) During execution of work the disputes may be referred to the DRB as per the 
requirement of each party after having exhausted the decision-making process provided in the 
contracts.  In case of completion of work or after determination/cancellation/termination of the 
contract all the disputes including payment/non-payment/delay in final bill shall be 
simultaneously referred to the DRB within six months of 
completion/determination/cancellation/termination of contract. 
 
(u) The department case before the DRB shall be presented by Accepting Officer himself 
and/ or Dir (Contract) of CE Project assisted by Task Force Commander and his SW, OC 
RCC/BCC and any other officer and legal counsel nominated by Accepting Officer.  The 
Contractor may present his case by himself and/ or by his nominated reps & authorized 
legal/technical counsel. 
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40. ARBITRATION (REFER CLAUSE 70 OF CONDITION OF CONTRACT OF IAFW-2249) 
 

All disputes or differences arising as aforementioned, other than those for which the 
decision of the Accepting Officer or any other person is by the contract expressed to be final 
and binding shall be referred to sole arbitrator under condition No 70 of General Conditions of 
contract IAFW-2249 after written notice by either party of the contract to the other of them. In 
addition to above Arbitration and conciliation (Amendment) Act 2015 will also prevail. 
 

41. LEGAL JURISDICTION:  Legal jurisdiction for this contract agreement shall be 
“Courts at Kamrup (M)/ Guwahati in the State of Assam”. 
 

42. HIRING CHARGES OF LAND:  Payment of rent for road side land if any where 
temporary accommodations/ shed will be installed based on the requirement of Daily works 
will be payable by Contractor and this will not be reimbursable by the Deptt. 
 

43. CONTRACT LABOUR (R&A) ACT 1970  
 

 The contractor shall get himself registered with Regional Labour Commisiioner, 
Guwahati as required under contract labour (Regulation and Abolition) Act 1970. If he does 
not fall within the purview of said act, he shall obtain a no objection certificate from ALC, 
Jalpaiguri to above effect. A copy of the certificate of registration or the no objection certificate 
(as the case may be) shall be submitted by him to the Accepting Officer within 15 days of the 
award of the work. In the event of his non-compliance, the contractor shall be liable for 
punitive action under CL (R&A) Act 1970.   
 

44. LOSS OR DAMAGE ON ACCOUNT OF ENEMY ACTION 
 

(a) If as a result of enemy action, the contractor suffers any loss or damage, the 
Government shall reimburse to the contractor such loss or damages, to the extend and 
in the manner herein after provided:- 

 

(i) The loss suffered by him on account of any damage or distruction of his 
equipment (as defined in condition 11 (2) above), the amount of losses assessed 
by the Accepting Officer of the contract on this account shall be final and 
binding.    

 

(ii) Compensation paid by him under any law for the time being in force to 
any workmen employed by him for any injury caused to him or the workmen’s 
legal successor for loss of the workmen’s life.   

 

(b) No requirement shal be made nor shall any compensation be payable under the 
above provisions unless the contractor had taken Air Defence Precautions ordered in 
writing by OC concerned or in the absence of such orders, reasonable precautions. No 
re-imbursement shall be made nor shall any compensation be payable for any 
equipments not laying on the site of work at the time of enemy action. 
 

45. REGISTRATION FEE/TRADE TAX/INCOME TAX ETC.  
 

 Tendered rates/amount shall also be deemed to include the payment of all taxes like 
Registration fee, Trade Tax, Income Tax and other taxes/levies to be paid to the Govt of 
India/Royal Govt of Bhutan already in force and as may be modified from time to time. The 
contractor may ascertain full details on this respect from the concerned department(s). 
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46. ADJUSTMENT OF TAX CONSEQUENT UPON AMENDMENT TO CONSTITUTION
  

The tendered rate shall also be inclusive of all statute levies and State / Union Territory / 
shall tax on works contract payable under the respective statutes pursuant to the constitution 
stipulated by the tenderers regarding sales tax on works contracts will not be considered and 
such tender will be liable for reject 

 

47. ESCALATION:-  No claim of reimbursement in increase of labour wages, cost of 
POL and materials is admissible under this contract including extended period, if any. 
 

48. INCOME TAX:-   Indian Income Tax @ 2% and BCT (@ 3% for Indian Contractors 
and @ 2% for Bhutanee Contractors) will be deducted at source as applicable. 
 

49. DEDUCTION OF TAX AT SOURCE:- Indian Income tax and BCT shall be deducted 
at source as applicable 
 

50.  REGISTRATION: -  Contractor is required to get his firm registered with GST and Asst 
Labour Commissioner of the area under Contract Labour (R&A) Act and Building and other 
construction workers Act. A Copy of valid registration certificate issued will be submitted to OC 
Contract while processing RARs / Bills. 
 
51. MANDATORY REQUIREMENT FOR MAKING PAYMENTS: E-PAYMENT THROUGH 
NEFT/RTGS/ECS/EBS (THIS SUPERSEDES CONDITION 66 OF GENERAL CONDITIONS 
OF CONTRACT OF IAFW-2249. 
 
51.1 All payment will be made through E-payment and hence tenderers must furnish NEFT 
Form duly signed by the Bank Authorities. 

Appendix-A to special conditions No 51  
 

NEFT / RTGS MANDATE FORM 
 

1. Name of Firm / contractor as per account in the Bank  

2. Beneficiary’s Account Number (As appearing on the 
Cheque Book) 

 

3. Name of Bank where a/c is held  

4. Name of Branch  

5. Address of Branch  

6. Telephone No. of Branch  

7. IFSC Code of Branch  

8. 9-digit MICR Code Number of the Bank & Branch  

9. E-mail ID of Contractor  

Note: - Please attach a blank cancelled cheque for verification of the above 
particulars. 

 
I, hereby, declare that the particulars given above are correct and complete. If the 
transaction is delayed or not effected due to incomplete or incorrect information of the 
bank details, I will not hold the payment releasing authority responsible for it. 

 
 
Dated:        Signature of the Contractor (Seal) 
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CERTIFICATE BY BANK 
 
 Certified that the particulars furnished above are correct as per our records. 
 
Seal of Bank   (Signature of the branch manager of the Bank) 
Dated :  
 
52.    COMPLETION DRAWINGS 

 
The contractor shall submit to the OC Contract within 2 months of completion but 

before final payment, completion drawings (accurate and correct in all respects), in bound 
copies, 3 sets of prints and one polyester film of quality to be approved by T.F.C. 
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Annexure-I to special conditions 
FORMAT FOR BANK GURANTEE FOR ADVANCE PAYMENT 

From: 
Bank___________ 
To 
The President of India 
Sir, 

 
1. With reference to contract Agreement No__________________ concluded between the 
president of India, hereinafter referred  to as “The Government” and M/S__________________ 
hereinafter referred to as the “the contractor” for _______________ as detailed in the above 
contract agreement hereinafter referred to as “the said contract” and in consideration of the 
Government having agreed to make an advance payment in accordance with the terms of the 
said contract to the said contractor, we the __________________bank, hereinafter call ‘the 
Bank’ hereby irrevocably undertake and guarantee to you that if the said contractor would fail to 
provide works in accordance with the terms & conditions of the said contract for any reason 
whatsoever or fail to perform the said contract in any respect or should whole or part of the said 
on account payments at any time become repayable to you for any reason whatsoever, we shall, 
on demand and without demur pay to you all and any sum up to a maximum of 
Rs.________(Rupees ______________only) paid as advance to the Contractor in accordance 
with the provisions contained in clause______________ of the said contract.  

 
2. We further agree that the Government shall be the sole judge as to whether the contract has 
failed to provide works in accordance with the terms & conditions of the said contract or has 
failed to perform the said contract in any respect or the whole or part of the advance payment 
made to contractor has become repayable to the Government and to the extent and monetary 
consequences thereof by the Government. 

 
3 We further hereby undertake to pay the amount due and payable under this Guarantee 
without any demur merely on a demand from the Government stating the amount claimed. Any 
such demand made on the Bank shall be conclusive and binding upon us as regards the 
amounts due and payable by us under this Guarantee and without demur, However, our liability 
under this Guarantee shall be restricted to an amount not exceeding Rs_________ Rupees 
___________ only). 
 
4. We further agree that the Guarantee herein contained shall remain in full force and effect for a 
period upto__________(03 months+due date of recovery of advance) unless the Government in 
his sole discretion discharges the Guarantee earlier. 

 
5. We further agree that any change in the constitution of the Bank or the constitution of the 
contractor shall not discharge our liability hereunder 

 
6. We further agree that the Government shall have that fullest liberty without affecting in any 
way our obligations hereunder with or without our consent or knowledge to vary any of the terms 
and conditions of the said contract or extend the time of development/delivery from time to time 
or to post pone for any time or from time to time any of the powers exercisable by the  
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Government against the contractor and either to forebear or enforce any of the terms and 
conditions relating to the said contract and we shall not be relieved from our liability by reason of 
any such variation or any indulgence or for bearance shown or any act omission on the 
Government or by any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of so relieving us. 

 
7. We lastly undertake not to revoke the Guarantee during the currency of the above said 
contract except with the prior consent of the Government in writing.  

 
         Yours faithfully, 
 
 
Place: ___________         

For___________ Bank 
Date : __________      (Authorised Attorney) 
        Seal of Bank 
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PARTICULAR SPECIFICATIONS 

NAME OF WORK: - PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF 
ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 
19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

GENERAL 

1.1 The work under this Contract will be carried out in accordance with BOQ and the 
Specifications referred as in the succeeding paragraphs.  

2. SPECIFICATION 
2.1 The precast concrete box culvert shall be strong, durable and manufactured in a 

controlled environment to ensure accuracy of dimensions and quality of the product.  
2.2 The concrete mix properties and cover for precast segmental box section (placed over 

a compacted base) shall be selected as given in Table 1 
 

Table 1 Durability Recommendations for Service Life of at least 
100 Years (Concrete with 20 mm aggregate) 

Exposure 
Condition 

Maximum 
Water/ 

Cement Ratio 

Minimum 
Cement 
Content 

kg/m 

Minimum 
Grade of 
Concrete 

Minimum 
Cover (mm) 

Very Severe 0.40 380 M40 75 

 
Notes:  
Type of Cements:  OPC: Ordinary Portland Cement Grade 43 conforming to IS:8112   

OPC: Ordinary Portland Cement Grade 53v conforming to IS:12269   
PPC: Portland Pozzolona Cement conforming to IS:1489 (Part 1)   
PSC: Portland Slag Cement conforming to IS:455   
SRPC: Suphate Resisting Portland Cement conforming to IS:12330 

2.3 Location and Specifications: 
 

2.3.1 Delivery Location To be delivered as per location mentioned in 
Schedule “A” 

2.3.2 Box size, laying length 
and the bury depth 

Size &opening as mentioned in drawings 1&2. 

2.3.3 Cushion NIL 

2.3.4 Design live load Class70R  

2.3.5 Structural Design Contractor shall carry out the detailed design. It 
shall be proof checked by any IITs and submitted 
to HQ CE (P) Dantak for approval along with 
calculation sheets. 
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2.3.6 The minimum grade of 
Precast Box culvert shall 
be M-40 

As per IRC 

 
3. STUCTURAL DESIGN 
 
3.1 Structural design of precast concrete segmental box shall be as per IRC:112. Designs 

shall depend on project requirements and applications. The precast concrete segments 
shall also be designed for handling and erection stresses based on the method of 
construction or site conditions. Box culverts can be designed to any standard or custom 
size and strength, including capability for with standing any loads. Additional features 
can include toe walls, headwalls, wing walls, and water tight joints where required and 
shall be designed as per the provisions of IRC:SP:13. The precast concrete segmental 
box culvert shall be designed for Cl 70 R loading and stresses induced while handling.  

 
The dimensions of top slab, bottom slab and web shall be finalized on the basis of designs 
and project requirements. Contractor shall carry out the detailed design. It shall be proof 
checked by any IIT and submitted HQ CE (P) Dantak for approval along with calculation 
sheets. 

 
4. CONSTRUCTION METHODOLOGY 
 
4.1 Only Dry cast method of casting of Precast Box Culvert under controlled factory 
set up environment are permitted which shall be checked by a BOO detailed by the 
Accepting Officer during technical evaluation stage of bids. All testing facility shall be in 
built with the production unit. Notwithstanding, the precast unit may also be get checked by a 
third party/ NABL accredited Laboratory at the discretion of the Accepting Officer. The factory 
shall be owned by the bidder and the address of the factory set up alongwith connected 
documents should be submitted by the bidder alongwith bidding documents. 

 
4.2 Dry Cast Method 
 

In this method precast segments are cast using mechanized equipment. Form vibrators 
consolidate zero-slump concrete between core and jacket. Hole formers can be 
incorporated, or sometimes coring is resorted to as may be needed. The Precast 
Concrete segment is immediately stripped and the form is reused. Segments are 
typically cured in a curing tank, or moisture curing is used. 
 

4.4  Curing methods  
Steam curing or water curing or Membrane curing shall be adopted as per IRC:112. 

 
4.5 Identification and Marking 

All pre cast units shall bear an indelible identification,  location and orientation marks as 
and where necessary. The date of manufacture shall also be marked on the segments. 
The identification markings on the drawings shall be shown in a table on the setting 
schedule together with the length, type, size of the unit and the sizes and arrangement 
of all reinforcement for easy identification of the segment. 
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4.6 Dimensions of the precast segmental box unit shall conform to the design 

requirements. The transportation/shifting of the pre-cast elements shall be carried out 
only after achievement of minimum strength of 20 MPa or 0.7 times the designed 
compressive strength of concrete. The strength of concrete shall be tested as per 
IS:516. 

 
4.7  The delivery and off loading of precast concrete box culverts segments should be well 

planned. A suitable hard access that can be used safely by standard delivery vehicles 
and a suitable crane of adequate capacity shall be provided in the casting yard. The 
pre-cast concrete segments shall be properly cured to ensure achievement of 
appropriate strength.  

 
4.8  Handling 

Products shall be stored, handled shipped and unloaded in a manner to minimize 
damage. The handling process encompasses the demoulding of the precast units, their 
loading and transportation to storage areas, off loading and storage, transfer to site and 
site erection. To avoid excessive stresses and possible damage, all precast units 
should be handled in the manner as envisaged in their design by means of approved 
devices, identified in the production and erection drawings. 
 

4.9 Lifting Equipment, Accessories, Storage, Transportation and Installation 
 

Lifting holes or inserts shall be consistent with industry standards. Lifting shall be accomplished 
with methods or devices intended for this purpose Lifting equipment such as mobile crane, 
gantry crane, forklift etc. must be carefully selected to ensure that lifting of precast units is 
carried out within the rated capacity of the equipment. The support for the lifting equipment 
must be checked to ensure that adequate supporting capacity is provided. Lifting accessories 
may comprise combinations of lifting beams or frames, slings or cables, hooks or shackles. The 
selection of each of these components should be predetermined to take account of the forces 
exerted on them due to various aspects of the lifting operations. A person suitably qualified in 
accordance with the relevant regulations must regularly inspect all lifting equipment 
prior to and after use. Results of such inspections must be properly recorded and be available 
for subsequent inspection. The location of lifting points should be clearly indicated on the 
drawings. Lifting methods may differ from different manufacturers and the same shall be agreed 
upon. Verticality or otherwise of the lifting ropes shall be as per the design requirements. 
During operation of lifting and unloading the precast concrete box culvert segment shall be 
protected from damage particularly the joining surfaces. Also, due care shall be taken for safety 
of the crew during this operation.  
 

4.9.1  Factory/Casting Yard and Site Storage  
 
Storage areas must be large enough so that the precast units can be stored safely, with 
adequate room for lifting equipment and transporting vehicles to manoeuvre. The 
ground of the storage area must be hard, level, clean and well drained to permit 
organised storage. Precast segments can be damaged by incorrect stacking and 
storage. Where the locations of support points for a precast unit are critical, the 
locations for the supports should be noted on the shop drawings.  
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Supports must be arranged to avoid twisting or distorting of the precast segments and 
must be adequate to transfer the weight of the stacked units to the ground without 
excessive settlement.  
 
The stored and stacked units should be protected to prevent accidental damage and 
discolouration and the support material should be non-staining. Lifting points should 
also be well protected and kept accessible while the units are in storage. Precast 
segments must be stored safely with adequate supports such that it would not 
endanger any workers moving in the vicinity.  

 
4.9.2  Transportation  
 

Commonly precasting yards are at a distance from the project site where in these 
segments are to be used. Hence, it is necessary to transport them from casting yard to 
the construction site. Transportation requirements will need to be met and permits, 
where applicable, obtained. Transportation must comply with the appropriate 
regulations. The precast units should have gained sufficient strength before being 
loaded for transportation. 

 
4.9.3  Loading and Storage on Transporters 

 
Precast units must be loaded carefully on to delivery vehicles to prevent damage. To 
protect the edges throughout their journey, proper devices should be used to support, 
secure and wedge the precast units. The units should be adequately secured and 
supported to prevent them from overturning, shifting or being damaged during 
transportation. Adequate non staining cushioning should be provided between the unit 
and any securing chains, cables or ropes to prevent localized damage.  
 
Precautions should also be taken to ensure that no undesirable stresses will be 
transmitted to the precast unit due to any flexing of truck or trailer. 
 

5. JOINT SEALING 
 
5.1 Many methods for jointing and sealing are available. The joints and sealing of units 

shall be as per the design or project requirements. The design of joints shall be made in 
the light of their assessment with respect to feasibility, practicability, serviceability 
considerations as per IS:15916:2010. The Contractor shall provide the Sealant can be 
either bituminous mastic sealant or extruded sealant. 

 
6. QUALITY MANAGEMENT 
6.1 Quality Control 
 

It is necessary to have quality control system in place for all elements, material and 
ingredients used in fabrication. Reference may be made to “Guidelines on Quality 
SystemsforRoadBridges”,IRC:SP:47-1998.Thespecifications shall be  in 
accordance with “Specifications for Road and Bridge Works” of  Ministry of Road 
Transport and Highways published by the Indian Roads Congress. 
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6.2 Factory 

For a mass scale production, the factory for the casting of units must ensure that the 
precast units are manufactured under a Quality Management System certified under 
ISO 9000 covering the following items:  

• Quality control tests of materials; 
• Calibration of laboratory  equipment for quality control tests; and 
• Product on process  and control of equipment at the casting yard.  

 
The factory and contractor shall be responsible for maintaining the quality of the 
manufacturing process for the precast units. The authorised person/registered 
structural engineer must satisfy himself that the precast concrete units have been 
constructed in accordance with the approved drawings and specifications. This may be 
achieved by providing full time construction supervision by their representative. If 
more stringent control on quality is considered necessary, the authorized 
person/structural engineer may step up the supervisory and testing requirements at 
appropriate place to test check the quality of the material and finished product. 
Rigorous quality control procedures must be maintained at the precasting 
factory/casting yard at all times to ensure that the precast segments are constructed in 
accordance with the designs and specifications.Upon leaving the precasting 
factory/casting yard all precast segments or batch of segments must carry 
documentation certified by the factory/casting yard statingth at the segments have 
been manufactured under a certified quality assurance scheme and in accordance
 with the prescribed specifications. 
 

6.3 Testing Standards 
6.3.1 Concrete 

Sampling and testing of concrete should comply with the IS: 1159 and IS: 516 and as 
required by the contract documents. The testing is to be undertaken by equivalent 
approved accredited laboratory. 

 
6.3.2 Reinforcement 

Reinforcing steel shall be of HYSD steel as per Table 18.1 of IRC:112. For seismic 
zones III, IV and V, HYSD bars having minimum elongation of 14.5% and conforming to 
other requirements of IS:1786 shall be used.  
According to IRC:112, the corrosion resistance of reinforcing steel can be improved by 
using (i) galvanised reinforcement with coating as per IS:12594-1988, (ii) Epoxy coated 
reinforcement conforming to IS:13620-1993 or by (iii) stainless steel reinforcement 
conforming to IS:6744:2001  
Sampling and testing of reinforcement should comply with the IS code. All testing is to 
be undertaken by equivalent approved accredited laboratory and in accordance with IS 
code or contract specifications. 

 
7. STRUCTURAL INTEGRITY 

Although quality control checks are carried out for the precast units at the factory, there 
is a possibility of damage during handling and transportation. As the precast units are 
received on site they should be visually inspected for any signs of structural defect. 
Acceptance of any structural defect should be assessed with regard to the causes and 
the overall structural integrity of the precast units. 
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8. DIMENSIONAL TOLERANCE 

Dimensional tolerances of the precast units as received on site should comply with 
those specified in the contract  documents. Changes to the dimensions and shapes 
of units should be identified and assessed with regard to the overall tolerance; and 
surface finish. Finished segment tolerances should not exceed the following:  
 

Length of segment (not cumulative)   :     ± 5 mm  
 
Overall span length      :        ±10 mm  
Web thickness, depths of top and bottom flanges, 
Width of top and bottom flanges, overall 
  
Depth of segment, thickness of diaphragm  :    ± 5 mm  
 
Grade of form edge and  soffit    : ±1.0mm/m  

 
The surface finishes of precast units when received on site should be checked for 
compliance with the requirements of the contract documents. 
 

9. WEIGHT OF SEGMENT  
   
  Weight of one segment should not exceed 10 MT. 
 
10. NON DESTRUCTIVE TEST 
 
  NDT will be carried out at site in manner and frequency as directed by Engineer-in-
charge before accepting supply. Equipments and all  facilities for test shall be provided by 
contractor. 
 
11. PRECAUTIONS AND SAFETY MEASURES 
 
11.1 Precast concrete segmental box shall be designed duly considering the loads, forces, 

handling, lifting, transport arrangement on site etc.  
 
11.2 The lifting of the precast segment from the casting yard shall not commence unless the 

strength of the concrete achieved is checked and confirmed as per design.  
 
11.3 Lifting arrangement, ropes, anchors for segment shall be designed for weight of 

segment, possible jerks, possible overloading etc.  
 
11.4 Care shall be taken while handling or placing the precast segment to protect the edges, 

corners, shear keys etc.  
 
11.5 Pulling of precast segments on the bed shall be avoided. 
 
11.6 Uniform curing of the entire precast segment in the casting yard shall be ensured.  
 
11.7 Precast concrete segment shall be carefully inspected and checked for any cracks, 

spalling etc after casting. 
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12. MISCELLANEOUS  
 
12.1 The aggregates shall be sized, proportioned and mixed with such proportions of 

cementitious materials and water as will produce a thoroughly–mixed concrete of such 
quality that the box will conform to design requirements. All concrete shall have a water 
– cementitious material ratio not exceeding 0.4 by weight. 

 
12.2 The box sections shall be cured for a sufficient length of time so that the concrete will 

develop a specified compressive  strength  in 28 days or less. The concrete box 
shall be cured by steam curing or water curing or membrane curing as specified in 
IRC:112. 
The base, sub-base and sub-grade shall also be as per the intended usage of box 
culvert, traffic over it and invert level. 
 

12.3 Culverts shall be subject to loading as per design. The lifting system for precast 
concrete box culverts shall be simple, based on available resources, consistent with the 
design and without compromising quality. 

 
13. ITEMS OF WORK  
 
13.1 SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 
NOS+712 NOS) AND SIZE 2MX2MX1.50M (72 NOS+89 NOS) WITH FORMATION WIDTH 
9.5 MTR  

 
 
13.2 ITEMS TO BE SUPPLIED BETWEEN KM KM 43.700 TO KM 61.590 UNDER 64 RCC 

(PART-I) AND BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC (PART-II) AS 
PER SCHEDULE “A” UNDER 19 BRTF/(P) DANTAK IN BHUTAN.  
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PART-II PRICED BID 
 

S C H E D U L E - "A" NOTES 
 

NAME OF WORK: - PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 
2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF 
ROAD  NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 
19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                             AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 
NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

 
1. Quantity shown in Schedule ‘A’ is approximate and is inserted as guide only.  These 
shall, however not be varied beyond the limits laid down in condition 7 of IAFW-2249 General 
Condition of contracts. The contract will be accepted as a whole . 
 

2. The rates and amount in Schedule ‘A’ are to be filled in by the tenderer.  The rates shall 
be filled both in figures as well as in words.  In case of variation between the rates quoted in 
figure and words, the rates in words shall take precedence. 
 

3. Period of Completion:- The entire works of Schedule ‘A’ under this contract shall be 
completed within 365 days in accordance with the phasing, if any, indicated in the tender from 
the date of placing of work order, which will be usually within two week from the date of issue 
of Acceptance letter. 
 

4. Any drawings mentioned in the tender documents/particular specifications but it is 
inadvertently not included in the list of drawings, shall also be deemed to form part of the 
contact and Tenderer may see such drawings/details in the office of Accepting 
Officer/concerned OC Contracts and shall be supplied by Deptt. 
 

5. The layout of work as indicated in site plan/layout plan is tentative and may be varied 
where necessary at the discretion of the OC Contact.  The contactor shall not be entitled for 
any claim on account of any such variation. 
 

6. The rates to be quoted by the tenderer in the schedule ‘A’ shall be deemed to include 
for the provision of all labour and materials, loading and unloading of materials and 
transportation if required, tools, plant, equipment and tackle, process, operations and specific 
requirements details in the schedule in the particular specification and elsewhere in this tender 
documents and for the full, entire and final completion of the work in accordance with the 
provisions of these tender documents. 
 

7. The rate quoted by the contractor shall be deemed to be inclusive of all Taxes 
(including Sales Tax/VAT on materials, Sales, Tax/VAT on works contracts, Turnover Tax, 
Service Tax, Import duty or cost arising due to shifting of machinaries, import of items etc), 
duties, Royalties, Octroi, State Entry Tax & other levies payable under the respective statutes.  
No re-imbursement/refund for variation in rates of taxes, duties royalties, Octroi, State Entry 
tax & other levies, and or imposition/abolition of any new/existing taxes, duties, royalties, 
octroi, state entry Tax & other levies shall be made except as provided in Special Condition. 
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S C H E D U L E – ‘A’ NOTES (CONTD......) 
 

 

8. The rate to be quoted by the tenderer in respect of these work shall be deemed to 
include for all minor details of construction which are obviously and fairly intended and which 
may not have been specifically mentioned in the tender documents but which are essential for 
satisfactory execution and completion of work.  In case of difference of opinion between the 
OC Contract and the Contractor as to what constitutes a minor details of construction, the 
decision of Accepting Officer shall be final and binding. 
 
9. Rates to be quoted by the contractors shall be deemed to include for all items of work 
as described, specified in particular specification and on drawing. 
 
10. The rates to be quoted by the contractor for various items shall include for “material and 
labour”/” Supply and fix” connecting’ Jointing, Testing and Commissioning complete unless 
otherwise specifically mentioned therein. 
 

11. The amount of contract is not firm but shall be treated as the contract sum as referred 
to in condition 1 (n) of IAFW-2249. 
 

12. Work shall be executed on locations as shown in site plan or as directed by the OC 
Contract/Engineer-in-Charge. 
 

13. Measurements of work done shall be as per units of items given in Schedule ‘A’ and 
this mode of measurement shall take as per relevant BIS Code. 
 

14. Unit RM, mm, Cum or Cm, Sqm, Kg and quintal or Qtl wherever mentioned in the 
tender documents denotes the unit, Running Metre, Millimetre, Cubic Metre, Square Metre, 
Kilogram and Quintal respectively. 
 

15. The works under this contract will be carried out within the working hours as per 
directions of Accepting Officer or the officer so detailed by him for administration of this 
contract. 
 

16. The security will be arranged by the contactor for his personnel and equipment during 
the execution of work.  No compensation will be paid by BRO on account of any loss/damage 
to personnel, property, veh/eqpt/plant of contactor during execution of work or on any account. 
 

17. Site for execution of work shall be handed over on the date of commencement of the 
work as indicated in the work order No 01. In case it is not possible for the department to 
handover the entire site on the date of commencement and certain portion of the site is 
handed over later on then contactor shall make his planning/deployment of resources 
accordingly and no claims of whatsoever nature on the account shall be entertained. 
 

18. All drawings will be available at HQ CE(P) Dantak,                                                    
HQ 19 BRTF/ HQ 64 RCC/63 RCC. 
 

 

19. The Contractor shall be responsible for arranging and managing double handling of 
required during the transportation of Pre-Box Culvert No additional cost will be covered for 
double handling and deemend to be included in rates quoted. Amy damage incurred during 
double handling will be contractors responsibility. 
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S C H E D U L E – ‘A’ NOTES (CONTD......) 
 

20. OC Contract will detail Engineer-In-Charge will inspect Pre-Cast Box culvert at the 
manufacturing location in order to to ensure quality and structure design. 
 
21. The Job mix formula for Pre-Box Culvert is to be approved by OC Contract. 
 
22. Rates quoted by the Contractor in Schedule-“A” includes cost of detail design and cost 
of vetting by any IIT. 
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SCHEDULE ‘A’/BILL OF QUANTITIES  
 

PART-I: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF 
ROAD NGANGLAM-DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

                                                                  AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 NOS) AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION 
OF ROAD NGANGLAM-DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN BHUTAN 

S/No Description of Works A/U Qty in Nos Rate per Unit to be quoted by the 
Bidder 

Amount 

Figures Words Figures Words 

A PART -I : THROUGH EXECUTION CONTRACT BETWEEN KM 24.00 TO KM 43.700 UNDER 64 RCC  

1 Suppy and Fixing of Pre-Cast Box Culvert of 
Size 2MX2MX1.0M  with Carriage way width 
10.50 Mtr  

Nos 712 Nos of 
segments 

 
 

   

2 Suppy and Fixing of Pre-Cast Box Culvert of 
Size 2MX2MX1.50M with Carriage way width 
10.50 Mtr 

Nos 89 Nos of 
Segments 

    

B PART -II : THROUGH EXECUTION CONTRACT BETWEEN 43.700 TO KM 61.590 UNDER 63 RCC  

1 Suppy and Fixing of Pre-Cast Box Culvert of 
Size 2MX2MX1.0M with Carriage way width 
10.50 Mtr 

Nos 576 Nos of 
Segments 

    

2 Suppy and Fixing of Pre-Cast Box Culvert of 
Size 2MX2MX1.50M with Carriage way width 
10.50 Mtr 

Nos 72 Nos of 
segments 

    

 
 

    (Rupees______________________________________________________________________) 
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PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) AND 
SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG 
BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN 
EASTERN BHUTAN 

                                                              AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 NOS) 
AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG 
BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN 
BHUTAN 

LOCATION STATEMENT OF PRECAST RCC CULVERT    
  

PART – I : KM 43.700 TO KM 61.590 UNDER 64 RCC  
 

Sl No Proposed Location Nos (1.00 Mtr Length 
of Segment and 9.5 
Mtr Length Culvert) 

Nos (1.50 Mtr 
Length of Segment 
and 9.5 Mtr Length 
Culvert) 

Remarks 

1 43.750 8.00 1.00  
2 43.950 8.00 1.00  
3 44.275 8.00 1.00  
4 44.400 8.00 1.00  
5 44.550 8.00 1.00  
6 44.700 8.00 1.00  
7 45.025 8.00 1.00  
8 45.355 8.00 1.00  
9 45.500 8.00 1.00  

10 45.750 8.00 1.00  
11 46.000 8.00 1.00  
12 46.200 8.00 1.00  
13 46.500 8.00 1.00  
14 46.960 8.00 1.00  
15 47.100 8.00 1.00  
16 47.400 8.00 1.00  
17 47.950 8.00 1.00  
18 48.125 8.00 1.00  
19 48.480 8.00 1.00  
20 48.890 8.00 1.00  
21 49.070 8.00 1.00  
22 49.325 8.00 1.00  
23 49.370 8.00 1.00  
24 49.510 8.00 1.00  
25 49.805 8.00 1.00  
26 50.080 8.00 1.00  
27 50.250 8.00 1.00  
28 50.380 8.00 1.00  
29 50.610 8.00 1.00  
30 50.840 8.00 1.00  
31 51.085 8.00 1.00  
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LOCATION STATEMENT OF PRECAST RCC CULVERT  (…CONTD)  
 

Sl No Proposed Location Nos (1.00 Mtr 
Length of Segment 
and 9.50 Mtr Length 

Culvert) 

Nos (1.50 Mtr 
Length of Segment 
and 9.50 Mtr Length 

Culvert) 

Remarks 

32 51.220 8.00 1.00  
33 51.810 8.00 1.00  
34 52.015 8.00 1.00  

35 52.300 8.00 1.00  

36 52.600 8.00 1.00  

37 52.860 8.00 1.00  

38 53.370 8.00 1.00  

39 53.505 8.00 1.00  

40 53.695 8.00 1.00  

41 54.000 8.00 1.00  

42 54.170 8.00 1.00  

43 54.380 8.00 1.00  

44 54.750 8.00 1.00  

45 54.850 8.00 1.00  

46 55.095 8.00 1.00  

47 55.170 8.00 1.00  

48 55.230 8.00 1.00  

49 55.310 8.00 1.00  

50 55.470 8.00 1.00  

51 55.570 8.00 1.00  

52 55.900 8.00 1.00  

53 56.295 8.00 1.00  

54 56.595 8.00 1.00  

55 56.730 8.00 1.00  

56 56.915 8.00 1.00  

57 57.005 8.00 1.00  

58 57.140 8.00 1.00  

59 57.395 8.00 1.00  

60 57.540 8.00 1.00  

61 57.660 8.00 1.00  

62 57.760 8.00 1.00  

63 58.5 8.00 1.00  

64 58.86 8.00 1.00  

65 58.905 8.00 1.00  

66 59.29 8.00 1.00  

67 59.6 8.00 1.00  

68 59.86 8.00 1.00  
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Sl No Proposed 
Location 

Nos (1.00 Mtr Length 
of Segment and 9.50 
Mtr Length Culvert) 

Nos (1.50 Mtr 
Length of Segment 
and 9.50 Mtr Length 

Culvert) 

Remarks 

69 60.02 8.00 1.00  

70 60.15 8.00 1.00  

71 60.23 8.00 1.00  

72 60.37 8.00 1.00  

                                    
PART – II : KM 24.00 TO KM 43.700 UNDER 63 RCC 
 

Sl No Proposed Location Nos (1.00 Mtr Length 
of Segment and 9.50 
Mtr Length Culvert) 

Nos (1.50 Mtr 
Length of Segment 
and 9.50 Mtr Length 

Culvert) 

Remarks 

1 24.010 8.00 1.00  

2 24.070 8.00 1.00  

3 24.400 8.00 1.00  

4 24.464 8.00 1.00  

5 24.650 8.00 1.00  

6 24.860 8.00 1.00  

7 25.440 8.00 1.00  

8 25.940 8.00 1.00  

9 26.015 8.00 1.00  

10 26.140 8.00 1.00  

11 26.515 8.00 1.00  

12 26.570 8.00 1.00  

13 26.700 8.00 1.00  

14 26.825 8.00 1.00  

15 26.925 8.00 1.00  

16 27.450 8.00 1.00  

17 27.680 8.00 1.00  

18 27.810 8.00 1.00  

19 28.060 8.00 1.00  

20 28.320 8.00 1.00  

21 28.440 8.00 1.00  

22 28.750 8.00 1.00  

23 28.890 8.00 1.00  

24 29.120 8.00 1.00  

25 29.200 8.00 1.00  

26 29.430 8.00 1.00  

27 29.600 8.00 1.00  

28 29.810 8.00 1.00  

29 29.950 8.00 1.00  

30 29.995 8.00 1.00  

31 30.400 8.00 1.00  
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Sl No Proposed Location Nos (1.00 Mtr Length 
of Segment and 9.50 
Mtr Length Culvert) 

Nos (1.50 Mtr 
Length of Segment 
and 9.50 Mtr Length 

Culvert) 

Remarks 

33 30.865 8.00 1.00  

Km 31.00 to Km 33.500 has been deleting in This RDPR 

34 33.550 8.00 1.00  

35 33.640 8.00 1.00  

36 34.170 8.00 1.00  

37 34.350 8.00 1.00  

38 34.600 8.00 1.00  

39 35.070 8.00 1.00  

40 35.680 8.00 1.00  

41 36.065 8.00 1.00  

42 36.245 8.00 1.00  

43 36.450 8.00 1.00  

44 36.635 8.00 1.00  

45 36.680 8.00 1.00  

46 36.750 8.00 1.00  

47 37.120 8.00 1.00  

48 37.270 8.00 1.00  

49 37.550 8.00 1.00  

50 37.610 8.00 1.00  

51 37.980 8.00 1.00  

52 38.330 8.00 1.00  

53 38.665 8.00 1.00  

54 39.170 8.00 1.00  

55 39.300 8.00 1.00  

56 39.650 8.00 1.00  

57 39.780 8.00 1.00  

58 39.845 8.00 1.00  

59 39.900 8.00 1.00  

60 40.020 8.00 1.00  

61 40.270 8.00 1.00  

62 40.330 8.00 1.00  

63 40.470 8.00 1.00  

64 40.580 8.00 1.00  

65 40.670 8.00 1.00  

66 40.900 8.00 1.00  

67 41.450 8.00 1.00  

68 41.580 8.00 1.00  

69 41.700 8.00 1.00  

70 41.880 8.00 1.00  

71 42.220 8.00 1.00  

72 42.420 8.00 1.00  

73 42700 8.00 1.00  

74 43020 8.00 1.00  

75 43440 8.00 1.00  
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Sl No Proposed Location Nos (1.00 Mtr Length 
of Segment and 9.50 
Mtr Length Culvert) 

Nos (1.50 Mtr Length 
of Segment and 9.50 
Mtr Length Culvert) 

Remarks 

LOCATION WISE DETAILS OF CULVERT (NEW ALIGNMENT) 

1 31.400 8.00 1.00  

2 31.600 8.00 1.00  

3 31.800 8.00 1.00  

4 32.400 8.00 1.00  

5 32.600 8.00 1.00  

6 33.300 8.00 1.00  

7 33.500 8.00 1.00  

8 33.800 8.00 1.00  

9 34.400 8.00 1.00  

10 34.600 8.00 1.00  

11 34.800 8.00 1.00  

12 35.200 8.00 1.00  

13 35.500 8.00 1.00  

14 36.100 8.00 1.00  

 
 
 



EE(C)  
SW 

(Signature of the Contractor)       For Accepting Officer 

CA NO. CE (P) DANTAK/       OF 2025-26     Serial Page No.167 
TENDER NO CE (P) DANTAK/16 OF 2025-26 

 
SCHEDULE `B’ 

 

(ISSUE OF STORES TO THE CONTRACTOR) 
 

PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) AND 
SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG 
BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN 
BHUTAN 

                                                              AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 NOS) AND 
SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG 
BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN 
BHUTAN 

 
1. The contractor has to make his own arrangement for all stores/materials required for 
completion of the entire work contracted for. 
 
 

S 
No 

Particulars A/U Rate at which 
stores will be 
issued to the 

contractor 

Place of 
issue 

Remarks 

 Nil 
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SCHEDULE `C’ 
 

LIST  OF  TOOLS AND PLANT (OTHER THAN TRANSPORT) WHICH WILL BE HIRED 
TO THE CONTRACTOR) 

  
PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) 
AND SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

                                                              AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 NOS) 
AND SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-
DEOTHANG BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT 
DANTAK IN EASTERN BHUTAN 

 

S/ 
No 

Quantity/ 
Particulars 

Details 
of crew 
supplied 

Hire charges 
per unit per 
working day 

Stand by 
charges per 
unit per OFF 
day 

Place of 
issue by 
name 

Remarks 

NIL 
  

 
SCHEDULE `D’ 

 

TRANSPORT TO BE HIRED TO THE CONTRACTOR 
 

PART-I:SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (576 NOS) AND 
SIZE 2MX2MX1.50M (72 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG 
BETWEEN KM 43.700 TO KM 61.590 UNDER 64 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN 
BHUTAN 

                                                              AND 

PART-II: SUPPLY AND FIXING OF PRECAST BOX CULVERT OF SIZE 2MX2MX1M (712 NOS) AND 
SIZE 2MX2MX1.50M (89 NOS) FOR CONSTRUCTION OF ROAD  NGANGLAM-DEOTHANG 
BETWEEN KM 24.00 TO KM 43.700 UNDER 63 RCC / 19 BRTF / PROJECT DANTAK IN EASTERN 
BHUTAN 

  
 

S/No Quantity/Particulars Rate per unit 
per working 
day 

Place of issue Remarks 

NIL 
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A C C E P T A N C E  

 
_____________alterations have been made in this document and as evidence that these 

alterations were made before the execution of this contract agreement, they have been 

initialed by the contractor and 

Shri____________________________________________, HQ CE (P) DANTAK.  The 

said Officer(s) is/are hereby authorised to sign and initial on my behalf the documents, 

forming part of the contract on my behalf. 

 

The above tender was accepted by me on………day of ………. 2026, on behalf of the 

President of India for the contract sum of Rs _________________  (Rupees 

______________________________________________________________________

________________________________Only) at the item rates quoted in Schedule ‘A’ in 

favour of 

________________________________________________________________ 

______________________________________________________________________

__ 

    
                                                       

Signature 
 
                                                        
                                                  
         
                                                       Brig 

Chief Engineer 
                                                       Project Dantak 
                                                       Accepting Officer  

For and on behalf of the President of India   
                                                  
                                Signed this ____ day of ____________ 2026 
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TENDER 

To 
The President of India 
Through the Chief Engineer 

Project DANTAK* (*Referred to also as Accepting Officer elsewhere in the tender 
documents). 

 
Having examined and perused the following documents forming part of tender documents: - 
 
1. Particular/technical specifications. 
2. Ministry of Road Transport & Highways (MoRTH) specifications for Road and 

Bridge works (Fifth Revision) published by Indian Road Congress New Delhi. 
3. Detailed specifications/other tender documents. 
4. Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached here to 
5. Special Conditions of the Contract 
6. General Conditions of Contracts IAFW-2249 (1989 Print) including amendments 1 

to 48 and errata No 1 to 20. 
7. All other documents forming part of tender documents 
  
Should this tender be accepted, I/We agree: - 
 

  To execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to therein at the item rates continued in the aforesaid 
Schedule ‘A’ or at such other rates to be fixed under the provision of condition 62 of IAFW-
2249 and to carry out such deviations as may be ordered vide condition 7 of General 
Condition of Contacts up to a maximum of 10 percent and further agree to refer all 
disputes as required by condition 70 & 71 of the General Conditions of the contract (IAFW-
2249) to the Sole Arbitration of an serving Engineer Officer to be appointed by the Director 
General Border Roads, New Delhi or in his absence, by the officer officiating as 
Director General Border Roads, whose decision shall be final, conclusive and binding.  
However, in case of disputes with PSC and or PSU the same will be referred to a Sole 
Arbitrator to be appointed by Secretary, Bureau of Public Sector Enterprises (refer Special 
condition 24 of tender documents). 
 
 
 
Signature of Contractor   

                               in the capacity of__________________ duly  

Witness:     authorized to sign the tender for and on behalf  

(Name in Block letters)            of M/s________________________________                     

Address--------------                                   (In Block letters) 

                                 

Postal address: - ______________________ 

     
 

 
 


