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http  : //www.gref.gov.in Headquarters
http  : //lwww.bro.gov.in Chief Engineer
E-mail : brodtk@gmail.com Project Dantak
Tele :009752 - 351082/351086/351088 PIN : 931708
Fax :009752 — 351285 C/O 99 APO
80617R/ /E8 Nov 2025
M/s

NAME OF WORK : HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080
DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN
BHUTAN

Dear Sir (s),

1. A set of tender documents for the above work is forwarded herewith. Please note that
tender will be received by the Accepting Officer at the office of the Chief Engineer (P) Dantak
C/O 99 APO or at OIC liaison cell located at Supervisor Mess, 19 BRTF, Jaigaon, West
Bengal PIN-736182, Ph 9149553650/9877069433 up to 1730 hrs (BST)/1700 hrs (IST) on
or before 24 Nov 2025 and Technical Bid (Part-l) of the tender documents will be
opened at 1530 hrs (BST)/1500 hrs (IST) on the 26 Nov 2025. Tender received after the
due date and time will not be considered.

2. Tenderers or their duly authorized representative who have submitted their tenders
and who wish to be present at the time of opening of tenders may attend the office of
Accepting officer Chief Engineer (P) Dantak C/O 99 APO at the above mentioned time.

3. Tender documents may also be downloaded from CPP  Portal
http://eprocure.gov.in/epublish/app and printout is to be taken on A4 size paper. It is advisable
that downloaded tender document preferably to be printed through laser printer only.
Submission of photocopy of tender is not permitted. Earnest money, Integrity Pact duly
signed on each page by the bidder(s) and undertaking given at Page No. 28 of tender must
be delivered to the Chief Engineer Project along with the T Bid and if Earnest money and
integrity pact is not submitted along with the T Bid, same shall be rejected by the Accepting
officer.

4. Tendering procedure shall be single stage-two bid System and tender documents
shall be prepared in two parts as under :-
Part-l (‘Technical Bid’ — ‘T’ Bid)

Part-ll (‘Price/commercial’ — ‘Q’ Bid)
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5. Part-l (‘Technical Bid’ — ‘T’ Bid)

5.1 (a) The tender to be submitted (physically) by the bidder will be comprised of following
documents: -
(i)  Blank.

(i)  Bid security declaration by un-enlisted contractor and enlisted contractors who
have submitted/not submitted standing security deposit.

(iii)  Signed copy of all the Eligibility/Qualification documents required as per tender
conditions given at Page No. 03 to Page No.11 of tender documents.

(iv) Signed copy of Integrity Pact.
(v) Signed copy of undertaking by tenderer given at Serial Page No. 28 of tender.

(b) Following documents will be deemed to be part of the contract during the time of
acceptance of contract: -

(i) Part-l Technical Bid of the tender document
(i) Notice Inviting Tender
(iii) Special Conditions of Contract
(iv) Particular/Technical Specifications including Drawings, if any
(v) Any other Amendment/errata to tender document
5.2 Technical evaluation criteria

5.2.1 If contractor is not enlisted with BRO or enlisted with BRO but has not submitted
Standing Security Deposit, he should have submitted Earnest money.

5.2.2 All the pages of T-Bid should have been duly signed by the bidder/authorized
representative having valid Power of Attorney.

6. Eligibility Criteria:- (A) Tenderers shall meet the following eligibility criteria for
qualifying in Technical bid:-

The tenderer should have working capital and/or credit facilities of at least 10% (i.e. 6.32
Lakh) of the estimated cost of the work (Applicable only for non — enlisted Contractors).

6.1 Experience: -Tenderer should have successfully completed or substantially completed
with any Govt agencies/PSU/Municipal Corporation/local Govt bodies

three similar works costing not less than the amount equal to 40% of estimated cost of
work i.e. Rs. 25.27 Lakh or two similar works costing not less than the amount equal to 50%
of estimated cost of work i.e. Rs. 31.59 Lakh or one similar work costing not less than the
amount equal to 80% of estimated cost of work i.e. Rs. 50.54 Lakh in last seven & current
financial years.

Similar works means- Hiring of Vehicles.
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Notes: -

1. Substantially completed works means those works which are 90% completed on the
date of submission (i.e. gross value of work done up to the last date of submission Is 90% or
more of the original contract price) and continuing satisfactorily.

2. Tenderer shall submit list of work executed in the past 7 years in their letter head duly
signed by the proprietor/partner/director of the firm in the proforma contained in Clause 8 .1

3. Completion cost of works shall be brought to common base date of receipt of tender
as per following formula: -

Completion cost X (1 +Period in days from date of completion to date of receipt of
tender/365 days) X 0.10)

6.2 Available Bid Capacity (ABC)

6.2.1 ABC as per formula given here-in-after should be more than the estimated cost of
work i.e > Rs. 63.18 Lakh given in NIT. Tenderers shall calculate ABC and submit details
duly signed on letter head.

Available Bid Capacity =2.5x AxN-B

A.- Maximum value of all Civil Engineering works in any one year during the last 5
financial years (Updated to the current price level with enhancement factor as given below)
supported with duly certified Balance Sheets/ Certificates from Chartered Accountant.

Year Multiplying factor
Last first year 1.10
Last second year 1.20
Last third year 1.30
Last fourth year 1.40
Last fifth year 1.50

N- Number of years prescribed for completion of work for which the current bid is invited.

B- Value of the balance ongoing works to be executed in period N.

6.2.2 The tenderers shall indicate actual figures of completion cost of work and value of A
without any enhancement as stated above.

6.2.3 The tenderer may be accorded an opportunity to clarify or modify his qualification
documents, if necessary, with respect to any rectifiable defects through option of short fall in
tender documents to be submitted by the bidder. The tenderer will respond in not more than
07 days of issuance of the clarification letter through shortfall option failing which his tender
is liable to be rejected.
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6.3 Vehicles, Equipments and Plants (VEP):

6.3.1 Tenderer should own or have assured access (through hire/lease/purchase
agreement/ other commercial means) to the requisite Equipment, Plants and vehicles in good
working condition (complete usage life not more than 4 years/75000 km for water truck) given
hereunder: -

S/No Particulars of Veh/Eqgpt/Plant Nos Reqd
(a) Water Truck (06 KL capacity) 06

At least 30% of V/E/Ps which are proposed to be hired should be owned by the bidder. The
vintage of the VEPs provided for hiring to be calculated from Bid submission end date.

6.3.2 Tenderer shall indicate source of requisite Equipment, Plants and Vehicles along with
vintage required for execution of work in following format-.

(i) Item

(ii)  Year of Manufacture

(iii)  Source from where to be arranged (Owned/ lease etc.)
(iv)  Location presently deployed.

(v) Based on known commitments, whether will be available for use in the
proposed contract.

(vi)  Copy of documentary support of ownership/assured access to the satisfaction
of the Accepting Officer.

Note :- Tenderer should own critical VEP as per specific requirement of the work as
decided/specified by the Tender issuing authority in the tender.

6.4 Performance and other reqguirements:

(@)  There should not be poor/slow progress in running work. (If yes, submit details and
reasons of delay to check that these are not attributable to him or am beyond his control.)

(b)  There are no serious defects observed in works which stand unrectified (If yes submit
details and reasons).

(c)  There are no Cancelled/abandoned contracts in which Govt. unrealized recoveries
exist (If yes submit details and reasons).

(d) He/They have not been blacklisted by any Govt. Deptt (If yes submit details and
reasons).

(e)  There are no any Govt. dues, outstanding against the firm (If yes submit details and
reasons).

() Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful
arbitration/court cases during last years in which his views/claims substantially rejected.
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(9) Proprietor/partners/directors of firm are not involved in anti national/social activities
and should have neither been convicted nor should any proceedings be pending in court for
such activities.

(h)  Firm should have been considered capable of taking more load in work load return
circulated by DGBR. In case the firm is not considered capable for taking more work load
due to unsatisfactory performance in the running works, in the prevailing report circulated
by DGBR their technical bid shall be rejected.

6.5 Disqualification

6.5.1 Even though the tenderers meet the above criteria, they are liable to be disqualified if
they have made misleading or false information in bidding documents submitted.

7. JOINT VENTURE IN BRO WORKS (Except for EPC Tenders)

7.1 Two firms are permitted to bid for the tender based on Joint Venture agreement
between them. Joint Venture (JV) shall not comprise more than two firms (called parties of
JV). The format of agreement at Annexure ‘I'. The JV shall be considered as un-enlisted
contractor. The JV shall submit Earnest Money Deposit for all tenders and individual Security
deposit as per instructions, in contract is awarded.

7.2. JV shall be allowed for the following works: -

(@)  Hiring of Vehicle and Equipment

7.3. No JV shall be allowed for furniture works. No JV shall be allowed to participate if
either or both the parties are banned/adversely remarked in WLR of BRO or debarred from
tendering by any authority.

7.4. Companies other then Indian or Bhutanee shall not be permitted to participate in JV.
Security clearance of Foreign Companies having foreign citizenship Directors shall dealt with
as prescribed under subsequent para.
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7.5.

7.6

(@) Indian/Bhutanee Companies having Director (s) of foreign origin and
Indian/Bhutanee Companies having Director (s) of Indian origin but residing abroad
/ having foreign citizenship shall be permitted to participate in JV. However, security
clearance in such cases shall be obtained by following procedure laid down by
Ministry of Home Affairs vide their letter No 11/20034/2013-1S 1l dt 30 Jun 2015 and
amendment there if vide OM No 11/20034/2013-11 dt 09 Dec 2015. These letters,
being classified, are not being shared. The case for security clearance shall be
processed to HQ DGBR for taking up matter with concerned authorities.

(b) Case for security clearance shall be processed to HQ DGBR on PRIORITY
after opening T-bid (Cover-1). Further processing of tender to open Finance Bid
(Cover 2) shall not be held up awaiting receipt of security clearance. However, if the
JV requiring security clearance of Director(s) becomes L1, the tender shall be
accepted only on receipt of security clearance. For this, the Accepting officer will
pursue the security clearance vigorously.

A valid agreement shall exist between the parties of JV defining clearly the role,
responsibility and scope of work of each party, percentage share of each party along
with nomination of leader (lead Party) for the purpose of this work and a confirmation
that the parties of the JV are jointly and severally responsible.
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7.7

7.8

7.9

7.1.1

JV as a single unit or each party of the JV shall have Permanent Account Number
(PAN) and GSTIN. However, if the contract is awarded to the JV, then PAN & GSTIN
shall be obtained by the JV as single unit.

The JV shall have two parties. The lead party of the JV shall meet minimum 60% or
the percentage of share in the JV (whichever is higher) of the qualifying criteria
pertaining to (a) past experience of completed works, (b) Average Annual Turnover,
(c) Bank Solvency/ Financially Sound for engagement and (d) Working Capital. Both
the parties combined shall meet minimum 120% of the above qualifying criteria The
party other than the lead party shall meet minimum 30% of the above qualifying
criteria.

Both the Parties of JV shall jointly possess the required T&P, machinery and
engineering/ supervisory staff. T&P can be either on ownership basis or lease hold as
stipulated in NIT/ tender documents and documentary proof of the same shall be
submitted other qualification criteria shall be meet fully/ Jointly by both the parties of
JV or as a single unit of JV.

In the Residual Bid Capacity (in the formula 2.5 xAxN-B, where A= Maximum turnover
in last five financial years, N= Period of completion of contracted (tendered) work (in
years calculated till two decimal places) and B= Value of balance work in all Govt &
Private works), in respect of a JV, values of A and B shall be the sum total of the
respective figures of both the parties.

Similarly when a Firm/ Contractor working in JV applies for tender (s) in his own
capacity (i.e. independently), the part value of A and B of his JV work (s) in proportion
to his percentage share in JV shall also be considered against the tender applied in
his own capacity and capacity and hence these details shall be submitted by the Firm/
Contractor in his T- bid.

JV concluded upto the date of bid submission is permitted to apply. Copy of JV should
be uploaded. The Department reserves the right to verify the particulars furnished by
the applicant independently. If any information furnished by the applicant JV is found
incorrect and / or misleading and/or false representation and/or deliberately
suppressed information, at a later stage, the JV and both the parties shall be liable to
be debarred from tendering/taking up of any work in BRO.

Party/parties will not be allowed to bid for the same tender in their independent
capacity as well as under JV. Also, no party will be allowed to bid for the same tender
under multiple JVs. In case of violation (party/parties bidding independently as well
as under JV for the same tender, party/parties bidding for the same tender under
multiple JVs), the bid of the party/parties concerned as well as the bid(s) of the related
JV(s) shall not be opened (i.e. shall not be qualified in T bid Cover '1").

The lead party shall attend all progress review meetings and shall be answerable to
all issues relating to the project.
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7.1.5 For any of the defaults as under of the JV, administrative action shall be taken against
both the parties of the JV: -

(@) In case of non-submission of physical original documents of cost of tender,
EMD- Barring from bidding for six months.

(b) Due to default in performance of contract etc.- Administrative actions as per
existing instructions

7.1.6 Any unrealized recovery from JV shall be recovered proportionately from the parties in
proportion to their percentage share in the JV. If it is not possible to recover
proportionate share (partly/fully) form one party, it shall be recovered from other party.

8 List & format of eligibility documents to be attached alongwith Part-l of tender
documents to prove eligibility: -
8.1 List of works completed/substantially completed in “last seven and current” financial years
and ongoing works in following format: -
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Note: Works proving eligibility criteria of experience shall be highlighted and performance
certificate from client in respect of these works shall be submitted.

8.2 Available Bid Capacity:

For -A:- Balance sheets/certificates from registered Chartered Accountant indicating annual
turnover of Civil Engineering works constructed in last 5 years.

For-B: - Contractors shall submit details of ongoing works as per format stated in Clause 8.1
of above.

Tenderers shall calculate ABC and submit details duly signed.

8.3 Equipments, Plants and Vehicles:

(@)  Tenderer shall indicate source of requisite Equipment, Plants and vehicles in
good working condition required for execution of work in following format: -

EE(C)
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S/No | Iltem Year of manufacture | Source from | Location Whether  will
where to  be | presently be available
arranged deployed for use in the
(Owned/Leased) present

contract

8.4.

(b) Copy of documentary support of ownership/assured access to the satisfaction of
the Accepting officer is required to be enclosed.

Integrity Pact (IP) (applicable for tender with estimated cost of Rs. 5.00 Crore and above

for all contract works and in tender for procurement services, stores, equipment & plants with

estimated cost of Rs. 1.00 Crore and above).

IP duly signed by Accepting Officer/ authorized officer has been uploaded along with this

tender as Annx-ll same shall be signed by bidder(s) on each page and scanned copy shall be
submitted as part of Technical bid (cover-1) and original IP duly signed on each page shall be
forwarded by post along with tender fee and EMD (if applicable). IP will be an integral part of the
Contract and both parties are bound by its provision.

8.5
8.5.1

Performance and other requirements.

Tenderer shall submit undertaking that: -

(a) There is no poor/slow progress in running works. (If yes, he will submit details and
reasons of delay to check that these are not attributable to him or are beyond his control).

(b) There are no serious defects observed in works which stand un-rectified (If yes, he will
submit details and reasons).

(c) There are no cancelled/abandoned contracts in which Govt. unrealized recoveries
exist (If yes, he will submit details and reasons).

(d) He/They have not been blacklisted by any Govt. Deptt (If yes, he will submit details
and reasons).

(e) There are no any Govt. dues outstanding against the firm (If yes, he will submit details
and reasons).

(f) Proprietor/partners/directors of firm are not involved in anti national/social activities
and have neither been convicted nor are any proceedings pending in court for such
activities (If yes, he will submit details).

8.5.2 Tenderer shall submit information of all arbitration/court cases decided during last five &
current financial years and also presently in progress as per following format: -

(a) Name and address of employer.
) Cause of dispute.
(c) Amount involved.
) Brief of Court judgment/arbitration award (if published) otherwise present progress.
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8.6 Working capital: -

Copy of latest balance sheet/income tax return for working capital and/or Banker’s
certificate for credit facilities. If necessary, Department will make inquiries with the tenderer’s
Banker.

8.7  Constitution of firm along with copy of partnership deed (in case of partnership firms) and
memorandum of articles and association (in case of limited companies).

8.8 In case of unenlisted firms, Copies of Passport of proprietor/partners/directors (if
available). Present address & photograph for verification of character and antecedents of
proprietor/partners/directors from police authorities.

8.9 Copies of PAN Card of proprietor/partners/directors.

8.10 Lowest bidder if unenlisted firm in BRO (if his offer is decided for acceptance) will be
required to fill enlistment form for provisional enlistment.

Notes:-

1 Documents as listed at clause 8.6 to 8.8 above are exempted for tenderers enlisted
with BRO in any class.

2 Affidavits shall be submitted on Non-Judicial stamp papers of appropriate values duly
attested by the Magistrate/Notary Public.

3 Photocopies of documents shall be attested by Gazetted officer/Public notary and also
self attested.

4 The bidder should meet all the technical evaluation criteria indicated in the bid
documents in order that the bid is considered to be technically responsive and the
bidder qualifying to have its Financial Bid opened.

9. Part-ll (‘Price/commercial’ — ‘Q’ Bid)

9.1  Part-ll ‘Price/commercial Bid’ — ‘Q’ Bid) shall comprise of the following: -
(i) Schedule- ‘A’ Notes.
(i) Schedule ‘A’ (to be quoted by Bidder)
(ili)  Schedules ‘B’, ‘C’, & ‘D’.
(iv)  Tender page
10 Q bid evaluation

(i) Arithmetical corrections shall be made as per General condition of contracts
6(A)(A) of IAFW-2249.

(i) Commercial bids will be reviewed to ensure that the figures indicated therein are
consistent with the details of the corresponding Technical bids.

(iii) For the purpose of evaluation “cost” shall be inclusive of all taxes and duties.
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(iv) Cost of all items of Schedule ‘A’ shall be totaled and the bidder who has quoted lowest total cost in
Schedule A (L-1) shall be considered successful bidder and all other bidders shall be considered
unsuccessful. Offer of successful bidder (L-1) shall only be considered for acceptance. If L-1 backs out,
re-tendering shall be resorted in a fair and transparent manner. Completion period as indicated in
Tender Document have been accepted.

10.1  The Chief Engineer Project Dantak will be Accepting Officer here-in-after referred to as such for the
purpose of this contract.

10.2  If tenderers desire that any condition or stipulation given in the tender documents is to be modified or
deleted, they may submit their comments/suggestions before last working date of clarification as shown in
critical date details in subject tender ID for consideration by the Deptt for issue of corrigendum/amendments to
tender documents. If Deptt considers comments/ suggestions suitable, corrigendum/amendments to tender
documents shall be issued and also uploaded on E- tendering Portal. If Deptt does not consider
comments/suggestion suitable, corrigendum/amendments to tender documents shall not be issued/uploaded on
E- tendering Portal and tenderers shall quote strictly complying with the various provisions given in the tender
documents. Any tender who stipulates any alterations to any of the conditions/provisions laid down in tender
documents (including corrigendum/amendments) or which proposes any other conditions of any description
whatsoever is liable to be rejected.

10.3  The tenderers are advised to visit the work site to acquaint themselves of working and site conditions,
before submitting their tender. The submission of tender by a person implies that he has read this tender
forwarding letter, the conditions of contract and has made himself aware of the scope and specifications of the
work to be done and of the conditions and other factors, site conditions, taxes & levies prevailing etc which may
affect the quotation and execution of the work.

10.4  Tenderer must be very careful to deliver a bonafide tender, failing which the tenders are liable to be
rejected. Tenderers are, therefore, advised to ensure that their tender must satisfy each and every condition
laid down in the tender documents.

10.5  Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as amended up to date
particularly section 5 thereof.

11 Earnest Money -

(a) Earnest money is not required to be attached with tender by the enlisted
contractor with BRO (term “enlisted contractor” used in tender documents means “enlisted
contractor with BRO”) who have submitted standing security but same is required from
unenlisted contractor/enlisted contractors with BRO, who have not submitted standing security
deposit.

(b) Unenlisted contractors with BRO/enlisted contractors with BRO, who have not submitted
standing security deposit will submit the tender accompanied with Earnest Money amounting to
1,19,770.00 (Rupees One Lakh Ninteen Thousand Seven Hundred Seventy Only) in the
form of Deposit at call receipt/Term deposit receipt/Special Term deposit receipt issued in favour
of Chief Engineer (P) Dantak C/O 99 APO by Nationalised/ Scheduled Bank. Tender not
accompanied with earnest money will not be considered for acceptance. The amount of this
receipt should be basic amount and not their maturity value. Any deposit lying with the
department in any form against any other tender and/or contract shall not be considered for
adjustment as the earnest money in the form as indicated here-in

—before or accompanied with any letter/communication containing any request for adjustment of
any other deposit as earnest money shall be treated as non bonafied tender.

(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) after opening of
price bids and to successful (L-1) bidder after receipt of security deposit.

(d) However, MSME registered firm should be exempted for submission of EMD.

12. Performance security: -

12.1 Within 28 days of receipt of the letter of acceptance, the successful contractor shall deliver to the
accepting Officer a Performance Security for an amount equivalent to 5% (Vide HQ DGBR letter No.
24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 2023) of the Contract sum as laid down under condition
19 of IAFW-2249 / Condition 14 A of IAFW -1815 Z (General Conditions of Contract). Work order No 1 shall be
placed only after submission of Performance Security Deposit.
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12.2  Failure of the successful contractor to comply with the requirement of sub clause 12.1
shall constitute sufficient grounds for cancellation of award of work and forfeiture of the
Earnest Money. In case of BRO enlisted contractor amount equal to the Earnest Money
stipulated in the Notice Inviting Tender, shall be notified to the tenderer for depositing the
amount through MRO, issue of tender to such tenderers shall remain suspended till the
aforesaid amount equal to the earnest Money is deposited in Government Treasury.

12.3 In the event of contract being cancelled, under Condition 52, 53 & 54 of IAFW-2249
or under conditions 26, 27 & 28 of IAFW -1815Z General Conditions of Contracts the
Performance Security & retention money as per last RAR shall be forfeited. ALL T&P and
material of contrator lying at site shall be confiscated by the Government and shall be
absolutely at the disposal of the President of India and no compensation whatsoever shall be
allowed by department.

12.4 Form for Bank Guarantee Bond against Performance Security Deposit shall be as per
Annx-lIl.

12.5 The period of validity of the Bank Guarantee Bond against Performance Security shall
be upto and including the scheduled date of expiry of Defects Liability Period.

13 The Accepting Officer reserves the right to accept a tender submitted by a Public
Undertaking, giving a purchase preference over other tender(s) as are admissible under the
Government Policy. No claim for any compensation or otherwise shall be admissible to such
tenders whose tenders may be rejected on account of the said policy.

14.  The tender shall remain open for acceptance for a period of 120 days from bid
submission end date.

15.  On acceptance of tender, the name of authorized representative (s) of the contractors
who would be responsible for taking instructions from Engineer-in-Charge or its authorized
representative shall be intimated by the contractor within 7 days of issue of Acceptance
letters.

16. Revision/Modification of quoted Price

(@) In case the tenderer has to revise /modify /withdraw his quoted rates / offer
after it is uploaded in e-tendering portal he may do so on before bid submission end
date & time in in e-tendering portal only. Any revision/ modification in offer / withdrawal
of offer in the form of an open letter after bid submission end date & time and the
same shall be considered as revocation of offer and shall not be taken into account,
while considering his originally quoted offer.

17. Revocation of offer

In the event of lowest tenderer revokes his offer or revise his rates upward (which will
be treated as revocation of offer), after bid submission end date and before expiry of
original validity period stipulated in tender documents, the earnest money deposited
by him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the
earnest money stipulated in the Notice Tender, shall be notified to the tenderer for
depositing the amount through MRO, failing which the amount shall be recovered from
any payment due to such contractor or shall be adjusted from the Standing Security
Deposit. In addition, L-1 tenderer revoking offer and his related firms shall not be
issued the tender in second or subsequent calls of subject work.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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18. Tenderers are requested to quote rates both in figure and words against each
item of Schedule ‘A’ and extend the amount in Schedule ‘A’.

19.  All the tender documents (Part-l & Part-ll) shall be submitted together at one
stage but placed in separate sealed envelopes (supplied by the tenderer) duly marked
Part | and Part Il as stated above. All the two envelopes containing Part | and Part Il duly
sealed shall be put in one large size envelope (cloth lined, outer cover to be supplied by the
tenderer). This outer cover shall indicate name of work, name of tenderer, last date and time
of receipt of tender prominently.

20. The tender documents (Part-l and Part-ll) should be submitted/should be
dropped in Tender Box kept at the office of Accepting Officer HQ CE (P) Dantak, C/O
99 APO or at OIC liaison cell located at Supervisor Mess, 19 BRTF, Jaigaon, West Bengal
PIN-736182, Ph 9149553650/9877069433 before the date and time fixed for receipt of
tender. The tender received after due date and time shall not be considered for acceptance.
BRO shall not be responsible for any postal or other delay and shall not take care to ensure
the submission of tender at place and time fixed for receipt of tender.

21.  Tender shall be opened immediately after time indicated in Para 1 herein before in the
presence of the tenderers or their authorized representative whoever wish to be present.
Part-l only shall be opened first 26 Nov 2025 at 1530 hrs (BST). Part |l (Priced bid) shall not
be opened. Part Il (Price bid) envelopes shall be signed by the tender opening officers and
some bidders present and shall be put in separate large envelope and sealed by the opening
officers. Large envelop shall also be signed by the tender opening officers and some bidders
present. This large size envelope containing unopened price bids shall be kept in safe
custody of the officer nominated by the Accepting officer for this purpose. Part | (Technical
Bid) will be evaluated as per technical evaluation criteria given in the tender documents.
Unqualified tenders will also be informed and their Part |l (Price Bid) shall be returned
unopened separately. The date of opening of price bids will be intimated separately to the
qualified firms and the Part Il (Priced Bid as sealed in large size envelope) will be opened on
the scheduled date in the presence of such tenderers who choose to be present and the
amounts quoted by the tenderers shall be read out by the opening officer(s) to the tenderers.

Yours Faithfully

(Signature of the Contractor) For Accepting Officer

Enclosures: Tender Documents

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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ANNEXURE -I

Format for Joint Bidding Agreement for Joint Venture
( to be executed on stamp paper of appropriate value)

THIS JOINT BIDDING AGREEMENT is entered intoon thisthe........................... day
of oo, 2024

AMONGST

1 ——————— having its registered office
At

(hereinafter referred to as the 'First Part' which expression shall, unless repugnant to the
context include its successors and permitted assigns)

AND

2 Having its registered Office at........................
(hereinafter referred to as the 'Second Part' which expression shall, unless repugnant to the
context include its successors and permitted assigns)

The above mentioned parties of the FIRST and SECOND PART are collectively referred to
as the
"Parties" and each is individually referred to as a "Party"

WHEREAS,

(A) The BORDER ROADS ORGANIZATION, represented by Chief Engineer (P) Dantak
and Having its office at CE (P) Dantak PIN : 931708, C/o 99 APO (hereinafter referred to as
the "Authority" which expression shall, unless repugnant to the context or meaning thereof,
include its administrator, successors and assigns) has invited bid by its Tender ID No. CE(P)
DANTAK/13 OF 2025-26 for NAME OF WORK: - HIRING OF 06 NOS WATER TRUCK(6KL)
FOR A TOTAL OF 1080 DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19
BRTF, PROJECT DANTAK IN BHUTAN

(B) The Parties are interest in jointly bidding for the tender as member of a Joint Venture
and in accordance with the terms and conditions of the tender document in respect of the
work, and

(C) Iltis necessary condition under the pre-qualifying criteria (PQC) that the parties of the
Joint

Venture shall enter into a Joint Bidding Agreement and furnish a copy there of with the
Application.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and Interpretations

In this Agreement, the capitalized terms shall, unless the context otherwise requires,
have the meaning ascribed thereto under the PQC in the Notice Inviting Tender.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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2.

Joint Venture

(@) The parties do hereby irrevocably constitute a Joint Venture for the purposes
of jointly participating in the Bidding Process for the project

(b) The Parties hereby undertake to participate in the Bidding Process only through
this Joint Venture and not individually and/or through any other Joint Venture
constituted for this Project, either directly or indirectly.

Covenants
The parties hereby undertake that in the event the Joint Venture is declared the
selected Bidder and awarded the contract, it shall perform all its obligations as the

Contractor in terms of the Contract.

Role of the Parties

The parties hereby undertake to perform the roles and responsibilities as described
below:

(a) Party of the First shall be the Lead member of the Joint Venture and shall have
the power of attorney from the other Party for conducting all business for and on
behalf of the Joint Venture during the Bidding Process and execution process as well
as post execution process.

(b) Party of the Second Part shall be the Member of the Joint Venture

Joint and Several Liability

The parties do hereby undertake to be jointly and severally responsible for all
obligations and liabilities relating to the Project and in accordance with the terms and
conditions given in the NIT and Tender Documents.

i:ield of expertise

The parties do hereby declare that the field of expertise of the parties are as under: -
First party
Second Party

Share of Works in the Project

The parties agree that the proportion of the Contract to be allocated among the parties
shall be as follows: -

First party

Second Party

EE(C)
SW

(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2025-26 Serial Page No. 17
TENDER NO CE (P) DANTAK/13 OF 2025-26

5.

Representation of the Parties

Each Party represents to the other Party as of the date of this Agreement that:

(@)  Such Party is duly organised, validly existing all in good standing under the
laws of its incorporation and has all requisite power and authority to enter into this
Agreement;

(b)  The execution, delivery and performance by such party of this Agreement has
been authorized by all necessary and appropriate corporate or governmental action
and a copy of the extract of the charter documents and board resolution/power of
attorney in favour of the person executing this Agreement for the delegation of power
and authority to execute this Agreement on behalf of the Joint Venture party is
annexed to this Agreement, and will not, to the best of its knowledge: -

(i) Require any consent or approval not already obtained;

(i) Violate any applicable law presently in effect and having applicability to
it,

(i)  Violate the memorandum and articles of association, by-laws or Other
applicable organizational documents thereof,

(iv)  Violate any clearance, permit, concession, grant, license or other
governmental authorization, approval, judgment, order or decree or any
mortgage agreement, indenture or any other instrument to which such Party is
a Party or by which such Party or any of its properties or assets are bound or
that is otherwise applicable to such Party; or

(V) Create or impose any liens, mortgages, pledges, claims, security
interest, charges or encumbrances or obligations to create a lien, charge,
pledge, security, interest, encumbrances or, mortgage in or on the property of
such Party, except for encumbrances that would not, individually or in the
aggregate, have a material adverse effect on the financial condition or
prospects or business of such Party so as to prevent such Party from fulfilling
its obligations under this Agreement.

(c) This Agreement is the legal and binding obligation of such Party, enforceable in
accordance with its terms against it; and

(d)  There is no litigation pending or, to the best of such Party's knowledge,
threatened to which it or any of its Affiliates is a Party that presently affects or which
would have a material adverse effect on the financial condition or prospects or
business of such party in the fulfillment of its obligations under this Agreement.

Termination

This Agreement shall be effective from the date hereof and shall continue in full
force and effect until completion of Defect Liability Period under and in accordance
with the Contract, in case the Project is awarded to the Joint Venture. However, in
case the Joint Venture does not pre-qualify for the Project of does not get selected for
award of the Project, the agreement will stand terminated in case the Applicant does
not pre-qualify or upon return of the Bid Security by the Authority to the Bidder, as the
case, may be.

EE(C)
SW

(Signature of the Contractor) For Accepting Officer
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7. Miscellaneous

(@) This Joint Bidding Agreement shall be governed by Laws of India.

(b)  The Parties acknowledge and accept that this Agreement shall not be amended
by the Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED

For and on behalf of

LEAD member by: SECOND PART
(Signature) (Signature)
(Name) (Name)
(Designation) (Designation)
(Address) (Address)
WITNESS

In the presence of:

1. 2.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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ANNEXURE -l
PERFORMANCE GUARANTEE BOND

1. In consideration of the President of India (hereinafter called “the government”) having
agreed to exempt............. (hereinafter called "the said Contractor’s) from the demand. under the
terms and conditions of an Agreement dated..............ccceeeevieennnnnn, Made between.......................

(hereinafter called "the said Agreement”) of Security deposit for the due fulfilment by the said
contractors of the terms and conditions contained in the said Agreement on production of a Bank

Guarantee for Rs ......cccceeeniennen. ( RUPEES..c.viieiie i only) we.............
.......................... bank Ltd (hereinafter referred as the Bank) do hereby undertake to pay to the
Government an amount not exceeding. Rs .................. Against any loss or damage caused to or

would be caused to or suffered by the Government, by reason of any breach by the said contractor(s)
of any the terms or conditions contained in the said Agreement.

1. We. oo Bank Ltd. Do hereby undertake to pay the amounts due and
payable under this guarantee without any demur, merely on a demand from the Government, stating
that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered
by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement or by reason of the contractor’s (s) failure to perform the said
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee shall be restricted to an amount not exceeding Rs..

2. We.o Bank Ltd. Further agree that guarantee.: herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Government under or by
the virtue of the said Agreement have been fully paid and its claims satisfied or discharged or
1501 EO (Office/ Department). Ministry of.............coooiiiiiiinnn... Certifies that
the terms and conditions of the said Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this
guarantee is made to us in writing on a before the ..........cc..cceee. we shall be discharged from all
liability: under this guarantee thereafter.

3. We. Bank Ltd. Further agree with the Government that the
Government shall have the fullest liberty without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Agreement or to extend time of performance by the
said Contractor(s) from time to time: or to postpone for any time or from time to time any of the
powers exercisable by the Government against the said contractor(s) and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the said contractor(s) or for any
forbearance act or omission on the part of Government or any indulgence by the Government to the
said contractor(s) or any such matter or thing whatsoever which under the law relating to sureties
would but for this provision have effect of so relieving us.

4, We. Bank Ltd. lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Government in writing.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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(Ref Para-15 (f) of Forwarding Letter)

UNDERTAKING BY AUTHORISED SIGNATORY

I, the undersigned do hereby under take that our firm M/s

agree to abide by Terms and Conditions of subject Tender for NAME OF WORK: HIRING OF
06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080 DAYS WITH OPERATOR AND
WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN BHUTAN from Page No. 01 to
71 is advertised on the www.epublish.gov.in and it shall be binding on us and may be
accepted at any time before the expiration of stipulated tender conditions.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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[In lieu of IAFW-1779-A (to be use in conjunction with General Conditions
Of Contract based on and IAFW-2249) (1989 Print)]

CHIEF ENGINEER PROJECT DANTAK

http  : //lwww.gref.gov.in Headquarters
http  : //www.bro.gov.in Chief Engineer
E-mail : brodtk@gmail.com Project Dantak
Tele :009752 - 351082/351086/351088 PIN : 931708
Fax :009752 — 351285 C/O 99 APO
80611/ /E8 Jun 2025

NAME OF WORK: - HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080
DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK
IN BHUTAN

Dear Sir (s),

Messrs/Mr

of is/are hereby authorised to tender for the above work. The
tender is to be delivered at the Office of the Chief Engineer, Project DANTAK, PIN 931708,
C/O 99 APO or at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West
Bengal, PIN-736182, Ph 9149553650/9877069433 at 1730 hrs (BST)/1700 hrs(IST) on or
before 24 Nov 2025 addressed to Headquarters, Chief Engineer, Project Dantak, PIN —
931708, C/o 99 APO for “HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF
1080 DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT
DANTAK IN BHUTAN" to be opened 26 Nov 2025 at 1530 hrs (BST).

All documents must be returned whether or not a tender has been submitted.

Any correction concerning this tender should be addressed as indicated at the top of
this sheet, quoting the reference as given.

THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF
TO ACCEPT THE LOWEST TENDER OR ANY TENDER

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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BORDER ROADS ORGANISATION
CHIEF ENGINEER PROJECT DANTAK
NOTICE INVITING TENDER- 13/2025-26

1. A sealed tender is invited for “NAME OF WORK: - HIRING OF 06 NOS WATER
TRUCK(6KL) FOR A TOTAL OF 1080 DAYS WITH OPERATOR AND WITHOUT FUEL
UNDER 19 BRTF, PROJECT DANTAK IN BHUTAN

2. Tender documents may be downloaded from central public procurement portal site
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt as per the schedule as given in CRITICAL DATE SHEET as under and printout
is to be taken on A4 size paper. It is advisable that the downloaded tender document to be
printed through laser printer preferably. Submission of photocopy of tender is not permitted.

CRITICAL DATE SHEET

01 | Publishing date & time on CPPP website 03 Nov 2025 at 1630 Hrs
02 | Bid document download start date 03 Nov 2025 at 1700 Hrs
03 | Clarification start date & time (Pre Bid queries) | 04 Nov 2025 at 1100 Hrs
04 | Clarification end date & time 10 Nov 2025 at 1600 Hrs
05 | Bid submission start date & time 11 Nov 2025 at 1100 Hrs
06 | Bid submission end date & time 24 Nov 2025 at 1700 Hrs
07 | Opening date & time of Technical bid 26 Nov 2025 at 1530 Hrs
08 | Opening date of Financial bid Will be intimated later

[

3. The estimated cost of work is Rs 63.18 Lakhs (Rupees Sixty Three Lakhs Eighteen
thousand only) approximately or as subsequently amended in tender documents and uploaded
in central public procurement portal site http://leprocure.qov.in/epublish/app, BRO website
www.bro.gov.in and CAB website www.cab.org.bt.. This estimate, however, is not a guarantee
and is merely given as a rough guide, and if work costs more or less, tenderer shall have no
claim on that account of what so ever nature.

4. The tender shall be based on Specifications, General Conditions of Contracts IAFW-
2249 and item rate contract form based on IAFW 1779-A with Schedule "A" (List of works)
to be priced by tenderers.

5. Not more than one tender shall be submitted by one contractor or contractors having
business relationship. Under no circumstances will a father or his son(s) or other close relations
who have business relationship with one another (i.e. when one or more partner(s)/director(s)
are common), be allowed to tender for the same contract as separate competitors. A breach of
this condition will render the tenders of both the parties liable to rejection.

6. The work is to be completed within 06 months (180 days) or upto stipulated Kms
achieved as mentioned in work order (s) whichever is earlier but not later than 31 Mar 2026 as
subsequently amended in tender documents or uploaded on central public procurement portal
site http://eprocure.gov.in/eppublish/app, BRO website www.bro.gov.in and CAB website
www.cab.org.btin accordance with the phasing, if any, indicated in the tender from the date of
handing over the site, which will be generally within one month from the date of issue of
Acceptance letter.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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7. Tender (in full) either downloaded from CPP Portal website will be received at HQ CE (P)
Dantak, C/o 99 APO or at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West
Bengal, PIN-736182, Ph 9149553650/9877069433 at 1730 hrs (BST)/1700 hrs (IST) on or before 24
Nov 2025. Part - | un-priced bid will be opened on 26 Nov 2025 at 1530 hrs (BST). Tender received
after due date shall not be considered for opening and no reason for delay or claim whatsoever shall
be entertained.

8. The Chief Engineer (P) Dantak, C/O 99 APO will be Accepting Officer hereinafter,
referred to as such for the purpose of this contract.

9. Intending tenderers are advised to visit central public procurement portal site
http:/leprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt three days prior to date of opening of tender for any
corrigendum/addendum/amendment.

10. Earnest money is not required to be attached with tender by the valid enlisted contractors with
BRO who have submitted standing security deposit and MSME registered firms as per Rule 170 (i) of
GFR 2017 but it is required from other contractors and to be attached with Technical Bid for
1,19,770.00 (Rupees One Lakh Ninteen Thousand Seven Hundred Seventy Only) in the shape of
Call Deposit Receipt/Term Deposit Receipt/Special Term Deposit Receipt /Bank Guarantee in favour
of Chief Engineer Project Dantak C/o 99 APO obtained from any Nationalized /Schedule Bank
having maturity/validity period 90 days more than validity period of his offer.

[

11. Successful Bidder (L-1) shall deposit to Accepting Officer a Performance Security for
an_amount _of 5% of contract sum (Vide HQ DGBR letter No. 24228/DGBR/Policy

Instr/2023/32/E8 dated 28 Mar 2023) in the shape of Bank Guarantee or FDR within 28 days of
issue of LOA.

12. Copies of drawings (if applicable) and other documents pertaining to the work (signed for the
purpose of identification by the Accepting Officer or his accredited representative) and sample of
materials and stores to be supplied by the contractor will be opened for inspection at the following
locations:- Chief Engineer (P) Dantak, C/o 99 APO

13. The tenderer are advised to visit the site by making prior appointment with OC Contract, 102
Road Construction Company, C/o 99 APO and OC Contract, 60 Road Construction Company, C/o
99 APO OC Contract, 63 Road Construction Company, C/o 99 APO and OC Contract, 64 Road
Construction Company, C/o 99 APO sufficiently in advance. A tenderer shall be deemed to have full
knowledge of all relevant documents, local conditions, sites etc. For further details tenderer may
contact telephonically if required, SW, HQ 19 BRTF at 009755- 252201) and SW, Project Dantak at
009752 — 351082/351086 during office hours.

14. A tenderer shall be deemed to have full knowledge of all relevant documents, samples, site
etc whether he has inspected them or not.

15. Any qualification documents/tender which stipulates any alterations to any of the conditions
laid down or proposes any other conditions of any description what so ever, is liable to be rejected.

16. The Accepting Officer reserves his right to accept a tender submitted by a public undertaking,
giving a price preference over other tender (s) which may be lower, as are admissible under the
Gouvt. policy. No claim for any compensation or otherwise shall be admissible from such tenderer (s)
whose tenders may be rejected on account of the said policy.

17. The submission of tender by a tenderer implies that he had read this notice and
conditions of contract and has made himself aware of the scope and specifications of the
work to be done and of the conditions rates at which stores, tools and plants etc will be
issued to him, local conditions and other factors bearing on the execution of the work

18. The Pre-Contract Integrity Pact has been signed by Accepting Officer or by the Officer specifically
designated by him and scanned copy uploaded as part of NIT along with tender documents. Integrity Pact duly
signed on each page by the bidder(s) shall be submitted as part of technical bid (Cover-I).

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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19. The hard copy of original instruments in respect of earnest money, under taking regarding
acceptance of tender conditions, Enlistment letter if firm is enlisted in BRO, EPFO, Registration
letter, GST Registration and any other document required to be submitted with respect to various
conditions mentioned in the tender documents should be attached with tender documents

20. Blank.
21. Blank.
22. Blank.
23. In case of rejection of technical bid, contractor may appeal to next higher engineer

authority i.e. HQ DGBR on email bro-e8@nic.in with copy to the Accepting Officer i.e. CE on
email bro-dtk@nic.in against rejection within 05 days from the date of publishing of result of
technical bid qualification on CPP Portal whose decision shall be final and binding. If the appeal
is not made within this period, the bidder shall forfeit his right of appeal against rejection of his
technical bid. Any appeal received after 05 days of such publication of result shall not be
entertained under any circumstances. The next higher engineering authority shall preferably try
to resolve the issue within 05 days of such representation. However, contractor/bidder shall not
be entitled for any compensation whatsoever on account of rejection of technical bid.

24. For any further particulars, you may refer central public procurement portal site
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website

www.cab.org.bt.

25. Blank.

26. In the event of lowest tenderer revoking his offer or revising his rates upward (which will
be treated as revocation of offer), after opening of tenders, the earnest money deposited by him
shall be forfeited. In case of BRO enlisted contractors, the amount equal to the earnest money
stipulated in the Notice of tender, shall be notified to the tenderer for depositing the amount
through MRO, failing which the amount shall be recovered from payment due to such Contractor
or shall be adjusted from the Standing Security Deposit. In addition, such tenderer and his
related firm shall not be issued the tender in second or subsequent calls.

27. Important-  Above particulars may change due to Administrative or any other reasons
and shall be available in central public procurement portal site
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt Therefore, bidders/contractors are requested to visit central public procurement
portal site http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website
www.cab.org.bt frequently and at least once again 03 (three) days prior to bid submission date as
per critical date sheet, for any changes in above particulars.

28. Blank

29. The tender shall remain open for acceptance for a period of 120 days from bid
submission end date.

30.  The tender may be accepted as whole.

31.  This notice of tender shall form part of the contract.

No.80617R/  /E8

Headquarter

Cheif Engineer EE (Civ)

Project Dantak For Accepting Officer
PIN : 931 708 Dated: Nov 2025

C/O 99 APO
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Distribution :- For info and wide publicity please.
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(Signature of the Contractor)

1. | HQ DGBR/ES8 2. | HQ DGBR/B&T Dte 3. | HQ DGBR/East Dte
Seema Sadak Bhawan Seema Sadak Bhawan Seema Sadak Bhawan
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NAME OF | NAME OF WORK: - HIRING OF 06 NOS WATER TRUCK(6KL) FOR A
WORK: TOTAL OF 1080 DAYS WITH OPERATOR AND WITHOUT FUEL UNDER
19 BRTF, PROJECT DANTAK IN BHUTAN

GENERAL CONDITION OF CONTRACTS

IAFW -2249
FOR
ITEM RATE CONTRACTS (IAFW-1779 A)

1. A copy of General Conditions of Contract (IAFW-2249: Print 1989) with Errata 1 to 20
and Amendments Nos. 1 to 48 is in my/our possession. I/we has/have read and understood
the provisions contained in the aforesaid GENERAL CONDITIONS OF CONTRACTS before
submission of this tender and |/we agree that I/we shall abide by the terms and conditions
thereof.

2. It is hereby further agreed and declared by me/us that the GENERAL CONDITIONS
OF CONTRACT, including Condition No. 70 thereof pertaining to the settlement of disputes
by Arbitration (IAFW-2249) and Condition No 71 pertaining to appointment of Dispute
resolution Board shall form part of this tender documents.

3. Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer
(GE) have been used in the General Conditions of Contract (IAFW-2249) the same are
considered as Task Force Commander (TFC) and OC Contract respectively as applicable in
Border Roads Organisation.

Note: - Copy of General Condition of Contracts IAFW-2249 can be referred in the office of
HQ CE (P) Dantak/HQ 19 BRTF (GREF), if required.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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SPECIAL CONDITIONS
NAME OF WORK: - HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080

DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN
BHUTAN

1. GENERAL

The following Special Conditions shall be read in conjunction with General Conditions
of contracts IAFW-2249, including amendments thereto, and whereas variation exists the
Special Conditions shall take precedence over the aforesaid General Conditions.

The Special Conditions given in succeeding paragraphs shall be read in conjunction
with Schedule A, technical specifications and General Conditions of Contracts IAFW-2249. In
case of any discrepancies in the various provisions of the contract, the following order of
precedence shall be observed: -

(@)  Description given in Schedule ‘A’.

(b)  Particular/Technical Specifications.

(c) Drawings and sketches.

(d)  Ministry of Road Transport & Highways (MoRTH) specifications for Road and
bridge works published by Indian Roads Congress New Delhi (Vth Revision).

(e)  Special conditions.

() General conditions of contracts.

2. INSPECTION OF SITES

The contractor is particularly advised to inspect the site (s) of work by making prior
appointment with the Chief Engineer Project Dantak, C/o 99 APO/Commander 19 BRTF,
Cl/o 99 APO/ OC 60 RCC, C/o 99 APO/ OC 102 RCC, C/o 99 APO/ OC 63 RCC, C/o 99
APO/ OC 64 RCC, C/o 99 APO so as to acquint himself with regard to the nature and
conditions of site, nature and means of local communication, working hours, conditions of
access and all other cognate matters concerning the execution and completion of the work.
Any paths, tracks, approaches etc, required for the movement of plants, equipments,
machines and vehicles etc to the work site and plate form, bund etc required for the
execution of work will be responsibility of the contractor and rates quoted must include these
aspects also where required. The tenderer shall be deemed to have inspected the site and
made himself familiar with various factors which may affect his quotation where he actually
inspects the site or not. No extra charges consequent on misunderstanding or otherwise will
be allowed.

3. LAND FOR OFFICES ETC

The contractor shall have to make his/her own arrangements for the land as may be
required by him/her for housing of staff and labour and for erection of store sheds, offices,
godowns etc., required by him/her for this work. The contractor must ensure that the staff,
labour, plant, equipments, machines, vehicles, stores etc., employed or collected in
connection with the work are so located that there is no hindrance to free flow of traffic on the
roads/highway. Suitable cautionary and warning signs and other measures are to be
installed/provided by the contractor at his own cost for the safety of traffic.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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oo

SPECIAL CONDITIONS (CONTD)

MINIMUM FAIR WAGES PAYMENT TO LABOUR

(@)  The contractor shall pay wages not less than the minimum fair wages fixed from
time to time by the Central Govt/State Govt/Local Authorities. He shall have no claim
whatsoever, if on account of any local regulations and/or otherwise, he is required to pay
wages in excess of the wages so fixed.

(b)  The contractor shall observe the laws/regulations applicable in the area regarding
the employment of labour, payment of wages and other cognate matters relating to the
conditions.

(a) In case local labourers are not available, the contractor may have to obtain written
permit from the appropriate authority of State Govt. to import labour from outside the
state.

(d).  The contractor shall ensure compliance to all the labour wages laws and benefit
rules for the labour employed by him.

(e) The contractor shall maintain muster roll of labourer engaged in the work along
with wages being paid to labourer (trade wise). The muster roll shall be available at site
for inspection by Engineer-in-Charge or any authorized Govt. Officials.

Deleted
Deleted

MOVEMENT OF CONTRACTOR VEHICLES

7.1. Minimum classification of existing bridges on the roads are Class 70 R bridges,
contractor should not bring any heavier vehicle/pint/equipment as such
vehicle/plant/equipment shall not be allowed on the bridges. The contractor’s vehicle may be
required to ply in convoys as per directions given by the concerned Civil/Military authorities.
No extra payment/time will be admissible on this account.

7.2. In case the condition of these bridges warrants further downwards load classification
due to any unforeseen circumstances, the same will be done by OC Contract whose decision
shall be final and binding. In case of any such eventuality, the contractor may have to unload
his heavy load carried at locations, indicated to suit the load classification indicated by the OC
Contract. Any such heavy load carriage thus necessitated across such indicated bridge(s)
shall have to be done by the contractor without any additional payment and no claim
whatsoever on this account will be entertained.

SECURITY RESTRICTIONS

8.1 Contractor intention is invited to condition 25 of IAFW-2249 contractor shall employ only
Indian National/Bhutanese after verifying their antecedents and loyalty. The contractor shall on
demand by the Engineer-in-Charge / OC Contract, submit list of his agents, employees and work
people concerned and shall satisfy the Engineer-in-Charge / OC Contract as to the bonafide
credential of such people.

EE(C)
SW

(Signature of the Contractor) For Accepting Officer
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8.2 The contractor and his workmen shall observe all the rules promulgated by the authority
controlling the area in which work is to be carried out e.g. prohibition of smoking, lighting, fire
precautions, search of persons on entry and exit, keeping to specified routes and restricted hours
of work etc. Thorough search of all persons and transport may be conducted by the departmental
authorities at the site of works at any time and any number of times for security reasons
Necessary Permits are to be obtained from Civil Authorities by the contractor, for himself, his staff
and labour. Nothing shall be paid extra on this account. During currency of the contract, if
anybody is suspected to have any connection with anti-national elements/activities, he will
immediately be removed and contractor shall have no claim whatsoever on this account.

8.3  Necessary assistance will be extended to the contractor by the department for
providing passes/permits to the contractor, his representative and workmen to enter the
state.

9. FREE ACCESS TO SITES AND LOOKING AFTER OF WORKS

The contractor shall give all reasonable facilities to this department personal for the
inspection of the works being executed under this contract. He will also provide free access
to the works if being executed by this department or other agencies and if such works are
located near the sites covered under this contract. Responsibility of all the works covered in
this contract will lie on the contractor and these works will be fully completed and accordingly
handed over to this department.

10. TAXES ETC

The tendered amount shall inter-alia be deemed to be inclusive of all taxes, viz work
Contract Tax, terminal taxes, toll taxes, Royalty, octroi, GST, sale tax/VAT, Service Tax, or
any other taxes and the like levies payable under the respective existing country/states etc.
No claim on account of any taxes will be payable to contractor whatsoever except as
provided in sub Para 11 (b) here-in-after.

10.1 GST/Sales Tax are not applicable for Project Dantak. For any query regarding exemption
of GST on import of goods and services from India to Bhutan, kindly refer to the following websites
for detail information.

(@aa) www.cbec.gov.in//htdocs-cbec/gst/index.

(ab)  www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-42-igst-rate-english.pdf.

(ac)  www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-300CGST-rate-english.pdf.

10.2 For Indian Supplier only. As supply to Project Dantak located outside India, no
GST is applicable. Indian Supplier / Bidder shall attach undertaking certificate as per the following
format mandatorily :-

UNDERTAKING CERTIFICATE
“It is certified that the goods / materials given in the CA No of HQ
CE (P) Dantak will be supplied by me / our firm as export and for use in Bhutan. It is declared that
no GST cost has been included by me in the rates quoted in above mentioned enquiry”.

Signature with date
Name of the bidder

Name of firm with address

Certificate on account of GST as per Rule No 16 (1) of IGST Act 2017 will be
issued on receipt of stores as format of certificate is as given under:-

EE (C)
SW
(Signature of the Contractor) For Accepting Officer
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GST: ZERO RATED SUPPLY CERTIFICATE

1. It is certified that the goods supplied by your firm against CA No for

the cost of Rs. /- (Rupees only) is a zero rated Supply as

per GST Rule No 16 (1) of IGST Act 2017 as the goods were supplied as an export and to
be used in Bhutan by this Project.

2. It is further certified that no amount was paid to your firm by this Project on account of
GST

Consignee Unit

Indian firms may refer to rule 16 of IGST Act 2017 and Notification No. 42/2017-
Integrated Tax (Rate) Ministry of Finance dated 27 Oct 2017.

1. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO
CONTRACT VALUE”(As per latest policy dated 24228/DGBR/Policy Instr/2017/100/E8 dated 25

Aug 2017)

(a) The rates quoted by the contractor shall be deemed to be inclusive of all taxes,
(including GST on materials, GST on Work Contracts, turnover tax, Labour Welfare cess /tax
Ecological and Environment cess etc), duties, Royalties, Octroi & other levies payable under
the respective statutes. No re-imbursement /refund for variation in rates of taxes, duties
royalties, Octroi & other levies, and / or imposition / abolition of any new/existing taxes, duties,
royalties, Octroi & other levies shall be made except as provided in sub Para (b) here-in-
below:-

(b) (i) The taxes which are levied by Govt. at certain percentage rates of Contract Sum /
Amount shall be termed as “taxes directly related to contract value” such as GST on works
contracts, turnover tax, Labour Welfare Cess /Tax and like but excluding Income Tax. The
tendered rates shall be deemed to be inclusive of all “taxes directly related to contract value”
with existing percentage rates as prevailing on last due date for receipt of tenders. Any
increase in percentage rates of ‘taxes directly related to contract value” with reference to
prevailing rates on last due date for receipt of tenders shall be reimbursed to the contractor
and any decrease in percentage rates of ‘taxes directly related to contract value” with
reference to prevailing rates on last due date for receipt of tenders shall be refunded by the
contractor to the Govt. / deducted by the Govt. from any payment due to the contractor.
Similarly imposition of any new “taxes directly related to contract value” after the last due date
for receipt of tenders shall be reimbursed to the contractor and abolition of any “taxes directly
related to contract value” prevailing on last due date for receipt of tenders shall be refunded
by the contractor to the Govt. /deducted by the Govt. from the payments due to the
contractor.

(b) (i) The contractor shall, within a reasonable time of his becoming aware of variation in
percentage rates and/or imposition of any “taxes directly related to contract value” give
written notice thereof to the OC Contract stating that the same is given pursuant to this
Special Condition, together with all information relating thereto which he may be in a position
to supply. The contractors shall submit the other documentary poof /information as the OC
may require.

(b) (iii) The contractor shall, for the purpose of this condition keep such books of account and
other documents as are necessary and shall allow inspection of the same by a duly authorized
representative of Govt., and shall further, at the request of the OC furnish, verified in such a
manner as the OC Contract may require, any documents so kept and such other information
as the OC may require.

EE (C)

SW

(Signature of the Contractor) For Accepting Officer
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12.

SPECIAL CONDITIONS (CONTD)

(b) (iv) Reimbursement for increase in percentage rates /imposition of “taxes directly related
to contract value” shall be made only if the contractor necessarily & properly pays additional
“taxes directly related to contract value” to the Govt. without getting the same adjusted,
against any other tax liability or without getting the same refunded from the concerned Govt.
Authority and submits documentary proof for the same as the OC may require”.

SECURITY OF DOCUMENTS
The contractor shall not communicate any classified information regarding works/organisation

either to the sub contractor or others without prior approval of the Engineer-in-Charge. Any violation
on this aspect will be forfeit the right of the contractor to claim any amount due to the contractor
whatsoever held with organisation.

13.

FOREGION EXCHANGE/IMPORT LICENCE
No foreign exchange and/or import license will be arranged by the Department in the

connection of work under this contract.

14.

CONTRACTOR'’S VEHICLES/PLANT AND EQUIPMENT AT SITE

(a) The contractor shall furnish to the Engineer-in-Charge a distribution return of his
plant/equipment on the site of works, stating the following particulars: -

i) Particulars of Plant/equipment i.e. Make, Manufacture’s No, Model No, if any,
Registration No, if any, capacity, yearn of manufacture, year of purchase etc.

i) Total quantity on site of work.

iii) Location indicating quantity at the site of work.

(b) For the purpose of this condition, plant/equipment shall include vehicles, trucks,
Cranes, Heavy Lifting Equipment, Welding Machine, Gas cutter and lorries but not the
workmen’s tools and/or any manually operated tools/equipment.

(c) The Engineer-in-Charge shall record the particulars supplied by the contractor as
aforesaid, in the works diary and send a return to OC Contract for record in his office.

(d) The first return shall be submitted immediately after any plant or equipment is brought
to the site. Thereafter every week changes in the return shall be furnished in the following
form: -

S/No Particulars of plant/ Total No at site Location Remarks
equipment of work

Addition Since......................
Reduction Since....................

(e) A complete return showing the upto-date position of plant/equipment at
site shall be submitted on 15™ of every month till the works are completed and
the site cleared.

(f) The contractor’s attention is invited to condition 34 of General Conditions of
Contracts according to which no tool, plant/equipment shall be removed off the
site without written approval of the OC Contract.

EE (C)
SW

(Signature of the Contractor) For Accepting Officer
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15.
16.
17.
18.
19.

20.

SPECIAL CONDITIONS (CONTD)

Deleted
Deleted
Blank
Blank
FOSSILS

19.1 All fossils, coins, articles of value or antiquity, and structures and other remains or
items of geological or archaeological interest found on the site shall be placed under the
care and authority of the Employer. The contractor shall take reasonable precautions to
prevent Contractor’'s Personnel or other persons from removing or damaging any these
findings.

19.2 The Contractor shall, upon discovery of any such finding, promptly give notice to
the Engineer-in-Charge/OC Contract, who shall issue instructions for dealing with it. If the
Contractor suffers delay and/or incurs Cost from complying with the instructions, the
Contractor shall give a further notice the Engineer- in-Charge/ OC Contract describing in
detail the delay sustained by him and cost measured by him for following the instructions
of the Engineer-in-Charge/OC Contract in dealing with the fossils along with all supporting
documents/proof, within 7 days of the occurrence. The Contractor then be certified for the
following: -

(@) An extension of time for any such delay, if completion is or will be delayed due to
such act in following the instructions of the Engineer-in-Charge/OC Contract.

(b) Payment of any such cost, which shall be included in the Contract Price.

19.3 After receiving this further notice, the Engineer-in-Charge/OC Contract shall
examine the case with facts and figures and disagreements if any will be communicated to
the contractor.

19.4 In case of any disputes, the matter shall be referred to the Accepting Officer whose
decision shall be final and binding.

TIME AND PROGRESS CHART

(a) The time and progress chart to be prepared as per the General Condition of
Contract shall consist of detailed network analysis and a time schedule. The critical path
network will be drawn jointly by the OC Contract and the Contractor soon after acceptance
of the Tender. The time scheduling of the activities including a network for the preliminary
arrangements for mobilization of resources e.g. manpower, plants and machineries will be
done by the Contractor, so as to complete the work within stipulated time.

EE(C)
sSwW

(Signature of the Contractor) For Accepting Officer
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21.

SPECIAL CONDITIONS (CONTD)

(b) On completion of the time schedule a firm calendar date schedule will be prepared
and submitted by the contractor to the OC Contract who will approve if after due scrutiny.
The schedule will be submitted in quadruplicate within six weeks from the date of handing
over the site.

(c) During the currency of work, the Contractor is expected to adhere to the time
schedule and this adherence will be a part of the contractor’s performance under the
contract. During the execution of the work, the Contractor is expected to participate in the
review and updating the network undertaken by OC Contract. These reviews may be
undertaken at the discretion of the OC Contract either as periodical appraisal measure or
when the quantum of work ordered on the Contractor is substantially changed through
deviation order or amendments. Any revision of the schedule as a result of the review will
be submitted by the Contractor to the OC Contract within a week who will approve it after
due scrutiny. The Contractor will adhere to the revised schedule thereafter. In case of the
contractor's not agreeing to the revised schedule the same will be referred to the
Accepting Officer whose decision will be final, conclusive and binding. OC’s approval to
the revised schedule resulting in a completion date beyond the stipulated date(s) of
completion shall not automatically amount to grant of extension of time. Extension of time
shall be considered and decided by the appropriate authority mentioned in condition 11 of
General Conditions of Contracts and separately regulated.

(d) The Contractor is expected to mobilize and employ sufficient resources to achieve
the detailed time schedule within the broad framework of the accepted methods of
working and safety.

(e) No additional payment will be made to the contractor for any multiple shift work or
other incentive methods contemplated by him in his work schedule even though the time
schedule is approved by the department.

PERMIT FROM LOCAL AUTHORITIES FOR PLYING VEHICLES

Contractor shall make his own arrangements for obtaining necessary permit from local

authorities for plying his equipments for the work in accordance with the rules and regulations of
the land.

22,

ELECTRICITY AND WATER SUPPLY

No electricity or water will be supplied by the department. The contractor shall make his

own arrangement for execution of the work.

23.

RATE QUOTED

(a) Unit rate shall be deemed to include the provisions for all materials, stores, labour,
process, operations and requirements detailed in particular specifications irrespective of
whether these appear as specific items or not in the Schedule A.

(b) The rate quoted shall also include transportation of equipment upto work site
including loading/unloading.

EE(C)
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(Signature of the Contractor) For Accepting Officer
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SPECIAL CONDITIONS CONTD

24. APPOINTMENT OF ARBITRATOR IN CASE OF CONTRACT AGREEMENTS TO
BE EXECUTED BETWEEN BRO AND GOVT OF INDIA UNDERTAKINGS/
ENTERPRISES.

In the event of any dispute or difference between the parties hereto, such dispute of
difference shall be resolved amicably by mutual consultation or through the good offices of
empowered agencies of the Government. In the event of any such dispute or differences
relating to the interpretation and application of the provisions of contracts where such
resolution is not possible then the unresolved dispute or differences shall be referred by
either party to the Arbitration of one of the Arbitrators in the department of Public Enterprises
to be nominated by the Secretary to the Government of India In charge of the Bureau of
Public Enterprises, and in such case the Arbitration and Conciliation Act shall not be
applicable to the arbitration under this clause. The award of the Arbitrator shall be binding
upon both the parties in the dispute. Provided, however, any party, aggrieved by such
award, may make a further reference for setting aside or revision of the award to the law
Secretary, Department of Legal Affairs, Ministry of Law & Justice, Govt. of India. Upon such
reference the dispute shall be decided by the Law Secretary or the Special
Secretary/Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the parties finally and conclusively. The parties to the dispute will share equally
the cost of arbitration as intimated by the Arbitrator.

25. MEASUREMENT

Measurements pertaining to the work completed under this contract will be recorded
and signed in the measurement book (IAFW-2261) by the Junior Engineer after taking in to
account that the required laboratory tests have been done as per the limits stipulated and as
per the frequencies laid down in the “Particular Specifications” of this contract agreement and
MORTH Specifications for Road and Bridge Works (Latest revision) and connected
documents thereof and test results are found satisfactory and proper records are maintained.

(@)  The measurement recorded by the Junior Engineer shall be 100% checked and
signed by the Engineer-in-Charge.

(b)  25% test check will be carried out by OC Contract on each day of measurement
by the Engineer-in-Charge.

(c) 5% test check will be carried out by the Cdr Task Force before making payment
to the Contractor.

(d)  The measurements should also be signed by the contractor as token of
acceptance of the measurement.

(e) In case of discrepancies in arriving out work done details, the decision of the
Accepting Officer will be final and binding for both the parties.

26. ACCEPTANCE OF WORK DONE

The Engineer-In-Charge shall exercise control over the quality of materials and work
done by carrying out tests for the specified properties as per frequencies given in particular
specifications and specifications of relevant IS/BIS.

EE (C)
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(Signature of the Contractor) For Accepting Officer
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SPECIAL CONDITIONS (CONTD)

27. -BLANK-
28. -BLANK-
29. Deleted

30. PAYMENT

Payment to the parties will be made in INR in the following manner: -

(@) No advance payment will be made to the contractor against any material if not
properly safeguarded against loss / damage due to natural calamities / theft. (Condition 64
of IAFW-2249 shall be deemed amended to this extant).

(b) No payment shall be made for any rejected work

(c) Taxes (Income tax, GST, Labour Cess etc) shall be deducted at source from the
payment due to contractors as per prevailing laws / statutory orders and TDS
certificate shall be issued to the contractor.

(d) All payments will be made by e-payment / account payee cheque.

31. CO-OPERATION WITH OTHER AGENCIES

The contractor shall permit free access and generally afforded reasonable facilities to
other agencies or departmentally workmen engaged by the Govt to carry out their part of the
work, is any, under separate arrangements.

32. SUPPLY OF COLOUR RECORD PHOTOGRAPHS, ALBUMS AND VIDEO CDs

Contractor shall provide/supply of colour record photographs, Album and video CDs at
various stages/facts of the work without any extra cost as per clause 121 of MoRT&H
specification for road and bridge works (Fifth Revision).

33. Deleted
34. TRAFFIC MOVEMENT

Contractor shall ensure that no hindrance to traffic movement shall occure during
execution of work. However, if the traffic movement disrupt due to land slide or any other un-
foreseen reason, then contractor shall make all efforts to restore traffic movement within time
as directed by the OC Contract/Engineer-in-Charge. If contractor is unable or willing to
restore traffic movement, Engineer-in-Charge may take action as per condition 8 of IAFW-
2249. Contractor shall immediately intimate regarding closure of the road to Engineer-in-
Charge and local administrative authorities.

35 VENUE OF ARBITRATION: Place of arbitration hearing shall be fixed by sole
Arbitrator.

36. DEFECT LIABILITY PERIOD (Refer Condition 46 of IAFW 2249).

Defect Liability period shall be Thirty Six calendar months irrespective of what is
specified in Condition 46 of IAFW 2249. Performance Guarantee of 5% of contract sum
(Vide HQ DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 2023) as
submitted in terms of Condition 19 of IAFW-2249 shall be retained till expiry of defect liability
period and shall be refunded to the contractor after the expiration of defect liability period
provided always that the contractor shall first have been paid the final bill and have
rendered a No-demand certificate (IAFA-451) in terms of condition 68 of IAFW-2249.

EE (C)
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(Signature of the Contractor) For Accepting Officer
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1. Conciliation shall be conducted as laid down u/s 61 to 81 of Arbitration and Conciliation
Act 1996 (Part 1) unless specified otherwise here-in-after.

38.1.1 The scope of conciliation shall be restricted to the following types of disputes with
financial limits as indicated therein: -

(a) Disputes relating to levy of compensation for delay in completion, actual amount of
compensation.

(b) Disputes relating to technical examination of works.

(c) Disputes relating to interpretation of the provisions of the contract with reference to
their application to parties.

(d) Disputes relating to non return of Schedule ‘B’ stores over-issued to contractor.

(e) Disputes relating to assessment of loss/damage occurred in executed work only
(and not for contractor’'s material & V/E/P) due to natural calamities.

(f) Any other disputes having fair chances of being resolved by conciliation and
considered fit to be conciliation by the parties.

38.2 COMMENCEMENT OF CONCILIATION PROCEEDINGS

38.2.1 The party initiating conciliation shall send to the other party a written invitation to
conciliate, briefly identifying the subject of the dispute.

38.2.2 Conciliation proceedings shall commence when the other party accepts in writing the
invitation to conciliate.

38.3 Number of Conciliators

38.31 There shall be a sole conciliator.

38.4 Appointment of Conciliator

38.4.1 All disputes brought out in Para 1.1.1 (a) to (f) above shall be referred to the Sole
Conciliator viz Serving Officer not below the rank of Superintending Engineer having degree in
Engineering or equivalent to be appointed by the concerned ADGBR or in his absence the
Officer Officiating as ADGBR specifically delegated by the ADGBR in writing.

38.5 STATUS OF EFFECT OF SETTLEMENT AGREEMENT

38.5.1 The settlement agreement signed by the parties as a result of conciliation proceedings
shall have the same status and effect as it is an arbitral award on agreed terms.
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SPECIAL CONDITIONS (CONTD)

39. DISPUTE RESOLUTION BOARD (DRB) APPLICABLE FOR CONTRACTS OF
VALUE MORE THAN Rs.10 crore.

(@)  During execution of this works or after completion or after determination/cancellation/
termination of the contract all disputes between the parties to contract arising out of the
contract (except those for which decision of Accepting Officer or any other officer is expressed
to be final and binding). Including any disagreement by either party with any action, inaction,
opinion, instruction, certificate or valuation by the Accepting Officer or his nominee, the matter
in dispute shall, in the first place be referred to the Dispute Resolution Board (DRB). In case
of disagreement with the decision of such DRB, any pary may invoke arbitration clause.

(b)  The constitution of the DRB shall be a three member body as under: -
(@) Chairman: DDG of the concerned ADGBR. Where DDG is not posted in the

ADGBR, any other senior level Col/Director posted in ADBR shall be nominated by
ADGBR at his sole discretion.
(@) Member 1 Col/Director rank Officers of ADGBR or of any other

CE (Project) be nominated by ADGBR

(b)  Member 2
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SPECIAL CONDITIONS (CONTD)

(c) The name of Chairman and members shall be notified by the Accepting Officer within
one month of the date of acceptance of Contract.

(d)  Once the DRB is constituted the members and Chairman shall disclose in writing their
neutrality and impartiality about any personal interest in the work.

(e)  The dispute shall be referred to the Chairman of DRB by the concerned party after
giving notice to the other party for invoking of this clause.

() The DRB shall decide the dispute in accordance with the terms of the Contract,
principle of natural justice, equity and fair play.

(g0 The DRB may fix oral hearing at a place, date and time as decided by the Chairman.

(h)  The requisite administrative support to the DRB shall be provided by the Accepting
Officer.

(i) All the contract documents pertaining to the case shall be provided by the Accepting
Office for reference by the DRB.

() DRB shall give its decision on the disputes within three months of notice from any party
invoking the DRB clause. This period can be extended by one month with the consent of the
parties.

(k)  All the decisions given by the DRB shall be by majority and such decisions shall be
communicated in writing by Chairman to the parties.

(1 If the decision of the DRB is not to the satisfaction of either party or if the DRB fails to
given decision within the laid down time either party shall indicate his reservations on the
decision to Accepting Officer within 30 days of such decision and to refer that dispute for
arbitration.

(m) It shall be mandatory for the party invoking arbitration on any particular dispute to have
first exhausted the remedy provided under the DRB clause for that particular dispute.

(n)  The mandate of the DRB shall terminate on completion of one year from the date of
completion/determination/cancellation/termination of the contract.

(0) If any member or Chairman of the DRB is unable to function due to any reason
whatsoever, or he resigns his appointment, concerned ADGBR shall fill the vacancy so
caused within 125 days of happening of such vacancy.
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SPECIAL CONDITIONS (CONTD)

(p)  Any dispute referred to the DRB and having been decided by the DRB and not
objected to by either party within 30 days shall attain finality and shall not be referable to
arbitration.

(q)  Accepting Officer shall ensure implementation of the decisions of the DRB dwhich
attain finality, i.e. except those which are objected by him or by contractor within 30 days as
per Para 2 above.

(r) Findings and decision of DRB shall be admissible as evidence, to the extent
permissible as per law, in the subsequent Arbitration and/ or litigation.

(s) DRB Chairman/member shall not in any case, be liable to be called as witness or to
produce any evidence in any Arbitration or departmental proceedings of any kind.

(t) During execution of work the disputes may be referred to the DRB as per the
requirement of each party after having exhausted the decision making process provided in the
contracts. In case of completion of work or after determination/cancellation/termination of the
contract all the disputes including payment/non-payment/delay in final bill shall be
simultaneously referred to the DRB within Six months of
completion/determination/cancellation/termination of contract.

(u)  The department case before the DRB shall be presented by Accepting Officer himself
and/ or Dir (Contract) of CE Project assisted by Task Force Commander and his SW, OC
RCC/BCC and any other officer and legal counsel nominated by Accepting Officer. The
Contractor may present his case by himself and/ or by his nominated reps & authorized
legal/technical counsel.

40. ARBITRATION (REFER CLAUSE 70 OF CONDITION OF CONTRACT OF IAFW-2249)

All disputes or differences arising as aforementioned, other than those for which the
decision of the Accepting Officer or any other person is by the contract expressed to be final
and binding shall be referred to sole arbitrator under condition No 70 of General Conditions of
contract IAFW-2249 after written notice by either party of the contract to the other of them. In
addition to above Arbitration and conciliation (Amendment) Act 2015 will also prevail.

41. LEGAL JURISDICTION: Legal jurisdiction for this contract agreement shall be
“Courts at Kamrup (M)/ Guwahati in the State of Assam”.
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SPECIAL CONDITIONS (CONTD)

42. HIRING CHARGES OF LAND: Payment of rent for road side land if any where
temporary accommodations/ shed will be installed based on the requirement of Daily works
will be payable by Contractor and this will not be reimbursable by the Deptt.

43. CONTRACT LABOUR (R&A) ACT 1970

The contractor shall get himself registered with Regional Labour Commisiioner,
Guwahati as required under contract labour (Regulation and Abolition) Act 1970. If he does
not fall within the purview of said act, he shall obtain a no objection certificate from ALC,
Jalpaiguri to above effect. A copy of the certificate of registration or the no objection
certificate (as the case may be) shall be submitted by him to the Accepting Officer within 15
days of the award of the work. In the event of his non-compliance, the contractor shall be
liable for punitive action under CL (R&A) Act 1970.

44, LOSS OR DAMAGE ON ACCOUNT OF ENEMY ACTION

(@) If as a result of enemy action, the contractor suffers any loss or damage, the
Government shall reimburse to the contractor such loss or damages, to the extend
and in the manner herein after provided:-

(i) The loss suffered by him on account of any damage or distruction of his
equipment (as defined in condition 11 (2) above), the amount of losses
assessed by the Accepting Officer of the contract on this account shall be final
and binding.

(i) Compensation paid by him under any law for the time being in force to
any workmen employed by him for any injury caused to him or the workmen’s
legal successor for loss of the workmen’s life.

(b) No requirement shal be made nor shall any compensation be payable under
the above provisions unless the contractor had taken Air Defence Precautions ordered
in writing by OC concerned or in the absence of such orders, reasonable precautions.
No re-imbursement shall be made nor shall any compensation be payable for any
equipments not laying on the site of work at the time of enemy action.

45. REGISTRATION FEE/TRADE TAX/INCOME TAX ETC.

Tendered rates/amount shall also be deemed to include the payment of all taxes like
Registration fee, Trade Tax, Income Tax and other taxes/levies to be paid to the Govt of
India/Royal Govt of Bhutan already in force and as may be modified from time to time. The
contractor may ascertain full details on this respect from the concerned department(s).

46. ADJUSTMENT OF TAX CONSEQUENT UPON AMENDMENT TO CONSTITUTION

The tendered rate shall also be inclusive of all statute levies and State / Union Territory /
shall tax on works contract payable under the respective statutes pursuant to the constitution
stipulated by the tenderers regarding sales tax on works contracts will not be considered and
such tender will be liable for reject
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SPECIAL CONDITIONS (CONTD

47. ESCALATION:- No claim of reimbursement in increase of labour wages, cost of
POL and materials is admissible under this contract including extended period, if any.

48. INCOME TAX:- Indian Income Tax @ 2% and BCT (@ 3% for Indian Contractors
and @ 2% for Bhutanee Contractors) will be deducted at source as applicable.

49. DEDUCTION OF TAX AT SOURCE:- Indian Income tax and BCT shall be deducted
at source as applicable

50. REGISTRATION: - Contractor is required to get his firm registered with GST and Asst
Labour Commissioner of the area under Contract Labour (R&A) Act and Building and other
construction workers Act. A Copy of valid registration certificate issued will be submitted to
OC Contract while processing RARs / Bills.

51. MANDATORY REQUIREMENT FOR MAKING PAYMENTS: E-PAYMENT
THROUGH NEFT/RTGS/ECS/EBS (THIS SUPERSEDES CONDITION 66 OF GENERAL
CONDITIONS OF CONTRACT OF IAFW-2249.

51.1 All payment will be made through E-payment and hence tenderers must furnish NEFT
Form duly signed by the Bank Authorities.
Appendix-A to special conditions No 51

NEFT / RTGS MANDATE FORM

1. | Name of Firm / contractor as per account in the Bank
2. | Beneficiary’s Account Number (As appearing on the
Cheque Book)
3. | Name of Bank where a/c is held
4. | Name of Branch
5. | Address of Branch
6. | Telephone No. of Branch
7. | IFSC Code of Branch
8. | 9-digit MICR Code Number of the Bank & Branch
9. | E-mail ID of Contractor
Note: - Please attach a blank cancelled cheque for verification of the above
particulars.
I, hereby, declare that the particulars given above are correct and complete. If the
transaction is delayed or not effected due to incomplete or incorrect information of the
bank details, | will not hold the payment releasing authority responsible for it.
Dated: Signature of the Contractor (Seal)
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CERTIFICATE BY BANK

Certified that the particulars furnished above are correct as per our records.

Seal of Bank (Signature of the branch manager of the Bank)
Dated :

52. Deleted

Annexure-l to special conditions
FORMAT FOR BANK GURANTEE FOR ADVANCE PAYMENT

From:

Bank

To

The President of India

Sir,

1. With reference to contract Agreement No concluded between the
president of India, hereinafter referred to as “The Government” and M/S

hereinafter referred to as the “the contractor” for as detailed in the above

contract agreement hereinafter referred to as “the said contract” and in consideration of the
Government having agreed to make an advance payment in accordance with the terms of the
said contract to the said contractor, we the bank, hereinafter call ‘the
Bank’ hereby irrevocably undertake and guarantee to you that if the said contractor would fail to
provide works in accordance with the terms & conditions of the said contract for any reason
whatsoever or fail to perform the said contract in any respect or should whole or part of the said
on account payments at any time become repayable to you for any reason whatsoever, we
shall, on demand and without demur pay to you all and any sum up to a maximum of
Rs. (Rupees only) paid as advance to the Contractor in accordance
with the provisions contained in clause of the said contract.

2. We further agree that the Government shall be the sole judge as to whether the contract has
failed to provide works in accordance with the terms & conditions of the said contract or has
failed to perform the said contract in any respect or the whole or part of the advance payment
made to contractor has become repayable to the Government and to the extent and monetary
consequences thereof by the Government.

3 We further hereby undertake to pay the amount due and payable under this Guarantee
without any demur merely on a demand from the Government stating the amount claimed. Any
such demand made on the Bank shall be conclusive and binding upon us as regards the
amounts due and payable by us under this Guarantee and without demur, However, our liability

under this Guarantee shall be restricted to an amount not exceeding Rs Rupees
only).
EE (Civ)
SW

(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2025-26 Serial Page No.139
TENDER NO CE (P) DANTAK/13 OF 2025-26

4. We further agree that the Guarantee herein contained shall remain in full force and effect for
a period upto (03 months+due date of recovery of advance) unless the Government
in his sole discretion discharges the Guarantee earlier.

5. We further agree that any change in the constitution of the Bank or the constitution of the
contractor shall not discharge our liability hereunder

6. We further agree that the Government shall have that fullest liberty without affecting in any
way our obligations hereunder with or without our consent or knowledge to vary any of the
terms and conditions of the said contract or extend the time of development/delivery from time
to time or to post pone for any time or from time to time any of the powers exercisable by the
Government against the contractor and either to forebear or enforce any of the terms and
conditions relating to the said contract and we shall not be relieved from our liability by reason
of any such variation or any indulgence or for bearance shown or any act omission on the
Government or by any such matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so relieving us.

7. We lastly undertake not to revoke the Guarantee during the currency of the above said
contract except with the prior consent of the Government in writing.

Yours faithfully,

Place:
For Bank
Date : (Authorised Attorney)
Seal of Bank
EE (C)
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PARTICULAR SPECIFICATIONS

HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080 DAYS WITH

OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN BHUTAN

GENERAL

1.1

The work under this Contract will be carried out in accordance with BOQ and the
Specifications referred as in the succeeding paragraphs.

SPECIFICATION

2.1Minimum holding of VEHICLE in the name of the participating firm.

At least 30% of Vehicle which are proposed to be hired should be owned by the
bidder. Bidders have to enclose the Registration Certificate (RC) of the Vehicle in the
name of their firms along with the tender. The source and mode of making availability
of the balance Vehicle should be through assured ownership.

2.2 Requirement of the documents to be furnished at the time of tender.

(a) Registration certificates of vehicle along with the record of engine number and
chassis number of vehicle.

(b)Bill/ invoice with GST duly paid in the name of the bidder for the vehicle to be
procured.

(c )Valid comprehensive insurance up to the period for which vehicle are to be
hired.

(d) Certificate regarding fulfillment of pollution norm.

(e) Holding of valid driving license by the Driver with five years experience.

2.3 Quoting Rate of Hirinq.

Bidders to quote the rate of hiring excluding the rate of fuel but deemed to be inclusive
of all taxes, viz work contract tax, terminal taxes, royalty, octroi, sale tax NAT/GST,
service tax, labour welfare cess or any other taxes and like levies payable under the
respective existing states etc.

2.4 Fuel will be issued to the contractor by the department from the location
mentioned in the contract on the request of the contractor.

2.5 Maximum Vintage & Usaqe of VEHICLE at the time of tender.

The vintage of should not be more than 04 years and usage life should not be more
than 75000 km on the date of induction of the vehicle.

The vintage of the Vehicle provided for hiring to be calculated from Bid submission
end date.
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2.6 MINIMUM UTILISATION OF VEHICLE. The minimum utilisation of hired vehicle
should not be less than 1200 km in a month.

2.7 Pollution clearance. Obtaining pollution clearance for the vehicle is the
responsibility of the contractor and has to be taken within the time stipulated for the
induction/ commissioning period.

PENALTY ON DELAY IN INDUCTION/COMMISSIONING OF HIRED VEHICLE

Commissioning of vehicle. The contractor shall commission the vehicle as per the
time schedule given in the Work Order.

Transportation and Commissioning/ De-commissioning charges. All the
transportation and commissioning charges for induction and de-commissioning
charges for the de-induction of vehicle are to be borne by the contractor.

Delay in Induction/ Commissioning of vehicle. Failure on the part of the contractor,
to meet the timelines given in the Work order for the commissioning of vehicle as per
the schedule given in the Work order, will attract a penalty @ 0.5% of the contract
value of that group for which the rate is quoted per week or part of the week on pro-
rata basis of delayed period for the individual items where delay has taken place
subject to maximum of 10% of the contract value. However, in case of inaccessible
site conditions due to natural calamity, and incidences beyond human control, the
penalty may be waived off on justifiable grounds by the Accepting Officer as the case
may be. To waive off this penalty may be decided by the Accepting officer where the
conditions are beyond the control of the contractor by recording reasonably to justify
the same.

CANCELLATION OF CONTRACT. Involvement of any Vehicle in theft, fraud or sale
of illegal contraband items or fuel, duly supported by proofs and F.I.R. of police shall
lead to immediate cancellation of the Contract.

FIXING OF OUTPUT OF VEHICLE. After delivery of vehicle, at the defined site or
place of installation, a trial run of 100 km for Vehicles will be conducted to evaluate its
performance by detailing a Technical Board Of Officers(TBO) by the concerned Task
Force and to be Presided over by an officer not below the rank of EE/ Lt Col/Maj. The
Technical Board Of Officers convened by HQ BRTF to include the OC Wksp, one
officer from TF, one officer from the user unit and the contractor or his rep as
members. The TBO will be approved by Commander TF.

FIXING OF NORMS FOR FUEL CONSUMPTION. Fuel consumption of vehicle/
equipments is to be determined by the same TBO in case fuel is to be provided by the
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department, as detailed to evaluate the performance/output of vehicle, which will
assess fuel consumption based on the actual site conditions and its usage for the
intended task. TF Commander while approving the TBO of evaluating fuel
consumption of vehicle may refer to the manual of particular vehicle for KPL as
specified by manufacturers. However, it shall only be used for reference; the fuel
consumption shall be worked out as per actual site conditions and deployment of
vehicle for the intended task.

ISSUE OF FUEL. Fuel will be issued by the Department from the location mentioned
in the contract on the request of the contractor. Fuel is to be issued either in barrels
with a minimum capacity of 200 liters or directly from KSP. No fuel is to be issued in
Jericane. Fuel (Diesel and/or Petrol -MS87) is to be provided by the department,
under Schedule "B". If there is any over issue/utilisation, the quantity of fuel will be
returned by the contractor at the place of issue or the recovery will be affected for the
un-returned fuel at double the existing departmental rate.

RECORD OF FUEL CONSUMPTION. Fuel consumption as fixed above is to be
recorded in the car diary maintained for every vehicle. The daily consumption and
issue of fuel is to be entered in the car diary.

OPERATION AND MAINTENANCE OF THE VEHICLE.The drivers and technicians
required to run the vehicle, will be provided by the contractor. All expenditures towards
maintenance, repair and operation of vehicle are to be borne by the contractor. Only
Fuel (Diesel and/or Petrol -MS87) is to be provided by the department, under
Schedule "B". All other Oils and lubricants are to be provided by the contractor and the
cost towards this will also be borne by the contractor.

OFF ROAD PERIOD AND PENALTY FOR NON-REPAIR WITHIN ALLOWABLE
PERIOD.

Off road period. Particular vehicle shall not be off-road for a maximum of up to total 03
days in a month, including closed holidays till completion of the contract period. The
definition of a month here is the calendar month. If the contract period is starting or
completed in between a calendar month, the off-road days will be worked out on a
pro-rata basis.

Penalty for Off Road.

In case, the off-road days exceed the Nos of days as specified, a penalty calculated
on pro-rata basis for the group of items for which the rate is quoted @ of 0.5 % of the
contract sum of the group of the items for which the rate is quoted per day exceeding
the off-road period specified as the limit for the individual vehicle will be imposed
subject to maximum of 10% of the contract value. This penalty should be considered
separately from the penalty arising out because of delay in the commissioning.
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However, in case of inaccessible site conditions due to natural calamity, and
incidences beyond human control, the penalty may be waived off on justifiable
grounds by the Accepting Officer as the case may be.

REPLACEMENT OF VEHICLE.

If a particular vehicle is not able to achieve the rated output as fixed by TBO, then it
will be termed as inefficient and will be replaced free of cost by the contractor with
eqgpt meeting the desired output. In case, the contractor fails to replace the vehicle in
the stipulated time, failing to meet the output criteria, it will be considered as off-road
and will be treated as per the terms and conditions of the off-road period.

ACCOUNTING OF HIRING.

Daily Record. A car diary individually vehicle wise will be opened. Complete details of
the duty performed by the vehicle on a daily basis like kms run, fuel consumption and
output achieved to be entered in the work diary and car diary. The work diary and car
diary are to be signed by the Engineer-in-Charge and contractor/authorised rep of the
contractor on a daily basis.

Monthly Record.

At the end of the month, a summary page is to be prepared summarizing important
aspects such as total kms run, total fuel drawn, total output achieved etc. The
summary page is to be signed by OIC & contractor rep and countersigned by OC
Contract and Contractor. The Car diary is the mandatory document to be produced
with the bills produced by the contractor.

Maintaining and sharing the digital data.

All the vehicle manufactured after 2018 are fitted with an Electronic Storage Unit
(ESU) which captures real-time data like vehicle health monitoring, driver behaviour
monitoring, fuel monitoring, Operations automation, DEF monitoring, location tracking
etc. A special clause be added in the contract that the contractor shall submit all the
data as generated by the ESU on a monthly basis and also the same be provided at
the time of processing the RARSs/ Final bill. The login credentials to access the data for
each vehicle be provided by the contractor to all as directed by OC Contract.

LOSS OF LIFE AND PROPERTY OF ASSETS DEPLOYED IN THIS CONTRACT
DURING THE CONCURRENCY OF THE CONTRACT DUE TO ANY REASON
INCLUDING NATURAL CALAMITY ETC.

Damages to vehicle. Any damages to vehicle during the operation of the hiring
contract shall be the sole responsibility of the contractor. No compensation
whatsoever will be paid by the department.
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On the occurrence of damages, another vehicle in good condition shall be provided by
the contractor within 15 days at the location of the original equipment deployment. In
case, the contractor fails to replace the vehicle within the stipulated time, it will be
presumed that vehicle is off-road and will be treated as per the terms and conditions of
the off-road period. The contractor is to arrange insurance for the hired vehicle at his
own cost.

Loss of life and Property.

Any loss of life and property to the manpower of the contractor deployed under this
contract is the sole responsibility of the contractor. No compensation whatsoever will
be paid by the department. The contractor is to arrange insurance for his manpower at
his own cost.

CREW.

The operators, Supervisors, mechanics or any manpower required to run the vehicle
shall be provided by the contractor without any extra cost.

If the Engineer-In-Charge/OC Contract feels that the operator is not skilled enough to
do the job, the contractor without any dispute has to change the driver on written
instructions from the Engineer-In-Charge/ OC Contract.

MAINTENANCE AND REPAIRS.

During the period of hiring, all tools, spare parts, mechanics etc are to be provided by
the contractor. The Vehicle shall be kept in working conditions with effective
maintenance. All expenditures towards maintenance of vehicle, repair charges, cost of
spare parts etc shall be borne by the contractor.

BOARDING/ LODGING.

Boarding and lodging of the crew shall be the responsibility of the contractor. The
department shall not own any responsibility for the same.
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PART-Il PRICED BID
SCHEDULE-"A"NOTES

NAME OF WORK: - HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080
DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN
BHUTAN

1. Quantity shown in Schedule ‘A’ is approximate and is inserted as guide only. These
shall, however not be varied beyond the limits laid down in condition 7 of IAFW-2249 General
Condition of contracts. The contract will be accepted as a whole .

2. The rates and amount in Schedule ‘A’ are to be filled in by the tenderer. The rates
shall be filled both in figures as well as in words. In case of variation between the rates
quoted in figure and words, the rates in words shall take precedence.

3. Period of Completion:- The entire works of Schedule ‘A’ under this contract shall be
completed in 06 months (180 days) or upto stipulated Kms achieved as mentioned in work
order (s) whichever is earlier but not later than 31 Mar 2026 in accordance with the phasing, if
any, indicated in the tender from the date of placing of work order, which will be usually within
two week from the date of issue of Acceptance letter. The deployment of Vehicle shall be
BETWEEN KM 24.00 TO KM 61.59 ON NGANGLAM-DEWATHANG ROAD(WATER TRUCK -2
NOS, TOTAL-360 DAYS FOR SURFACING AND PERMANENT WORKS), KM 0.00 TO KM 28.00
ON CONFLUENCE HAA ROAD(WATER TRUCK -2 NOS, TOTAL-360 DAYS FOR SURFACING
AND PERMANENT WORKS), SAMRANG-JOMOTSANKHA ROAD(WATER TRUCK -1 NO,
TOTAL-180 DAYS FOR PERMANENT WORKS) AND SAMADINGKHA- LORINA ROAD(WATER
TRUCK -1 NO, TOTAL-180 DAYS FOR PERMANENT WORKS) .

4. The rates to be quoted by the tenderer in the schedule ‘A’ shall be deemed to include
for the provision of all labour and materials, loading and unloading of materials and
transportation if required, tools, plant, equipment and tackle, process, operations and specific
requirements details in the schedule in the particular specification and elsewhere in this
tender documents and for the full, entire and final completion of the work in accordance with
the provisions of these tender documents.

5. The rate quoted by the contractor shall be deemed to be inclusive of all Taxes
(including Sales Tax/VAT on materials, Sales, Tax/VAT on works contracts, Turnover Tax,
Service Tax, etc), duties, Royalties, Octroi, State Entry Tax & other levies payable under the
respective statutes. No re-imbursement/refund for variation in rates of taxes, duties royalties,
Octroi, State Entry tax & other levies, and or imposition/abolition of any new/existing taxes,
duties, royalties, octroi, state entry Tax & other levies shall be made except as provided in
Special Condition.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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SCHEDULE-‘A’NOTES (CONTD......)

6. The rate to be quoted by the tenderer in respect of these work shall be deemed to
include for all minor details of construction which are obviously and fairly intended and which
may not have been specifically mentioned in the tender documents but which are essential
for satisfactory execution and completion of work. In case of difference of opinion between
the OC Contract and the Contractor as to what constitutes a minor details of construction, the
decision of Accepting Officer shall be final and binding.

7. Rates to be quoted by the contractors shall be deemed to include for all items of work
as described, specified in particular specification and on drawing.

8. The rates to be quoted by the contractor for various items shall include for “material
and labour”/” Supply and fix” connecting’ Jointing, Testing and Commissioning complete
unless otherwise specifically mentioned therein.

9. The amount of contract is not firm but shall be treated as the contract sum as referred
to in condition 1 (n) of IAFW-2249.

10.  Work shall be executed on locations as shown in site plan or as directed by the OC
Contract/Engineer-in-Charge.

11.  Measurements of work done shall be as per units of items given in Schedule ‘A’ and
this mode of measurement shall take as per relevant BIS Code.

12. Unit RM, mm, Cum or Cm, Sgm, Kg and quintal or Qtl wherever mentioned in the
tender documents denotes the unit, Running Metre, Millimetre, Cubic Metre, Square Metre,
Kilogram and Quintal respectively.

13. The works under this contract will be carried out within the working hours as per
directions of Accepting Officer or the officer so detailed by him for administration of this
contract.

14.  The security will be arranged by the contactor for his personnel and equipment during
the execution of work. No compensation will be paid by BRO on account of any loss/damage
to personnel, property, veh/egpt/plant of contactor during execution of work or on any
account.

15.  Site for execution of work shall be handed over on the date of commencement of the
work as indicated in the work order No 01. In case it is not possible for the department to
handover the entire site on the date of commencement and certain portion of the site is
handed over later on then contactor shall make his planning/deployment of resources
accordingly and no claims of whatsoever nature on the account shall be entertained.

16. Driver, Operator, Mechanic and spares parts to be kept readily available at site
during the working period to make the Dumper/Tipper functional by the contractor without
any extra cost on this account.

17. Actual deployment of Dumper/Tipper under this contract shall be made at locations
shown in individual work order.

EE(C)
SW
(Signature of the Contractor) For Accepting Officer



CA NO. CE (P) DANTAK/ OF 2025-26 Serial Page No. 147

TENDER NO CE (P) DANTAK/13 OF 2025-26
SCHEDULE ‘A’/BILL OF QUANTITIES

HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080 DAYS WITH OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT
DANTAK IN BHUTAN

S/No Description of Works AU Qty in Nos Rate per Unit to be quoted by the Bidder Amount
Figures Words Figures Words

BETWEEN KM 24.00 TO KM 61.59 ON NGANGLAM-DEWATHANG ROAD, KM 0.00 TO KM 28.00 ON CONFLUENCE HAA ROAD, SAMRANG-

JOMOTSANKHA ROAD AND SAMADINGKHA- LORINA ROAD
1 | Water truck 06 KL facility | Days 1080
with operator and without
fuel
(Rupees )

EE(C)
SW

(Signature of the Contractor) For Accepting Officer
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LIST OF TOOLS AND PLANT (OTHER THAN TRANSPORT) WHICH WILL BE HIRED
TO THE CONTRACTOR)

HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080 DAYS WITH
OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN BHUTAN

S/ | Quantity/ | Details Hire charges | Stand by Place of | Remarks
No | Particulars| of crew per unit per | charges per unit | issue by
supplied | working day | per OFF day name
NIL
SCHEDULE ‘D’

TRANSPORT TO BE HIRED TO THE CONTRACTOR

HIRING OF 06 NOS WATER TRUCK(6KL) FOR A TOTAL OF 1080 DAYS WITH
OPERATOR AND WITHOUT FUEL UNDER 19 BRTF, PROJECT DANTAK IN BHUTAN

S/No | Quantity/Particulars | Rate per unit Place of issue Remarks
per working
day
NIL
EE(C)
SW

(Signature of the Contractor) For Accepting Officer
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ACCEPTANCE

alterations have been made in this document and as evidence that these

alterations were made before the execution of this contract agreement, they have been
initialed by the contractor and
Shri , HQ CE (P) DANTAK. The

said Officer(s) is/are hereby authorised to sign and initial on my behalf the documents,

forming part of the contract on my behalf.

The above tender was accepted by me on......... day of .......... 2025, on behalf of the

President of India for the contract sum of Rs (Rupees

Only) at the item rates quoted in Schedule ‘A’ in

favour of

Signature

Brig

Chief Engineer

Project Dantak

Accepting Officer
For and on behalf of the President of India

Signed this day of 2025

EE(C)
SW
(Signature of the Contractor) For Accepting Officer
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TENDER
To
The President of India
Through the Chief Engineer
Project DANTAK* (*Referred to also as Accepting Officer elsewhere in the tender
documents).

Having examined and perused the following documents forming part of tender documents: -

Particular/technical specifications.

Ministry of Road Transport & Highways (MoRTH) specifications for Road and
Bridge works (Fifth Revision) published by Indian Road Congress New Delhi.
Detailed specifications/other tender documents.

Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached here to

Special Conditions of the Contract

General Conditions of Contracts IAFW-2249 (1989 Print) including amendments 1
to 48 and errata No 1 to 20.

7. All other documents forming part of tender documents

N —

2

Should this tender be accepted, |/We agree: -

To execute all the works referred to in the said documents upon the terms and
conditions contained or referred to therein at the item rates continued in the aforesaid
Schedule ‘A’ or at such other rates to be fixed under the provision of condition 62 of IAFW-
2249 and to carry out such deviations as may be ordered vide condition 7 of General
Condition of Contacts up to a maximum of 10 percent and further agree to refer all
disputes as required by condition 70 & 71 of the General Conditions of the contract (IAFW-
2249) to the Sole Arbitration of an serving Engineer Officer to be appointed by the Director
General Border Roads, New Delhi or in his absence, by the officer officiating as
Director General Border Roads, whose decision shall be final, conclusive and binding.
However, in case of disputes with PSC and or PSU the same will be referred to a Sole
Arbitrator to be appointed by Secretary, Bureau of Public Sector Enterprises (refer Special
condition 24 of tender documents).

Signature of Contractor

in the capacity of duly
Witness: authorized to sign the tender for and on behalf
(Name in Block letters) of M/s
Address-------------- (In Block letters)

Postal address: -

EE(C)
SW
(Signature of the Contractor) For Accepting Officer



